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I. Introduction 

1. How is this RFP Organized? 
This Request for Proposals (RFP) is organized into the following sections: 

Section I Introduction 
Section II Goals and Objectives of this RFP 
Section III Evaluation Process and Criteria
Section IV Administrative Information 
Section V Proposal Format and Required Documents 
Section VI RFP Attachments (Including Forms) 

2. What is the Schedule for the RFP? 
Key activities and dates for this RFP are presented below. This is a tentative schedule. 
Please call the Commission Contracts Office to confirm dates. 

ACTIVITY Action Date 
RFP Release  September 13, 2004
Pre-Bid Conference, Sacramento, CA September 28, 2004
Deadline for Submittal of Questions September 28, 2004
Distribute Questions/Answers and Addenda (if any) to RFP October 6, 2004
Due Date for Notice of Intent to Bid * October 21, 2004
Publishing deadline for DVBE Advertising ** October 25, 2004
Deadline to Submit Proposals, no later than 5 PM November 8, 2004
Interviews with Bidders (if necessary)  December 1-8, 2004
Posting of Notice of Proposed Awards December 16, 2004
Commission Business Meeting to Approve Agreements March 16, 2005
Agreement Start Date March 30, 2005
Latest Project Completion Date March 30, 2008
Latest Agreement Termination Date March 31, 2009

* Notice of Intent to Bid is encouraged but optional. 
** Your proposal will be rejected if the first day of DVBE advertising is later than 

October 25, 2004.

3. Will There be an Opportunity to Meet with representatives of the Commission about 
the RFP? 

Yes. There will be one Pre-Bid Conference; participation in this meeting is optional but 
encouraged.

The Pre-Bid Conference will be held at the date, time and location listed below. Please call 
(916) 654-4392 or refer to the Commission's website at www.energy.ca.gov to confirm the 
date and time. 
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Tuesday, September 28, 2004 
10:00 a.m. to 12:30 p.m.  

California Energy Commission 
Hearing Room A, First Floor 

1516 9th Street 
Sacramento, CA  95814 

Telephone:  (916) 654-4392

4. How Do I ask Questions about the RFP? 
During the RFP process, questions of clarification about this RFP must be directed to the 
Contracts Officer listed in the following section.  You may ask questions at the Pre-Bid 
Conference, and you may submit written questions up to the close of business on the day of 
the Pre-Bid Conference. Questions may be submitted in writing via mail, electronic mail, 
FAX, verbally and by phone.  After the Pre-Bid Conference, question and answer sets will 
be mailed to all parties who requested a copy of this RFP from the Commission Contracts 
Office and all that attended the Pre-Bid conference.  The questions and answers will also be 
posted on the Commission’s website at: 

http://www.energy.ca.gov/contracts/index.html.

Any verbal communication with a Commission employee concerning this RFP is not 
binding on the State and shall in no way alter a specification, term, or condition of the RFP. 

5. Who Do I Contact for Information Regarding the RFP? 

JUDITH EFHAN, CONTRACTS OFFICER
California Energy Commission 

1516 Ninth Street, MS-18 
Sacramento, California  95814 
Telephone:   (916) 654-4397 

FAX:  (916) 654-4423 
E-mail:  jefhan@energy.state.ca.us

6. What is the Purpose of This Request for Proposals? 
This is a joint RFP between the Buildings End-Use Energy Efficiency and Renewable 
Energy Technologies areas of the PIER Program.  The overall purpose of this RFP is to use 
innovative and cost-effective combinations of building energy efficiency and photovoltaic 
(PV) strategies in new housing developments to help reduce homeowner costs, energy use, 
and summer peak electricity demand in California. 

California’s ability to meet summer peak electricity demand in the future is one of the 
primary electricity issues confronting the state’s electricity system.  Generally, California’s 
non-summer peak demand fluctuates between 40,000 to 46,000 megawatts (MW).  
However, hot summer temperatures can drive up peak electricity demand by as much as 
forty-five percent to over 57,000 MW*.  Moreover, California increasingly relies on out-of-
state electricity supplies to help satisfy our summer peak demand.  In-state resources 
typically provide less than eighty percent of the electricity supplies needed to meet summer 

                                                     
* In this instance, peak demand includes operating reserves needed to ensure NERC reliability requirements 
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peak demand.  Air conditioning loads contribute heavily to peak demand, with over forty 
percent of summer peak being attributed to the combination of air conditioning and lighting 
loads.  Residential air conditioning loads represent nearly fourteen percent of the summer 
peak demand; the equivalent of over 7,000 MW of peak capacity during a hot California 
summer day.  Appropriately oriented and configured photovoltaic systems have 
demonstrated their ability to generate electricity coincident with system peak hours during 
the summer.  Consequently, combinations of building energy efficiency measures and 
appropriately designed and configured PV systems should have a significant ability to 
reduce new home electricity use and net summer peak demand.   

As shown in Figure 1, significant new housing growth in both the near and long term is 
anticipated to occur in California’s urban areas and hot inland regions.  Recent analysis 
indicates that these same areas are likely to face electricity congestion and local capacity 
problems in the future.  However, judicious use of energy efficiency and the local solar 
resources in new housing developments can help alleviate electricity congestion and local 
capacity problems.  Figure 2 indicates the extent to which solar resources when used in new 
housing starts can help provide solutions to electricity congestion and local 
capacity problems. 

Figure 1: California New Housing Growth 

New Houses 2005 to 2017
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Figure 2: Solar Resources Used to Address Potential Electricity Problems 

California has been a leader in creating new energy-efficient homes and in introducing 
Zero-Energy New Homes (ZENHs).  A ZENH merges energy-efficient building 
construction and state-of-the-art appliances and lighting systems with renewable energy 
power-generating equipment, such as solar electricity and sometimes water-heating, to 
provide net-zero energy consumption.  A ZENH is grid-connected to an electric utility, 
allowing the home to offset most or all of the power it might otherwise require from the 
utility and provide power back to the utility when it is generating excess power. 

ZENHs promise a number of advantages: 
They offload congested utility transmission and generation resources by reducing 
peak loads and reducing the need to purchase peak electricity from the grid. 
They save energy and reduce pollution. 
They insulate their owners against future fluctuations in energy prices. 

The main barrier to widespread deployment of ZENHs in California is the incremental cost 
of photovoltaics (PV) and energy efficiency technologies employed in a typical ZENH.  
This incremental cost, which has averaged approximately $20,000 on several recent 
Northern California projects, currently confines ZENHs to a limited market.  In addition to 
reducing electricity use and net summer peak demand on new homes, another goal of this 
RFP is to integrate new business model approaches with demonstrations of innovative 
ZENH designs to overcome cost barriers and help make ZENHs a mainstream part of 
California new home construction. 
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The Commission is issuing this RFP in order to select and fund Contractors that will direct 
ZENH Research, Development & Demonstration (RD&D) projects to help achieve 
these goals. 

This PIER research program will not fund “public works” as defined by Public Contract 
Code section 1101, or Labor Code section 1720(c)(1)&(3).  Therefore, contracts awarded 
under this solicitation are not subject to the prevailing wage requirements for 
“public works”.

7. What Areas are Targeted in this RFP? 
Proposals submitted under this RFP must consist of RD&D that encourages market 
adoption of ZENHs by addressing the following goals in large-scale (greater than 75 
housing unit) demonstrations. 
1. Energy Goal: Improve building energy performance by at least 25% over the Title 24, 

Part 6, 2005 Building Energy Efficiency Standards. 
2. Peak Demand Goal: Reduce summer peak demand to no more than one kilowatt (1kW) 

per housing unit (see Definitions section). 
3. Cost Goal: Reduce the homebuyer’s incremental first cost for a ZENH to no more than 

$5,000, and reduce annual electricity bills by 70%. 

This RFP is focused on single- and multi-family production housing (including affordable 
family housing) in Climate Zones 8-13 to address the rapid growth in housing and 
accompanying peak demand in California’s hot Central Valley and South Inland areas.   

This RFP will focus on optimizing energy efficiency, onsite electricity generation, and cost-
effectiveness.  Developing solutions which integrate the best available energy efficiency 
measures and PV designs by climate zone with the most effective business models to 
reduce the cost of these measures to the homeowner is the primary goal of this RFP.  
Therefore, basic research and technology development, including improvements to 
underlying energy efficiency or renewables technologies (e.g., photovoltaics, efficient 
appliances, lighting, HVAC) are not focus areas for this RFP. 

8. Who can bid on this RFP?
This is an open RFP, and both private and public entities (including National Laboratories) 
are encouraged to respond to this RFP.  This RFP is not limited to a certain group of 
bidders.  However, no individual or organization may submit more than one proposal as a 
prime contractor in response to this RFP, and the Commission will award no more than one 
Agreement under this RFP to any one individual or organization 

9. What is the Funding Level for this RFP? 
The Commission is anticipating providing up to $10 million in funding for this RFP. The 
Commission envisions awarding up to seven contracts for this effort. The total amount 
funded may be less than $10 million.  The Commission also reserves the right to make 
no awards. 

There is no maximum contract amount defined for this RFP.  However, as identified later in 
the RFP (Section III: Evaluation Process and Criteria), proposals will be evaluated and 
scored on their cost merits.  In general, cost merits are balanced between the cost of the 
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proposal and the benefits resulting to ZENH development as a result of the proposed 
activities.  However, we are not seeking simply more ZENH demonstrations, but a greater 
degree of impact as well as diversity of approaches.  Consequently, higher cost proposals 
must show significantly higher levels of benefits to receive higher points in the Technical 
Evaluation Scoring. 

10. What is the Public Interest Energy Research (PIER) Program? 
In 1996, Governor Wilson signed into law Assembly Bill (AB) 1890 (1996 California 
Statutes, Chapter 854) which provided authority for a fundamental restructuring of 
California's electric services industry.  Among other things, AB 1890 added Section 381 to 
the Public Utilities Code, requiring that at least $62.5 million be collected annually from 
investor-owned electric utility ratepayers for “public interest” energy RD&D efforts not 
adequately provided by competitive and regulated markets.  The California Energy 
Commission administers these funds through the PIER program. 

Since the funds for the PIER program are paid by specified investor owned utility (IOU) 
electricity ratepayers, the RD&D efforts supported by these funds must provide benefits to 
these electricity ratepayers.  However, while the program will emphasize electricity-related 
RD&D activities, RD&D efforts that benefit other types of energy users may also qualify 
for PIER funding if such projects also provide benefits to electricity ratepayers as well. 

The mission of the ‘Public Interest Energy Research’ program is to conduct public interest 
energy research that seeks to improve the quality of life for California’s citizens by 
providing environmentally sound, safe, reliable and affordable energy services and 
products. ‘Public interest energy research’ includes the full range of research, development 
and demonstration activities that will advance science or technology not adequately 
provided by competitive and regulated markets. 

The PIER program is implemented through six distinct program areas: 
1. Buildings End-Use Energy Efficiency  
2. Industrial/Agricultural/Water Energy Efficiency 
3. Renewable Energy Technologies  
4. Environmentally Preferred Advanced Generation 
5. Energy-related Environmental Research; and  
6. Energy Systems Integration.  

Significant energy issues in each of the PIER program areas have been identified. The PIER 
program focus has been directed towards resolving these issues and meeting the overall 
PIER objectives of improving affordability, reliability, health and safety, California's 
economy, environmental outcomes, and consumer choices relevant to electricity supply and 
use in California. 

11. What is the Scope of the PIER Buildings Energy Efficiency and Renewable Energy 
Technology Program Areas? 

The Buildings program area includes new and existing buildings in both the residential and 
the non-residential sectors. The program seeks to decrease building energy use through 
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research that will develop or improve energy efficient technologies, strategies, tools, and 
building performance evaluation methods. 

The Renewables program area conducts renewable energy-related RD&D to provide 
California with more diversified energy sources, a more secure and affordable electricity 
infrastructure and an improved environment. Renewable energy products and services 
under development include traditional renewable energy applications as well as new 
technologies or renewable applications combined with energy efficiency or fossil-fueled 
energy systems.  The program seeks to lower renewable energy capital and operating costs, 
improve renewable energy reliability and power quality, and develop renewable energy 
systems that lead the way in providing environmental benefits. 

Maximizing market connections is a common goal in R&D efforts funded through the PIER 
Buildings Energy Efficiency and Renewable Energy Technology program areas.  The 
research must be focused on those technologies and building practices that are responsive to 
market needs or can motivate greater market adoption.  In some instances, this may first 
require development of a better understanding of market performance characteristics and 
market motivations. For a detailed description of the criteria the Commission will use in 
evaluating a proposal’s market connectedness, see Section III of this RFP (Evaluation 
Process and Criteria). 

12. What are the Match Funding Requirements? 
Match funding is considered in eligibility screening, and it is also evaluated and scored as 
part of the technical and policy evaluation criteria. For additional information regarding 
match funding, see Section III, Evaluation Process and Criteria, and Section V, Proposal 
Format and Required Documents. 

The ratio of match funding to PIER funding should reflect the ratio of private benefits to 
public benefits resulting from successful completion of the project. In other words, projects 
providing a higher percentage of private benefits and lower percentage of public benefits 
should contribute a higher percentage of match funds.  

Projects whose results are more likely to lead to products and services that can be 
commercialized in the near future will generally need a higher percentage of matching 
funds than projects whose results are further removed in time from commercialization. 

Match funding may be cash, in-kind services or a combination of the two. In-kind 
contributions include, but are not limited to, donated labor hours, equipment, facilities, 
property, and arrangements with project partners to bring the results of the project to the 
market. 

Equipment, facilities (e.g. laboratory space) and most property can count as match funds as 
long as they are fully dedicated to the project for the time the equipment, facility or 
property is required by the Agreement, and as long as the value of the contribution is based 
on documented market values or book values and is depreciated or amortized over the term 
of the project using standard accounting principles. Equipment, facilities and property that 
do not qualify as match funds include such items as standard office supplies and property or 
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equipment that is part of the Bidder’s normal business activity (desks, typewriters, 
telephones, computers, software, etc.). 

Prior investments in the research to be conducted in this project do not qualify as match 
funds.  Also, funding from other Commission projects or agreements does not qualify as 
match funding.  

Budgets must show match fund contributions at the task level. Match fund contributions 
must be spent concurrently with PIER Program funds, and only on the tasks described in 
the proposal. 

PIER funds cannot be spent until the Department of General Services, Office of Legal 
Services (DGS-OLS) approves the Agreement which has already been signed by both the 
Contractor and the Commission. Match funds may be spent between the date the 
Commission approves the Agreement and the date the Agreement is approved by DGS-
OLS subject to prior written approval by the Commission Contract Manager. 

The Commission reserves the right to review and approve or disapprove the crediting of 
contributions and the amounts of those contributions as match funding. The loss of match 
funds during the Agreement is a reason for the Commission to hold a Critical Project 
Review and may result in the termination of the Agreement. 

13. Is Equipment Purchase Allowed? 
We recommend that you use your own funds as well as other sources of funds which would 
be considered match funds to procure and/or build equipment.  If State funds are used to 
purchase or build equipment, the State retains ownership interest in the equipment.  
(Review Section IV. Administrative Information and Attachment 7, Agreement Terms and 
Conditions for specific requirements.) 

14. Is Repayment Required? 
There are two options under this RFP: PIER funds will be provided (a) with royalty 
payment provisions; or (b) through an exemption, without royalty payment provisions. 
Repayment is based on royalties once the Contractor generates gross revenues, or a 
subcontractor generates gross revenues that are paid to the Contractor. 

Except as otherwise provided in the “Royalty Exemption Option” discussed below, all 
parties receiving funds from this RFP will be required to repay one and one-half percent 
(1½%) of the sales price of each project-related product or right for fifteen (15) years from 
the first date of sale, as further defined in the PIER Agreement terms and conditions (RFP 
Attachment 7). Alternatively, there is a “Buyout Option” of two (2) times the amount of the 
PIER funding award, payable within two (2) years from the date royalties are first due. 

The Commission, the University of California, and the U.S. Department of Energy have 
previously negotiated the handling of repayment requirements for PIER 
RD&D agreements.  
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15. What is the Repayment Exemption? 
At the discretion of the Commission, a research project may be exempted from the general 
royalty requirements of this RFP if: 

The research project in question is primarily expected to produce new knowledge 
and/or understanding of the subject under study, rather than any commercial 
application of that knowledge, within the next 10 years (e.g., basic research); and

The Bidder agrees to place all intellectual property developed from the project into 
the public domain. 

All Bidders are required to indicate their choice of royalty funding mechanisms on RFP 
Attachment 2, “Application and Project Information Form," section 6.  Bidders who select 
the box for "PIER funds without royalty provisions" must provide an explanation on 
Attachment 12. 
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II.  Goals and Objectives of this RFP 

16. About This Section 
This section explains, in more detail, the ZENH goals, technologies and business models 
that are targeted in this RFP.  This section also describes the team concept and specific 
tasks that are required to be part of all proposals. 

17. Scope and Context 
The PIER Buildings Energy End Use Efficiency program area covers energy efficiency-
related topics concerning new and existing buildings in both the residential and non-
residential sectors.  The PIER Renewables Energy Technologies program area covers 
development of renewable energy technologies for California.  To ensure that research 
results are adopted in the marketplace, this RFP requests proposals from teams that include 
manufacturers, designers, the building industry, utilities, local governments, and other 
energy efficiency and/or renewables programs.  Proposals submitted should reflect 
knowledge of customer behavior, industry practices and, where appropriate, research 
should focus on specific California applications or relevance.

PIER has established long-term performance goals for Zero Energy Homes as follows: 

Table 1: ZENH Goals 
Calendar Year 

Target Characteristics Units 
2005 Target 2008 Target 2013 Target 

Energy Energy 
Efficiency over 
2005 Title 24 

% 25% 35% 45%

Peak Demand Peak Demand 
per house during 

summer peak 

kW 1 .5 0 

Cost Incremental 
First Cost 

Annual Electric 
Bill Savings 

$

%

5,000

70%

2,500

85%

0

100%

For the purposes of this RFP, a ZENH is defined as a home meeting the 2005 targets listed 
above in Table 1. The goal of this RFP is to demonstrate homes achieving these 2005 
targets, but bidders should also lay out a longer term road map explaining how the 
approaches they propose can lead to achieving the longer term goals listed in Table 1. 

Projects that use non-renewable distributed power generation technologies such as internal 
combustion generators or fuel cells to generate electricity are not eligible for funding under 
this RFP.  Projects which generate electricity using renewable technologies other than 
photovoltaics (PV) may be eligible, but the bidder will have to make a convincing case that 
the technology they propose is broadly applicable to mainstream housing markets in 
California, provides peak electricity benefits, and produces net environmental benefits.   
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Bidders are encouraged to include Building Integrated Photovoltaic (BIPV) systems in their 
proposed ZENH designs.  BIPV systems are those that are integral to the building envelope.
In addition to helping generate electricity that can offset peak demand purchases, BIPV 
systems can act as a replacement to roofing materials, and have a low roof profile.  For 
these reasons, many PV system manufacturers and system suppliers for are using BIPV 
systems in new building developments.  Consequently, BIPV systems are not required for 
this RFP, but are the preferred approach for rooftop PV systems. 

This RFP will focus on optimizing energy efficiency, onsite electricity generation, and cost-
effectiveness.  Developing solutions which integrate the best available energy efficiency 
measures and PV designs by climate zone with the most effective business models to 
reduce the cost of these measures to the homeowner is the primary goal of this RFP.  
Therefore, basic research and technology development, including improvements to 
underlying energy efficiency or renewables technologies (e.g., photovoltaics, efficient 
appliances, lighting, HVAC) are not focus areas for this RFP.  Because large-scale 
demonstration is an integral part of this RFP, we expect RD&D on energy efficiency or 
renewables technologies to be focused on refining, testing, and demonstrating emerging 
technologies and/or creative combinations of mature products.

The overall purpose of this RFP is to use innovative and cost-effective combinations of 
building energy efficiency and photovoltaic (PV) strategies in new housing developments 
to help reduce homeowner costs, energy use, and summer peak electricity demand 
in California. 

A major focus of this RFP is to stimulate the creation of partnerships involving multiple 
market actors to reduce the cost of ZENHs to homeowners by encouraging the development 
of new business models that implement creative cost- and/or time-saving approaches.  
Developing new business models, while entrenched in business-as-usual activity, can be 
challenging. Taking on a new perspective, however, can be critical to develop new business 
models. Some helpful questions to ask1 are:

How can the value proposition be changed? (What is sold and delivered to the 
market?) 
How can the supply chain be changed?  (How the value is delivered to the market?) 
How can the target customer be changed? (To whom the value is delivered?) 

Business Model Improvements
An example of business-as-usual for ZENH is presented below. There are many potential 
variations of how ZENH can be delivered to customers. Significantly, important roles are 
played by a wide-range of stakeholders.

                                                     
1 Innovation Rules, Davila, Epstein, Shelton, Wharton Press, 2005 
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Figure 3: Business-As-Usual ZENH Business Model 

By changing the actions taken by just a few stakeholders, a new business model can 
emerge. As noted above, new business models often work best when stakeholders are 
able to form innovative partnerships. Two hypothetical examples are shown below.  

Example 1: Builder and Third Party Form Partnership: Third party installs, owns 
and maintains systems for homeowner in exchange for monthly fee. Builder puts PV on 
100% of roofs in return for profit sharing.  

Figure 4: Builder and Third Party Form Partnership 

Example 2: Cities of Light: By joining together, local governments and municipal 
utilities create a strong enabling regional environment for PV and a robust local 
economy around clean energy while reducing peak load. 
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Figure 5: Cities of Light 

More examples of potential business model elements that could be facilitated by various 
market actors are as follows:  

Home Builders/Realtors: Voluntarily include PV in all (or a significantly large percentage 
of) homes in new subdivisions, emphasizing ZENH as an integral and standard feature.  
Provides a no down payment or preferential interest rate option to buyers of ZENH homes. 

City/County: Adopt a ZENH zoning goal or requirement for new subdivisions.  Provide 
priority plan-checking, permitting, streamlined inspection processes, or other entitlements 
for ZENH development.  Provide priority planning department review of new developments 
that properly orient streets to maximize the number of homes with south or west oriented 
roofs.  Allow such developments to be built with narrower street widths to avoid reduction 
in the number of lots in the development. 

PV Manufacturers: Establish favorable pricing for multi-year volume-purchase 
commitments by California builders. 

Integrators/Installers: Establish favorable pricing for large-volume PV installations. 

Investment Bankers: Develop low-interest loan packages or reduced lender fee options for 
large groups of ZENH home buyers. 

Community Groups: Establish Joint Powers Authority (JPA) to own and operate PV within 
homeowner’s associations.  May also include methods to ensure that solar rights are 
protected by the JPA to ensure ZENH performance. 

Policy Makers: Establish predictable, multi-year tax credits and other incentive programs 
that support inclusion of PV in new single-family residential construction. 
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Government: Authorize transfer of PV loan obligations upon sales of property and structure 
tax benefits to attract aggressive PV investment in the new single-family residential 
construction market.  Develop advocacy at local government executive level to provide 
prioritization guidance to local building departments.

Utility: Identify areas where ZENH could improve reliability and/or reduce costs of 
distribution upgrades.  Expedite net metering and interconnection.  Encourage new 
homeowners to size PV systems to help offset system peak and then value the offset peak 
demand with Time of Use rates at a minimum  Assign a specific individual to coordinate all 
of the departments at the utility that are involved with ZENH installations. 

Regulators: Assure utility recovery of expenditures to support ZENH.  Permit utilities to 
build and own PV where beneficial for system reliability and costs (e.g., where costs of PVs 
are lower than avoided T&D costs or net benefit to system from ZENH is lower than 
alternative upgrades or new peaking facilities). 

Bidders will be expected to include one or more of these strategies, or other creative 
strategies for reducing ZENH costs, with firm participation agreements from all 
participating partners in their proposals.  In addition to reducing costs to the homeowner, 
another objective of the partnerships should be to develop strategies that are sustainable 
beyond the term of this RFP, and transfer the knowledge gained from the project to the 
marketplace.  More information on example business model concepts developed in a public 
workshop on August 2, 2004 can be found on the Energy Commission’s website at 
http://www.energy.ca.gov/contracts/index.html.

18. Target Areas 
Proposals submitted under this RFP must consist of RD&D that encourages market 
adoption of ZENHs by addressing the following goals in a large-scale (>75 housing unit) 
demonstration.  These energy, peak, and cost goals are PIER’s ZENH performance goals 
for 2005, also stated in Table 1 under the heading “2005 Target”. 
1. Energy Goal: Improve building energy performance by at least 25% over the Title 24, 

Part 6, 2005 Building Energy Efficiency Standards. 
2. Peak Demand Goal: Reduce summer peak demand to no more than one kilowatt (1kW) 

per housing unit (see Definitions section). 
3. Cost Goal: Reduce the homebuyer’s incremental first cost for a ZENH to no more than 

$5,000, and reduce annual electricity bills by 70%. 

This RFP is focused on single- and multi-family production housing (including affordable 
family housing) in Climate Zones 8-13 to address the rapid growth in housing and 
accompanying peak demand in California’s hot Central Valley and South Inland areas.

Since energy, peak and cost performance will vary based on climate, local utility rates, and 
local building practices, bidders must provide a preliminary baseline of these factors that 
will be used to compare current to proposed designs.  In particular, proposals must contain 
quantitative estimates of the electricity use projected for the ZENH based on 2005 Title 24 
methods; estimates of the peak demand of the ZENH during the summer peak; and 
electricity costs based on proposed tariff structures (such as Time of Use pricing).  
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Evaluation methods for 2005 Title 24 can include programs that have been upgraded to 
comply with the 2005 Residential ACM Manual, and which has been “self-certified” to be 
in compliance with the ACM.  However, only programs that are approved by the 
Commission prior to the effective date of the Standards will be useable for the purposes of 
the contract.  Proposals will be scored not only based on the projected costs and savings, 
but also on whether the baseline and projections are reasonable. 

Subsidies such as those available through the Energy Commission’s Renewable Energy 
Program or utility energy efficiency programs may be used to reach the $5,000 cost goal, 
but bidders should include contingency plans for completing the project in the event that 
subsidies are not available.  Funds from contracts awarded by PIER under this RFP are 
intended for R&D activities and can NOT be used to subsidize PV or other systems in order 
to meet the $5,000 cost goal.  Since the ultimate goal of this solicitation is to develop 
approaches that can make ZENH successful in the marketplace without public subsidies, 
proposals will receive more points if they can demonstrate approaches that can help 
accelerate reduction of subsidies. 

All proposals must include, at a basic minimum, the following technical tasks in addition to 
the standard administrative tasks included in the Scope of Work template.  However, 
proposers are encouraged to propose additional tasks and products beyond the minimum 
tasks identified here to meet the goals of this solicitation and deliver the greatest value to 
California.  Proposals will be evaluated on how well the minimum tasks and deliverables 
are addressed as well as the merit and value of any additional tasks and deliverables 
proposed.

1. ZENH Design: Using building energy design software and PV design software, 
develop ZENH designs that optimize energy efficiency and onsite PV generation to 
achieve the goals stated in this RFP for the climate zones targeted. 

Suggested Approach
Develop ZENH designs that optimize energy efficiency, peak demand reduction with 
PV electrical generation, and cost effectiveness for California climate Zones 8-13.  
Modeling must quantify the effect of the proposed ZENH designs on both residential 
and coincident system peak for the local electrical utility.  Bidders must base energy 
demand on 2005 Title 24 methods that are currently being proposed for certification. 

Technologies employed must be acceptable to mainstream consumers in terms of 
aesthetics and ongoing maintenance requirements.  A homeowner display that provides 
feedback on both energy consumption and generation is a required design element.  In 
addition to meeting the energy, peak, and cost goals, one or more of the following 
measures are encouraged: 

o Ducts in conditioned space (ducts should be designed to have short runs and be 
sealed; ducts buried under ceiling insulation could be incorporated) 

o High EER air conditioners and cooling strategies that do not fully rely on 
compressor-based cooling 

o "Right-sized" cooling equipment 
o Third-party field-verified measures, including insulation installation 
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o Natural ventilation strategies and/or technologies 
o Energy-efficient fluorescent lighting, including fluorescent recessed downlights 
o Low-standby-loss appliances and equipment 
o Cool roofing products (possibly integrated with PV) 
o Energy-efficient water-heating distribution systems 
o Slab-edge insulation 
o Increased thermal mass, including 5/8” interior gypsum wallboard 
o Roof overhangs and permanent window shades 
o Demand-responsive thermostats 
o Energy Star appliances 
o Solar hot-water heaters 
o Photovoltaics (PV) systems that greatly reduce the need for the ZENH to obtain 

grid generated peak electricity during summer time peak, and are fully 
integrated with automated inverter and monitoring subsystems  

Note: PV systems that represent a complete package of components and have a 
single warranty provider are strongly preferred.  In addition, note that for rooftop 
applications, BIPV systems are preferred over rack-mounted PV systems that are 
not an integral part of the building envelope. Innovative approaches wherein PV 
systems can be used on structures attached to the home (e.g., car ports, patios, etc.) 
are allowed in the proposal. 

Bidders should address known market barriers for the technologies they include in their 
designs.  For example, if PV is included in the design, issues such as avoiding shading 
over the life of a PV system, preventing inverter reliability problems, and providing 
market-viable solutions for installing PV on tile roofs should be addressed.  

Possible Outcomes 
1. Optimized ZENH designs for California Climate Zones 8-13 are developed. 
2. A cost-effective optimum is identified for the combination of energy efficiency and 

renewable energy technologies to achieve overall cost, energy savings, and peak 
reduction goals. 

3. Solutions to known ZENH market barriers are identified. 
4. Consumer acceptance and compatibility with builder construction practices is 

demonstrated in pilot project. 

2. Innovative ZENH Business Models: Execute innovative business models to reduce 
the final cost of ZENHs to the home buyer. 

Suggested Approach
Develop creative collaborations and innovative new business models between 
stakeholders such as builders, manufacturers, utilities, local governments, and financing 
entities in order to reduce the incremental cost of a ZENH from approximately $20,000 
to $5,000 and help move ZENH development in the future to market sustainability 
without state subsidies or greatly reduce state subsidies. 
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Possible Outcomes 
Costs for PV systems and other ZENH technologies are reduced through long-term 
purchase commitments that reduce risk for manufacturers and investors, allowing 
them to commit to long-term capital investments.  For example, long-term fixed-
price contracts could be structured with an attractive initial purchase price and allow 
manufacturers to reap profits in later years if they are successful at bringing 
down costs. 
Local permitting jurisdictions interested in increasing their energy security and grid 
stability provide expedited or streamlined processes for reviewing new residential 
developments incorporating ZENH, and/or provide lower permitting fees for ZENH.  
If developers could get new projects through the pipeline faster by building ZENH 
or be granted lower permitting fees, it could provide a powerful incentive for them 
to develop and even subsidize the costs of ZENH.  For example, if developers are 
allowed to build developments with narrower width streets in exchange for properly 
orienting streets to maximize the percentage of homes with south-facing roofs, more 
lots could be built out in the developments. 
Sufficient utility benefits are established for ZENH to allow utilities to embrace 
ZENH as a profitable business opportunity that provides utility system benefits, and 
that make ZENH economics more favorable through new rate tariffs and/or utility 
incentive programs.  
A method is developed for ensuring ongoing PV system performance and 
guaranteeing a customer’s utility bills, facilitating consumer financing of ZENH 
improvements through mortgages or other low-cost financing such as a lease 
payment built into the monthly utility bill. 
Creative financing options are established to support ZENH development. 

3. ZENH Demonstration: In cooperation with other team members, pilot test ZENH 
designs and innovative business models in at least one large-scale (>75 housing 
unit) ZENH development in California’s Central Valley or South Inland areas 
(Climate Zones 8-13). 

Suggested Approach
Fully implement ZENH design concepts, technologies, and innovative new business 
models.  Test ZENH designs, technologies, and innovative business models in large-
scale new-home developments.  As part of the demonstration project, the Bidder should 
develop a brand identity for the ZENH. 

Possible Outcomes 
New California-optimized ZENH designs are demonstrated successfully in large-
scale developments. 
Partnerships developed to implement innovative new business models, resulting in 
low-cost ZENH construction in California. 
Barriers to success of new ZENH business models are resolved and model details 
are fully developed. 
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4. ZENH Monitoring and Evaluation: Evaluate the ZENHs developed to validate that 
Energy, Peak and Cost goals were met. 

Suggested Approach
Field-verify and document modeled energy use and peak demand via a minimum of one 
year of post-construction, post-occupancy monitoring.  The evaluation must include 
assessment of utility benefits for the entire development.  Also, verify and document 
ZENH incremental cost to the home buyer and annual electricity bills relative to 
projected costs and the goals. Bidders will be expected to provide a monitoring plan that 
evaluates the performance of at least twenty percent (20%) of the pilot 
demonstration homes. 

Possible Outcomes 
Measurement protocols are developed and measurements taken to validate projected 
and actual ZENH cost and performance. 
Energy, peak demand performance, and cost data are clearly packaged 
and presented. 
Monitoring demonstrates that technologies selected for design are able to overcome 
known market barriers. 

5. ZENH Market Sustainability: Initiate actions to ensure long-term sustainability of 
ZENH developments. 

Suggested Approach
Initiate actions in order to sustain ZENH development beyond the term and scope of 
this research effort.  Strategies that may be piloted and evaluated for effectiveness 
include but are not limited to: 

Developing partnerships for continuing ZENH development. 
Developing necessary training modules for installers and local building inspectors, 
and providing ZENH inspection training to local building inspectors. 
Developing technology transfer products to convey design information and lessons 
learned to future ZENH developers, such as builder guides, building design 
specifications, PV design specifications, and installation approaches. 
Provide targeted information on the benefits of ZENH packaged for specific 
audiences such as realtors and policy makers. 

Possible Outcomes
Business relationships and implementation of creative business models sustaining 
ZENH continue in California beyond the term of the Agreement. 
Stakeholder groups are armed with all the necessary tools to support sustained 
ZENH deployment. 

19. Team Concept 
The intent of this RFP is to fund coordinated R&D in ZENHs that: 

Provides an opportunity for diverse experts in this field to build partnerships and move 
forward in a coordinated fashion, thus building upon past work, taking advantage of 
synergies, and avoiding unnecessary duplication; and, 
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Brings together a ZENH research team that is comprised of individuals with the 
administrative, research and market expertise to ensure that the research project is 
managed and executed effectively, maximizing the likelihood that the research results 
will be adopted by the market. 

Proposals must demonstrate that they include the desired personnel and institution attributes 
described in Table 2 below. 
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Table 2.  ZENH Project Team Requirements 

Team Roles Project Manager ZENH Design 
Consultants 

Business Model 
Developers 

Demonstration 
Partners 

ZENH Evaluation 
Team 

Market Transfer Experts 

Responsibilities 
Ensure the success of 
the project in meeting 
all project goals.  
Manage and administer 
project, coordinate all 
team communications. 
Facilitate PACs, CPR 
meetings.
Review and submit 
project deliverables and 
reports.

Develop climate-
sensitive ZENH 
designs.  Balance 
energy efficiency and 
PV design issues to 
achieve energy use, 
peak demand, and cost 
targets. 

Develop creative business 
models to stimulate 
demand and reduce 
homeowner cost of 
ZENHs. 

Carry out large scale 
ZENH demonstration 
project.  Should include 
all key organizations 
required for successful 
demonstration.  These 
may include, but are not 
limited to, builders, PV 
suppliers, financing 
sources, the local 
permitting authorities, 
and the local electric 
utility. 

Monitor at least 20% of 
demonstration homes 
and analyze their energy, 
peak demand, and cost 
performance.

Initiate market actions to 
apply research results into 
specific market applications. 

Skills Management,
administration, and  
organizational 
expertise.  Experience 
working with the types 
of members on the 
research team and 
managing large 
research projects. 

Building science and 
PV design expertise.  
Familiarity with 
current software 
available for building 
energy and PV design. 

Working knowledge of 
business entities involved 
in developing ZENHs.  
Strong business skills. 

Land/residential housing 
development expertise, 
construction, PV system 
manufacturing and 
installation, financial 
skills, regulatory 
expertise, electrical grid 
operations.

Data collection, analysis, 
and presentation  
expertise.

Market expertise: direct 
connection to market 
applications.  Technology 
transfer and partnership 
building skills. 

Products/ 
Outcomes

Project is on schedule 
and within budget, with 
high-quality products.  
Team communications 
are well-coordinated. 

ZENH designs for 
large-scale 
demonstration meet 
energy, peak demand 
and cost goals. 

Brand identity is 
developed for ZENHs.  
Detailed strategies are 
developed and piloted in 
ZENH demonstration. 

Effective interventions 
are implemented 
involving all necessary 
parties to achieve 
development of >75 
ZENHs. 

Clear presentation of 
ZENH cost and energy 
performance versus 
energy, peak demand and 
cost  goals. 

Training for local planning 
departments, building 
departments, builder guides.  
Information transfer via 
conferences, papers, and 
specifications.  Sustainable 
partnerships for future 
ZENH developments. 
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III. Evaluation Process and Criteria 

20. About This Section 
This section explains the overall evaluation process and the technical and policy evaluation 
criteria. It describes how the proposals will be evaluated for completeness, eligibility and 
fundamental scientific feasibility. It also describes the evaluation stages, preference points, 
and scoring of all proposals. 

The entire evaluation process from receipt of proposals to the posting of the Notice of 
Proposed Award is confidential. 

A Bidder’s proposal will be evaluated and scored based on its response to the information 
requested in this RFP. During the evaluation and selection process, Commission staff, in 
their sole discretion, may interview a Bidder either by telephone or in person at the 
Commission, and/or conduct a site visit at the Bidder’s facilities for the purpose of 
clarification and verification of information provided in the proposal. However, these 
interviews may not be used to change or add to the contents of the original proposal. 

21. Proposal Screening Process 

Administrative, Completeness, Eligibility, and Feasibility Screening
All proposals will be initially screened for compliance with administrative requirements, 
completeness, eligibility, and fundamental scientific feasibility. Proposals that fail the 
administrative, completeness, eligibility, or feasibility screening will not be evaluated 
further under this RFP. 

A. Administrative Screening 
If your proposal fails any of these items, it will be rejected immediately.

1. The proposal must be received at the California Energy Commission Contracts 
Office by the time and date indicated in Section I. 

2. The proposal must not be marked confidential in its entirety. Proposals that are 
marked confidential in their entirety will be rejected from further evaluation under 
this RFP. 

3. The proposal must document legal compliance with either the “participation” or 
“good faith efforts” required pursuant to the Disabled Veteran Owned Business 
Enterprises (DVBE) program. Proposals not documenting compliance with the 
DVBE program will be rejected from further evaluation under this RFP. 

4. The proposal will be rejected if the first day of DVBE advertising is later than 
the date indicated in the RFP schedule. 

5. The proposal must not have costs, cost bids, rates, or any part of the budget marked 
as confidential. 

B. Completeness Screening 
A proposal must follow the format and contain all of the information described in RFP 
Section V or the proposal will fail the completeness screening and will be rejected prior 
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to the technical evaluations. In particular, proposals will be screened for completeness 
on the basis of whether or not the proposal contains sufficient information to enable a 
useful evaluation to be conducted. 

C. Eligibility Screening 
To be eligible for possible funding under this RFP, proposals must meet all of the 
following eligibility criteria. Proposals that fail the eligibility screening will not be 
evaluated further under this RFP. 

Target Areas Addressed
The proposal must address the target areas identified in this RFP, including the 
minimum demonstration size of 75 housing units.  Proposals must include a preliminary 
design identifying the key energy efficiency measures and PV design anticipated to 
achieve the energy and peak reduction goals.  Proposals must also include 
documentation of business models that will be implemented to address the cost 
reduction goal and include firm commitments from participating partners. 

Project Connection to the Market
The proposal must identify why the research is responsive to the needs of the market 
and identify the audience for the research results.  The proposal must also identify how 
it will involve market participants to initiate the adoption of research results. 

Project Need – Advancement of Science and Technology 
The proposal must provide a clear and convincing explanation of why PIER funding is 
appropriate and needed for the proposed activities.  Specifically, the Bidder must 
discuss the project’s current status, and describe what science or technology 
advancement they will achieve that is inadequately addressed by the competitive or 
regulated markets, and what technical or market barriers they will resolve. 

Impacts and Benefits for California
The proposal must provide clearly identified benefits to California’s electricity 
ratepayers in the area of ZENH.  The proposal must contain a clear and understandable 
description and estimated public benefits that the Bidder anticipates will result from the 
proposed project.  The proposal must provide quantitative baseline conditions and 
expected market impacts for the project.  There must be a clear and convincing 
explanation of how the market impacts can be measured to gauge success in meeting the 
goals and objectives stated for the project. 

Project Manager and Project Team
The proposal must identify all of the participants listed in Table 2 above.2  An overall 
Project Manager with experience in managing large research and demonstration projects 
must lead the proposed project.  In addition, the proposal must clearly identify the 
people making up the project team, their individual responsibilities in conducting the 

                                                     
2 The evaluation criteria will score proposals more highly if they go beyond identifying the project team members also 
provide contracts or signed letters from all key organizations required for a successful ZENH demonstration outlining the 
nature of their contribution to the project and confirming their participation. 
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management and research, and their skills and experience in project management and 
the scientific and/or technical area(s) being addressed.  The project team must also 
demonstrate past success in taking R&D products to market, and show sufficient 
financial depth to deploy ZENH if the project proves to be successful. 

The proposal must clearly describe the communication, project tracking and budget 
management techniques the leaders will use to manage project work efforts.  Bidders 
must also describe the steps the Project Manager will take to engage and facilitate a 
Project Advisory Committee to enable it to function effectively to aid project direction 
and market connection activities. 

PIER Funding and Match Funding
Each proposal must contain a budget that identifies: 

the total, project and task level amounts of PIER funding requested, 
the total, project and task level amounts of match funds to be provided, 
the total amount of the project, including both PIER and match funds, 
the proposed expenditures by cost category for each task, 
the hourly rates and fringe benefits of personnel who will be working on this 
project,
the calculation and description of fringe benefits, overhead, general 
administrative expenses, and profit rates,  
the supporting documentation for pre-approved travel, equipment, materials, and 
miscellaneous expenditures,   
how the PIER funds will be expended during the Agreement in relationship to 
the milestones and overall products to be developed during the Agreement. 

The proposed PIER budget must be commensurate with the level of proposed work. 

D. Feasibility Screening 
Proposals will be evaluated for fundamental feasibility on the basis of whether the 
proposed project appears to comply with known scientific principles, and if not, 
whether the proposal contains a sufficiently sound explanation to justify proceeding 
with a further evaluation. Proposals that fail the feasibility screening will not be 
evaluated further under this RFP. 

22. How Will Proposals be Scored? 
Overview of the Evaluation Scoring Process
Proposals must pass the Administrative, Completeness, Technical Eligibility, and 
Feasibility Screenings to be eligible for the technical evaluation scoring by the Proposal 
Scoring Committee.  The Proposal Scoring Committee may consist of Commission staff, 
staff of other agencies, private consultants or other designated representatives of the State to 
evaluate the proposals.  During the evaluation process, all proposal evaluators and scorers 
will keep the contents of the proposals confidential. 

The Proposal Scoring Committee will evaluate and score proposals according to the 
evaluation criteria described below.  The minimum passing Technical Evaluation Score is 
700 or more points to be considered for possible funding.  If applicable, the Non-Technical 
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Preference Points are added to the Technical Evaluation Score of proposals that receive a 
Technical Evaluation Score of 700 points or more.  Upon completion of the technical and 
non-technical evaluation scoring, the Proposal Scoring Committee will prepare a ranked list 
of the proposals, in descending order, based upon each proposal’s total score.  The 
Commission’s RD&D Policy Committee will recommend how far down the ranked list of 
proposals scoring 700 total points or more will receive contract awards. 

If a successful Bidder decides to withdraw a proposal, or if a Bidder will not sign the 
proposed Agreement within its allotted time, the proposal will be disqualified from 
this award. 

Scoring Scale
The Proposal Scoring Committee will give a score from zero (0) to ten (10) for each 
criterion described below, based upon the information provided by the Bidder’s proposal. 
Each score will then be multiplied by a weighting factor to obtain the total points for that 
criterion. Scores will be assigned in accordance with the following guidelines: 

Score Proposal Response
0 Not Responsive to the Criterion 
1-3 Response is Minimal 
4-6 Responsive to Most RFP Requirements 
7 Responsive to All RFP Requirements 
8-9 Response is Specific and Exemplary 
10 Response is Specific and Superior, both Quantitatively and Qualitatively 

23. What are the Technical and Policy Evaluation Criteria? 

All proposals that pass the Administrative, Completeness, Eligibility and Feasibility 
screening will be evaluated for merit based on the following technical and policy 
evaluation criteria: 

1. Energy and Peak Demand of Proposed ZENH Design 
(Weighting factor: 20; Maximum Weighted Score: 200) 

The extent to which: 
a) The proposal includes a preliminary design with viable energy measures and 

approaches, and demonstrates a high chance of success for meeting the RFP Energy 
and Peak Demand targets; 

b) The proposal includes additional cost-effective energy efficiency and renewables 
technologies such as those listed under the “Suggested Approach” for the required 
ZENH Design task outlined under “Target Areas” above. 
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c) Projections for the energy and peak demand performance of the ZENH measures 
included in the bidder’s design for the large-scale demonstration are reasonable 
based on  the methods proposed; 

d) The proposal establishes a reasonable baseline for evaluating the proposed design’s 
energy and peak demand performance relative to a typical house in the specific 
climate and utility territory identified for the demonstration project, including the 
effect on both residential and system peak; and 

e) The proposed design concepts recognize and are responsive to California-specific 
technical and market issues including climate, industry, and regulatory issues. 

2. Project Connection to the Market  
(Weighting factor: 10; Maximum Weighted Score: 100) 

The extent to which: 
a) The partnerships, developed to meet the energy, peak, and cost goals of the RFP, are 

strong and demonstrate a deep commitment on the part of the participants; 
b) The research proposed is responsive to customer and industry interests, needs and 

identified barriers, as evidenced by specific market research, surveys and the 
Bidder’s assessment of market drivers and market barriers for ZENH; 

c) Market driven technologies such as BIPV systems are included in the ZENH design 
approach;

d) The project includes 1) appropriate market actions to initiate and sustain transfer of 
research results into the marketplace and 2) team members from industry that are 
qualified and committed to successfully transfer the products to the marketplace; 

e) The proposal includes a preliminary commitment from individuals to serve on a 
project advisory committee who are appropriate for providing 1) input on the market 
relevance of the research and 2) opportunities for transferring the research results to 
the marketplace; 

f) The project team has the experience, skills, and connections to the marketplace to 
help ensure market transfer of both the products and the knowledge that result from 
the project, and 

g) The proposed match funds reflect a commitment by the building industry partners to 
transfer the project research results to the marketplace. 

3.  Project Need – Advances Science or Technology Not Adequately Addressed by 
Competitive or Regulated Markets   
(Weighting factor: 5; Maximum Weighted Score: 50) 

The extent to which the proposal: 
a. Identifies the current status of the proposed research, including production readiness 

issues as appropriate, and makes a case for the need for additional research.  Bidders 
are expected to discuss recent related RD&D efforts in the area of ZENH, and how 
this proposal will build upon or expand the current knowledge base; 

b. Responds to why the project objectives will not be adequately addressed by the 
competitive or regulated markets; and, 
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c. Discusses why PIER funding is necessary to advance the proposed science and/or 
technology.

4. Impact and Benefits for California 
(Weighting factor: 5; Maximum Weighted Score: 50) 

The extent to which: 
a. The proposed project will provide benefits to California’s electricity ratepayers in 

the area of ZENHs; 
b. The proposal documents and quantifies the baseline conditions of appropriate 

technologies as well as specific building markets.  These baseline conditions will 
be used in measuring the success or potential success in achieving technical, 
economic, and performance goals; and, 

c. The proposal identifies quantitative market impacts for the research projects, 
corresponding to changes in the documented baseline conditions.  The proposal 
identifies the market for the research results, quantifies the size of the market, and 
the expected impact on the market if the research is successful, and justifies the 
reasonableness of the assumptions.  These projections should look beyond the 
research contract term to estimate building market impacts. 

5. Project Manager and Project Team 
(Weighting factor: 10; Maximum Weighted Score: 100) 

The extent to which: 
a. The Project Manager has specific organizational, administrative, and team lead 

skills and a proven track record for managing buildings research projects 
successfully, including capability in administering the contract to control costs, 
maintaining the project schedule, providing quality control of the deliverables 
produced by the team, and communicating effectively; 

b. The structure of the team provides clear roles and responsibilities among the team 
members, and establishes clear lines of communication to ensure team members 
share information and meet their individual responsibilities.  The proposal includes 
a clear and methodical plan by which the Project Manager will coordinate the 
reporting of information to all contract team members and stakeholders, including 
the Commission, the PAC, business partners, the building science and research 
community, and the marketplace;  

c. The research team has diversity and experience in the skill sets, identified in Table 
2, needed to successfully respond to the administration, design, implementation, 
evaluation, and marketing requirements stated in the RFP; 

d. The project team has past success in taking R&D products to market, and shows 
sufficient financial depth to deploy ZENH if the project proves to be successful; 

e. The project includes all of the participants listed in Table 2, with or contractual 
commitments, or at a minimum letters of commitment, from all of the demonstration 
partners; and, 
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f. Potential members of the PAC have been identified and a letters of commitment or 
intent from proposed PAC members are included with the proposal. 

6. Project Scope of Work 
(Weighting factor: 20; Maximum Weighted Score: 200) 

The extent to which: 
a. The scope of work demonstrates a clear, appropriate and complete plan for 

achieving the identified administrative, research and market goals and objectives of 
the project; 

b. The scope of work is logical and reasonably sequences tasks, and allocates time, 
labor, equipment and facilities per task; 

c. The scope of work contains a well defined set of intermediate deliverables and final 
products that will be delivered and defines a specific market connection for each of 
the proposed products; 

d. The scope of work includes a clear and methodical plan that will enable the PAC to 
improve the proposed research quality and the market penetration rate for the 
research results, including a preliminary schedule for PAC meetings; 

e. The proposal systematically identifies and assesses project risks, such as plans for 
completing the project successfully if proposed match funds are significantly 
reduced or lost, and includes plans for mitigating these risks.  The proposal 
describes clear and complete contingency plans that are appropriate for the risks 
identified; and, 

f. The scope of work fully addresses the five minimally required technical tasks 
identified in Section 19 (Target Areas), and identifies additional tasks and products 
beyond the minimum tasks as appropriate to meet the goals of the RFP: 

The ZENH Design task describes a sound methodology for developing 
optimized ZENH designs to meet the Energy, Peak Demand, and Cost goals of 
the RFP. 
The Innovative ZENH Business Models task fully develops one or more 
promising new business models, with firm partnership commitments for 
business relationships, which lower the costs of ZENH to the homeowner and do 
not rely solely on PV subsidies to be successful; 
The ZENH Demonstration fully demonstrates the proposed ZENH designs and 
innovative business models, addresses the targeted climate zones, and meets or 
exceeds the minimum size requirement of 75 housing units; 
The RFP Monitoring and Evaluation task proposes an effective plan for 
evaluating the success of the ZENH designs and business models as applied in 
the demonstration project, including a comprehensive measurement 
methodology and protocols; and 
The ZENH Market Sustainability task incorporates key actions that will sustain 
the ZENH design concepts, innovative business models, and business 
relationships developed in the project beyond the term of this research effort. 
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7. Cost of proposed ZENH Design 
(Weighting factor: 20; Maximum Weighted Score: 200; Maximum Cost Points: 200) 

The extent to which: 
a) The proposal includes viable measures and approaches with a high chance of 

success for meeting the RFP Cost Goal of reducing the homebuyer’s incremental 
cost for a ZENH house to no more than $5,000, and annual electricity bills by 70%; 

b) Financial projections for the incremental costs of the ZENH measures included in 
the bidder’s design for the large-scale demonstration are reasonable based on  the 
methods proposed; 

c) The proposal establishes a reasonable baseline for evaluating the proposed design’s 
incremental first cost and annual utility bills relative to a typical house in the 
specific climate and utility territory identified for the demonstration project; 

d) The financial projections quantify the benefits of innovative new business models as 
well as technology costs; and, 

e) The proposal includes a breakdown of all major costs and savings to demonstrate 
convincingly how the bidder will achieve the RFP Cost Goal. 

8.  Project Budget
(Weighting factor: 10; Maximum Weighted Score: 100; Maximum Cost Points: 100) 

The extent to which:
a. The PIER funds requested are appropriate, relative to the goals and objectives of 

the project and projected outcomes, including the number of homes in the ZENH 
pilots and the market changes that are projected; 

b. The PIER funds requested are commensurate with the value of public benefits not 
adequately addressed by regulated or competitive markets which the project will 
provide;

c. The portion of the budget dedicated to research and market actions are significantly 
greater than the administrative costs; 

d. The match funds are proportional to the ratio of private benefits compared to public 
benefits of the proposal and the match funds benefit the project goals;

e. The project budget information provided is consistent with the scope of work and 
itemizes reasonable costs for personnel, subcontractors, equipment, operating 
expenses, fees, etc., for each task; 

f. Budgets indicate the total budget, the PIER reimbursable budget, and the matching 
funds budget, indicating all sources of funding, for each task described in the scope 
of work;

g. Budgets are itemized in detail to justify the expenditures by task. The budgets 
include the required information for personal services, subcontractors, operating 
expenses, fees, and total expenditures; and 

h. The budget shows that key personnel and subcontractors are committed to the 
project for the appropriate number of hours and functions to accomplish the 
activities described in the work statement. 
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Summary of Technical Evaluation Score 
Minimum Passing Technical Evaluation Points:    700 
Total Possible Technical Evaluation Points:   1000 

24. What Are the Non-Technical Preference Points? 

A Bidder may qualify for up to four categories of non-technical preference points. Each 
qualifying Bidder with a technical evaluation score of 700 points or greater will receive the 
applicable preference points. The sum of the Bidder’s technical evaluation score and 
preference points will constitute the Bidder’s total score. Proposals will be ranked based 
upon the Bidder’s total score. Forms submitted for preference points must be included in 
Volume 1. 

1. Small Business
Bidders who qualify as a State of California certified small business or who self-certify 
under the Federal Government statutes as a small business will receive five percent 
(5%) preference points based on the cost points received by the highest scored proposal, 
if the highest scored proposal is submitted by a business other than a certified small 
business. Instructions for becoming certified by the State of California as a small or 
disabled veteran owned business is contained in RFP Attachment 5.0. 

2. Target Area Contract Preference Request 
The Target Area Contract Preference Act (Government Code Section 4530 et seq.)
provides five percent (5%) preference points to California-based companies that 
perform state contract work in a distressed area.  Bidders should complete RFP 
Attachment 5.1 if they qualify for this preference.  If you have further questions or need 
additional information on this matter, please contact TACPA/LAMBRA Preference 
Program Group at (916) 375-4609. 

3. Enterprise Zone Request 
The Enterprise Zone Act (Government Code Section 7070, et seq.) provides preference 
points as an incentive for business and job development in distressed and declining 
areas of the State. Bidders should review RFP Attachment 5.2 to determine if they 
qualify for this incentive.  If you have further questions or need additional information 
on this matter, please contact TACPA/LAMBRA Preference Program Group at (916) 
375-4609.

4. Local Agency Military Base Recovery Act
The Local Agency Military Base Recovery Act (LAMBRA, Government Code Section 
7118, et seq.) provides five percent (5%) preference points to California-based 
companies that perform State contract work in the LAMBRA. Bidders should review 
RFP Attachment 5.3 to determine if they qualify for this preference.  If you have further 
questions or need additional information on this matter, please contact 
TACPA/LAMBRA Preference Program Group at (916) 375-4609. 
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Person's Name, Phone # 
Bidder's Name 
Street Address 
City, State, Zip Code 
FAX # 
 RFP 500-04-501
 Contracts Office, MS-18 
 California Energy Commission 
 1516 - 9th Street, 1st Floor 
 Sacramento, CA  95814 

IV. Administrative Information 

25. About This Section 
This section provides Bidders  with information on definitions of important terms, sources 
of information, how to submit a proposal, confidential information, grounds for rejecting a 
proposal, and other administrative details. Every technical proposal must establish in 
writing the Bidder’s ability to perform the RFP tasks listed in the Scope of Work. 

26. Is there a Deadline For Submitting a Proposal to this RFP? 
Yes.  All copies of your proposal must be delivered to the Commission Contracts Office 
during normal business hours and prior to the date and time specified in Section I. In 
accordance with Public Contract Code 10344, proposals received after the specified date 
and time are considered late and will not be accepted. There are no exceptions to this law. 

27. How Should a Proposal be Packaged and Labeled for Submittal? 
Bidders must submit the original and 10 paper copies of each volume, including if 
submitted, the confidential information. The original and copies of each volume must be 
labeled "Request for Proposal 500-04-501," and include the title of the proposal and the 
appropriate volume number: 

“Volume 1 – Administrative Section” 

“Volume 2 – Technical and Cost Sections” 

“Volume 3 – Confidential Information” 

28. Is There a Preferred Method for Delivery of the Proposal? 
A Bidder may deliver a proposal by: 

U. S. Mail 
Personally
Courier service 

Postmark dates of mailing, E-mail and facsimile (FAX) transmissions are not acceptable in 
whole or in part under any circumstances. 

29. What is the Address for Delivery of Proposals? 
Label and deliver your proposal, in a sealed package, as follows: 
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30. How is Confidential Information Treated? 
From the beginning of the RFP process until the evaluation is complete and the Notice of 
Proposed awards is posted or the RFP is cancelled, the Commission is required to hold all 
information received from Bidders as confidential. However, proposals and all submittals 
will become public records after the Commission completes the evaluation and/or scoring 
process and the Notice of Proposed Awards is posted or the RFP is cancelled. 

After the posting of the Notice of Proposed Awards,
confidential materials submitted by unsuccessful Bidders will be destroyed and/or 
returned. The Commission will not retain confidential submittals from unsuccessful 
Bidders.
confidential materials submitted by successful Bidders will be kept confidential, 
pending incorporation of confidentiality determination as part of the subsequent PIER 
Agreement as appropriate. 

A complete application for confidentiality pursuant to Title 20, California Code of 
Regulations, sections 2505(a) and 2505(c)(2)(A) may be required prior to DGS approval of 
the Agreement at the option of the Commission.  These confidentiality specifications and 
procedures are issued in accordance with Title 20, California Code of Regulations, section 
2505(c)(2)(A).

31. What Types of Information Are Considered Confidential? 
Consistent with its confidentiality regulations, and the California Public Records Act 
(Government Code Section 6250 et. seq.), the Commission generally will grant confidential 
treatment for information that is essential to understanding the proposal, clarifies the status 
of technology prior to Agreement work, or will be an Agreement deliverable that is 
information typically held in confidence. Examples include: 

Information that is patent pending (until a patent has been approved), including 
patent application numbers 

Technical trade secrets (e.g., detailed technical drawings) 

Marketing/business trade secrets (e.g., energy use data for an individual commercial 
or industrial facility, pending strategic partnerships with manufacturers) 

Economic/financial trade secrets (e.g., income tax records). 

Conversely, the Commission will not allow confidential treatment for certain other types of 
information. Bidders are cautioned against seeking confidentiality for the following types of 
information: 

Project descriptions/scope of work (including task descriptions, schedule of 
deliverables and due dates). 

Proposed project budgets (PIER and match fund), including labor rates, overhead, 
direct labor, other direct costs, profit, and the like. 

Disabled Veterans Business Enterprise information. 



IV. Administrative Information Cont’d

c:je08-30-04 32 RFP 500-04-501

Names of employees, subcontractors and match fund participants. 

Test plans and reports. 

Progress reports. 

Final reports. 

The Commission will allow technical and business trade secrets to be reported in separate 
confidential addenda to test reports and final reports. 

32. Are There Important Administrative Details I Should Know? 

Disabled Veteran Business Enterprises
This contract is subject to a participation goal of three percent (3%) for certified California 
Disabled Veteran Business Enterprises as set forth in Public Contract Code Sections 10115, 
et seq.  Refer to, RFP Attachment 4. 

Bidders must provide DVBE qualifications, experience and duties to be performed under 
the Scope of Work. and in the Budget.  Bidders shall provide DVBE project detail 
participation in the same manner as other subcontractors, including work descriptions, 
staffing and budget information.  DVBE subcontractors are considered Key Subcontractors 
and are subject to the same requirements. 

Small Business Preference
Government Code Sections 14835, et seq., requires that a five percent (5%) preference be 
given to any Bidder who is certified by the State of California as a small business. A Bidder 
who claims this preference may include a copy of its approved certification form in the 
Bidder’s proposal. 

33. Will the Commission Reimburse the Cost of Preparing a Proposal?   
No. The Bidder is responsible for the cost of developing a proposal, and this cost cannot be 
charged to the State or the Commission.  

34. Can the Commission Impose Conditions or Limits on Awards? 
Yes. The Commission reserves the right to condition, modify or otherwise limit any and all 
PIER funding awards made pursuant to this RFP. 

35. Can the Commission Cancel or Amend This RFP? 
Yes, if it is in the State’s best interest. It is the policy of the Commission not to solicit 
proposals unless there is a bona fide intention to award an Agreement.  The Commission 
reserves the right to do any of the following: 

Cancel this RFP 
Amend or revise this RFP as needed; or 
Reject any or all proposals received in response to this RFP. 
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36. How will I know if the RFP is Revised? 
If the RFP is changed or revised, the Commission will prepare and mail a formal written 
addendum to all parties who requested a copy of the RFP from the Commission's Contracts 
Office and attended the Pre-Bid Conference. In addition, the addendum will be posted on 
the Commission’s Web Site: www.energy.ca.gov/contracts and Department of General 
Services’ Web Site: www.cscr.dgs.ca.gov/cscr. The RFP cannot be revised after proposal 
due date. 

37. What If I Find an Error in this RFP Document? 
If a Bidder discovers any ambiguity, conflict, discrepancy, omission, or other error in the 
RFP, the Bidder shall immediately notify the Commission's Contracts Office of such error 
in writing and request modification or clarification of the RFP.  Clarifications will be given 
by written notice to all parties who have obtained an RFP, without divulging the source of 
the request for clarification. The Commission shall not be responsible for failure to 
correct errors. 

38. Generally, What are the Agreement Requirements? 

Term of the Agreement
We estimate that the agreement(s) will begin in March 2005.  The term of the proposed 
work should be for no longer than three (3) years, and it should be shorter if possible. 

Agreement Terms and Conditions
Standard Terms and Conditions are included in this RFP (Section VI, Attachment 7, Terms 
and Conditions).  It is the intention of the Commission to use these Standard Terms and 
Conditions in all Agreements awarded as a result of this RFP.  The content of this RFP and 
the Bidder’s proposal will be incorporated by reference into the final Agreement. 

Separate Terms and Conditions for the University of California campuses and the 
Department of Energy national laboratories have been negotiated and are on the 
Commission’s website at:

http://energy.ca.gov/contracts/pier_program_files/2002-12-03_UC_CA_PIER_TC.PDF and
http://www.eere.energy.gov/office_eere/state_agreements.html

No exceptions to the Terms and Conditions will be considered.  Therefore, the Commission 
recommends that both the Bidder and its subcontractors carefully review, including legal 
counsel, the Agreement terms and conditions before deciding to submit a proposal. 

Agreement Cancellation
The Commission reserves the right to terminate any Agreement awarded through this RFP 
by providing a 30 day notice to the successful Bidder. 

No Agreement Until Signatures and Approvals are in Place 
The proposed Agreement between the Commission and the successful Bidder is not in 
effect until the Agreement is signed by all of the parties, which includes approval at a 
Commission Business Meeting, Bidder signature, Energy Commission signature, and 
approval by DGS-OLS. 
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Agreement Amendment
An Agreement executed as a result of this RFP can be amended by mutual consent of the 
Commission and the Contractor. 

Audit
The Bureau of State Audits may audit an Agreement awarded under this RFP up to a period 
of three years after the final payment or termination of the Agreement. 

Subcontractors
The Bidder must submit the information required in the Project Team Section of the 
proposal for all Key Subcontractors (those who are budgeted for 25% of the total award or 
$100,000, whichever is less, or are a DVBE subcontractor). The Bidder must also submit 
budget pages and supporting documentation for all Key Subcontractors. 

The Contractor is responsible for the quality of all subcontractor work, and may only 
replace Key Subcontractors as specified under the Agreement Terms and Conditions. 

39. What If I Decide To Modify Or Withdraw My Proposal? 

Withdrawal/Modification
A Bidder may, by letter to the Contracts Officer, withdraw or modify a submitted proposal 
before the proposal deadline (due date and time) in the RFP Schedule. Proposals cannot be 
modified or withdrawn after that date and time.   

Immaterial Defect
The Commission may waive any immaterial defect or deviation contained in a Bidder’s 
proposal. The Commission’s waiver shall in no way modify the proposal or excuse the 
successful Bidder from full compliance. 

40. How Will I Know If I Have Been Awarded An Agreement? 
The Notice of Proposed Awards (NOPA) will be posted for five (5) working days at the 
Commission’s headquarters in Sacramento, and on the Commission’s and the DGS’ web 
site. In addition, each Bidder will be mailed a copy of the NOPA. 

Upon completion of the five (5) day notice period, Agreement documents will be prepared 
and sent to successful Bidders for their signatures. The Commission will not consider any 
substantive changes to the Agreement “terms and conditions” contained in this RFP. If, for 
any reason, a successful Bidder does not sign the Agreement documents within time 
allotted, the Commission may eliminate that proposal from its award list and select the next 
highest ranked proposal for funding. 

After the awarded Bidders have signed the Agreement documents, the Commission will 
consider final approval of each Agreement at a publicly noticed Commission Business 
Meeting. The Commission at that time may approve more than one Agreement. 
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41. What are the Grounds for Rejection?
A proposal will be rejected if any of the following occurs:

The proposal is not received by the time and date set for receipt of proposal 
listed in the RFP Schedule Section 1 (Public Contract Code, Section 10344(a)).  
The entire proposal is labeled as confidential.
The proposal is considered nonresponsive to the DVBE program requirements. 
If the first day of DVBE advertising is later than the date indicated in the 
RFP schedule. 
The proposal does not meet administrative, completeness, eligibility, or 
feasibility screening criteria.  
The proposal identifies project costs as confidential, including labor rates, 
overhead, direct labor, other direct costs, profit, and the like. 

A proposal may be rejected if:  

It does not contain a properly executed Certification Clauses Package (see 
Attachment 3).  
It contains false or misleading statements or references which do not support an 
attribute or condition contended by the Bidder.
The proposal does not comply with or contains caveats that conflict with 
this RFP.
There is a conflict of interest as contained in Public Contract Code Sections 
10410, 10411 and 10365.5.
The proposal is unsigned.
The Bidder submits more than one proposal in response to this RFP.
The proposal is not prepared in the required format described herein. 

42. What If My Proposal Is Unsuccessful? 
After the NOPA is posted, each unsuccessful Bidder may request a debriefing meeting with 
the Commission Contracts Office. The debriefing meeting is an opportunity for an 
unsuccessful Bidder to learn why their particular proposal was not successful and may 
provide insight to improving proposal preparation for future RFPs. 

43. What If I Want To Protest The Awards? 
A Bidder may file a protest against the proposed awarding of an Agreement.  Once a protest 
has been filed, Agreements will not be awarded until either the protest is withdrawn or DGS 
decides the matter. Alternatively, the RFP may be cancelled with no awards being made.  

Please note the following: 

Protests are limited to the grounds contained in the California Public Contract Code 
Section 10345(b)2). 

During the five working days that the NOPA is posted, protests must be filed with 
the DGS Legal Office and the Commission Contracts Office. 
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Within five days after filing the protest, the protesting Bidder must file with the 
DGS and the Commission Contracts Office a full and complete written statement 
specifying the grounds for the protest. 

If the protest is not withdrawn or the RFP is not canceled, DGS will decide 
the matter. There may be a formal hearing conducted by a DGS hearing officer or 
there may be briefs prepared by the Bidder and the Commission for the DGS 
hearing officer consideration. 

44. What Happens To My Proposal Documents? 
On the NOPA posting date, all proposals and related material submitted in response to this 
RFP become the property of the State and a part of the public record, unless the Bidder has 
submitted an application for confidentiality. 

The confidential volumes submitted by unsuccessful Bidders will be destroyed by the 
Commission. Contractor identified and Commission designated confidential documents will 
be filed separately from the rest of the proposal and Agreement documents. Only authorized 
persons will have access to these designated confidential documents. 

45. Key Words and Their Definitions 

Agreement: The Agreement signed by the Bidder and the Commission, and approved by 
the California Department of General Services. An Agreement is defined in the Public 
Contracts Code as an agreement or joint development Agreement to provide labor, 
services, material, supplies, or equipment in the performance of an Agreement awarded 
for or on behalf of the State of California. 

Agreement budget: The proposed Commission-reimbursable expenditures AND the 
Contractor's match fund expenditures for that portion of the project covered by the 
Agreement term. 

Agreement term: The start and end dates stated in the Agreement between the 
Commission and the Contractor. The project may be shorter than, coincide with, or 
extend beyond, the Agreement term. However, all Commission reimbursed and 
matched activities must occur during the Agreement term.

Application: How a technology, once it is developed, is used to achieve a desired result 
or objective. 

Baseline condition: The current market condition that the proposed research is intended to 
impact.  A current quantitative snapshot of the technical research proposed and the 
building market segment potentially affected by the research products to be developed. 

Bidder: Organization submitting a proposal to this RFP. 

Building-Integrated Photovoltaics (BIPV): BIPV systems are those that are integral to 
the building envelope.  In addition to helping generate electricity that can offset peak 
demand purchases, BIPV systems can act as a replacement to roofing materials, and 
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have a low roof profile.  See also http://www.energy.ca.gov/contracts/pier_pv-
zenh/2004-08-02_workshop/2004-08-02_ATTACH-I.PDF for more detail.

Business Model: Conceptual model that defines how value is created, sold, and delivered 
to customers, including a value proposition (what is sold and delivered in the market), 
supply chain (how the value is delivered to the market), and target customers (to whom 
the value is delivered). 

Contractor: A Bidder, after an Agreement with the Commission has been signed 
and approved. 

Cost points: The portion of the proposal evaluation dedicated to budgetary and project 
funding criteria. 

Decision maker: For the purposes of this RFP, a participant in the building industry who is 
in a position to make key decisions that affect building energy performance and indoor 
environmental quality.  

Deliverable: Deliverables are products that incorporate the knowledge and understanding 
gained by performing the activities and that are submitted to the Commission for 
review, comment and approval.

Demonstration: Showing the operation or working of a commercial configuration of a 
product or process. 

Development: Advancing technological progress towards a final product or process. 

DGS: State of California, Department of General Services. 

End use: A category of energy consuming equipment and systems that provide a specific 
building function (e.g. lighting, heating, cooling, ventilation).

Equipment: An item or group of items having a useful life of at least one year, having an 
acquisition unit cost of at least $5,000, and purchased with Commission funds.  
Equipment means any products, objects, machinery, apparatus, implements or tools 
purchased, used or constructed within the project, including those products, objects, 
machinery, apparatus, implements or tools from which over thirty percent (30%) of the 
equipment is composed of materials purchased for the project  For purposes of 
determining depreciated value of equipment used in the Agreement, the project shall 
terminate at the end of the normal useful life of the equipment purchased, funded and/or 
developed with Commission funds.  The Commission may determine the normal useful 
life of such equipment. 

Goal: For the purposes of the RFP, the desired outcome for California buildings and 
building occupants that the proposed work will strive to achieve. 

Housing Unit: For the purposes of this RFP, refers to a single-family home, or single 
residence or apartment within a multifamily building. 
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Innovation: previously unknown, unused, or not broadly adopted combination of methods, 
materials, processes, or conditions. 

Key personnel: Those individuals who are critical to the successful completion of the 
proposed project and are difficult to replace because of their experience, capabilities and 
knowledge.

Key Subcontractors: Those contractors, subcontractors or vendors to the Contractor who 
are critical to the outcome of the project (those who are budgeted for 25% of the total 
award or $100,000, whichever is less).  As with Key Personnel, Key Subcontractors 
may have expertise in the particular field, or have experience that is not available from 
another source and replacement may significantly affect the project.  An employee of 
the Contractor’s subcontractor or vendor may also qualify as “key”. 

Milestone: A significant point in the performance of the project. Examples include the 
Critical Project Review, the completion of a task, the submittal of a deliverable, the 
completed installation of a piece of hardware, and the initial operation of a new system. 

Objective: Specific strategies to achieve a goal. 

Partnerships: In the context of this RFP, ZENH “partnerships” are defined broadly to 
encompass a variety of cooperative relationships such as vendor/customer relationships, 
government/private sector cooperation, or other business relationships which may or 
may not be contractual in nature. 

Performance metric: An indicator of the performance of a product that allows the research 
product to be evaluated on its ability to meet the identified technical, economic and 
performance goals.  

Private benefit: For the purposes of this RFP, private benefit is an economic return or 
profit that the Bidder or a member of the team acquires for its own advantage. 

Project: An RD&D effort intended to advance a specific science and/or technology that is 
guided by a set of goals and objectives and that is implemented according to a valid 
technical approach.  For example, designing, fabricating and testing an advanced 
lighting system to achieve a specific set of economic and technical goals is a single 
project.  Similarly, testing a number of lighting systems (previously developed by 
means other than the requested PIER funding) to determine and compare their technical 
and/or economic performance is a single project.  In the latter case, the science being 
developed is the comparative test information and analysis. 

Proposal: The formal written response to this RFP from the Bidder. If the Commission 
funds the proposal, the proposal will be expressly incorporated into the Agreement. 

Public benefit: A project produces public benefits if it achieves one or more of the 
following five objectives: (1) improves energy cost or value, (2) improves the 
environment, public health and safety, (3) improves energy reliability, quality or 
sufficiency, (4) strengthens the California economy, and (5) provides consumer choice. 
(Ref: California Energy Commission Five-Year Investment Plan, 2002 Through 2006, 
for the Public Interest Energy Research (PIER) Program, Volume 1, Report to the 
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California Legislature, California Energy Commission, March 1, 2001. Available at 
http://www.energy.ca.gov/reports/reports_600.html)

RFP: Request for Proposal, this entire document. The competitive process of selecting 
Contractor (s) to provide services for the benefit of the Energy Commission. 

Research: The careful, systematic, and reasonably thorough study and investigation in a 
particular field of knowledge, for the purpose of discovering or establishing facts or 
principles and developing a product or process. 

Research, Development, and Demonstration: RD&D.

Stakeholder: An entity, such as an individual, corporation, trade organization, end user, 
research organization, university, regulatory body, government agency, financial 
organization, sponsor, or marketer that has a title, financial share, special skill or 
resource, mandated responsibility, or other direct interest in the undertaking to develop, 
enable, negotiate, deploy, or commercialize a technology. 

State: State of California. 

Summer Peak Demand: For the purposes of this RFP, “summer peak demand” for a 
ZENH is defined as the maximum daily power drawn from the electric utility on 
weekdays during the four hours surrounding the system peak, averaged across the utility 
system’s hottest month.

Task: A distinct effort that includes a goal, a description of related activities, a list of 
deliverables, a schedule, and a budget. 

Technology: The body of knowledge, system component, device, manufacturing technique, 
material, etc. that will be improved as a result of the projects proposed by the Bidder. 
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V. Proposal Format and Required Documents 

46. About This Section 
This section contains the detailed technical and mandatory proposal format requirements, 
and the approach to be used by the Bidder for the development and presentation of proposal 
data. The format is prescribed to assist the Bidder in meeting State bidding requirements 
and to enable the Commission to evaluate each proposal uniformly and fairly. Format 
instructions must be adhered to, all requirements and questions in the RFP must be 
responded to, and all required data must be supplied. 

47. Is there a Limitation in the Proposal Format and Length ? 
Proposals must be presented in a clear, complete, and concise manner. Volume II (Table of 
Contents, RFP Attachments 6 and 12) should be kept to a combined maximum of fifteen 
(15) pages of text.  Bidders are strongly encouraged to limit the length of their proposals, 
while adequately covering the proposal requirements. 

Bidders who believe that supporting documentation or additional explanations beyond the 
fifteen (15) page limit are needed may attach such information in appendices to their 
proposal. Appendices are appropriate for items such as calculations of public and private 
benefits and associated discussions, calculations of performance enhancements resulting 
from successful completion of the proposed work, and summaries of accomplishments from 
previous RD&D projects that are relevant to the proposed project. 

48. Is the Notice of Intent to Bid Required to Submit a Proposal? 
Bidders are encouraged to submit a "Notice of Intent to Bid" (RFP Attachment 1) to the 
Commission by the date and to the address listed in Section I.  The Notice may also be 
faxed to the Commission's Contracts Office at (916) 654-4423.  This Notice is not binding 
on prospective Bidders, but will be used to aid the Commission in planning for the 
resources needed to evaluate proposals that are subsequently submitted.  All Notices 
received by the Commission will be kept confidential until the Notice of Proposed Awards 
is posted.

49. What is the Required Format for a Proposal? 
All proposals that are submitted under this RFP must be typed or printed using a standard 
11-point font, singled-spaced and a blank line between paragraphs. Pages must be 
numbered and sections titled. Spiral or comb binding is preferred. Binders, colored 
photographs and colored graphs are discouraged. 

Bidders must submit the original and 10 paper copies of Volume 1, Volume 2, and 
optional Volume 3.  Submittals must be printed front to back. 

Bidders must also submit electronic files of the proposal on CD-ROM or 100 or 250 MB 
zip diskette along with the paper submittal.  Electronic files must be in Microsoft Word '97 
and Excel Office Suite '97 formats. 

Electronic files submitted via e-mail will not be accepted. 
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Organize your proposal as follows: 

Volume 1 Administrative Section 
Cover letter 
Application and Project Information Form (Attachment 2 
Contractor Certification Clauses (Attachment 3 
Disabled Veteran Business Enterprise Participation Form (Attachment 4) 
Small Business Form, if applicable (Attachment 5.0 
Target Area Agreement Preference Request Form, if applicable (Attachment 5.1) 
Enterprise Zone Act Preference Request Form, if applicable (Attachment 5.2) 
Local Agency Military Base Recovery Area Form, if applicable (Attachment 5.3) 

Volume 2 Technical and Cost Section 
Table of Contents 
Executive Summary (Attachment 6) 
Project Description (Attachment 12 
Project Manager and Project Team (Attachment 12) 
Project Funding and Match Funding (Attachment 12) 
Project Scope of Work (Attachment 8, Exhibit A) 
Schedule of Deliverables & Due Dates, and the Gantt Chart 
 (Attachment 8, Exhibit A-1) 
Detailed Budget (Attachment 9, Exhibit B) 
List of Contacts, Key Personnel, and Key Subcontractors (Attachment 10, Exhibit F) 
Customer References (Attachment 11) 
Appendices

Team Resumes 
PAC Member Letters of Intent 
Match Funding Letters of Commitment 
ZENH Demonstration Partner Letters of Commitment 
Other supporting documentation, if applicable 

Volume 3 Confidential Information, if applicable 
List of Confidential Information and Intellectual Property (Attachment 13) 
Copy of Confidential Submittal 

50. What is Required in Volume 1 - Administrative Information? 
The following is a list and brief description of the items (sections) that must be submitted in 
Volume 1 of each proposal.  Bidders should carefully read this format and content 
information (along with the eligibility, completeness and feasibility criteria, and the 
evaluation criteria presented subsequently) to understand the relative importance of the 
information being requested in the proposal. The following five (5) sections must be 
included, complete, and accurate, or the proposal will fail the completeness screening and 
will be rejected prior to technical evaluations. 
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1. Cover Letter
The Bidder must submit a cover letter on company letterhead signed by a person who 
has the authority to bind the Bidder to an Agreement for the proposed work. 

2. Application and Project Information Form 
Complete the Application and Project Information Form (Attachment 2). Have a person 
who is authorized to sign Agreements for your company sign the original of this form as 
the “Authorized Official.” Note that this Application and Project Information Form, 
Item Number 7, Type of Entity or Business Organization, advises submittal of Articles 
of Incorporation, Partnership Agreement, and Fictitious Name Filing where appropriate. 

3. Required Administrative Forms and Documents 

A. Contractor Certification Clauses Package (Attachment 3)
These are standard terms and conditions required to enter into an Agreement with 
the State of California. 

B. Disabled Veteran Enterprises Participation Compliance (Attachment 4) 
Public Contract Code Part 10115, et seq., and Title 2, California Code of 
Regulations, Part 1896.62, require all Contractors who are not governmental 
agencies to pursue Disabled Veteran Business Enterprise (DVBE) participation in 
their project.  Bidders must either have three (3) percent DVBE participation in the 
project or must document a good faith effort to obtain DVBE participation. Failure 
to comply with this requirement by submitting complete DVBE documentation in 
the proposal will result in immediate rejection of the bid and disqualification from 
eligibility and completeness screening, technical evaluation scoring and 
Agreement award. 

Use Attachment 4 to document DVBE participation and/or good faith 
efforts. It is important that Bidders thoroughly read the instructions provided 

C. Small Business Preference (Attachments 2 and 5.0) 
California Government Code Section 14835 et seq., requires that a five percent (5%) 
preference be given to Bidders who qualify as a small business. To qualify for the 
small business preference points in the evaluation criteria, Bidders can be identified 
as a small business through either: 

The State of California, Department of General Services, Office of Small 
Business Certification and Resources (OSBCR) formal certification 
processes. The Bidder must include a copy of the approved certification 
letter or application for certification, 

or
The Federal Government, Small Business Administration (SBA) self-
certification guidelines. 

Bidders claiming small business preference must indicate either State of California 
or Federal Government qualification on Attachment 2, Application and Project 
Information.  Small Business points will be awarded only if the Bidder qualifies. A 
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Bidder having a small business subcontractor does not qualify the Bidder for the 
small business preference points. 

51. What is Required in Volume 2 – Technical and Cost Information? 
The following is a description of the items (sections) that must be submitted in Volume 2 of 
each proposal.  Bidders should carefully read this format and content information (along 
with the eligibility, completeness and feasibility criteria, and the evaluation criteria 
presented above) to understand the relative importance of the information being requested 
in the proposal. The following sections must be included or the proposal will fail the 
completeness screening and will be rejected prior to technical evaluations. 

Below is a detailed description of the information the Bidder should present in Volume 2. 

1. Executive Summary 

Bidders must use the template provided (Attachment 6) to prepare an Executive 
Summary (no longer than two [2] pages).  The instructions provided in Attachment 6 
will guide the Bidder in completing this section of the proposal. 

2. Project Description 

Bidders must use the template provided (Attachment 12) to document the proposed 
project description.  The instructions provided in Attachment 12 will guide the Bidder 
in completing this section of the proposal. 

3. Project Manager and Project Team 

Bidders must use the template provided (Attachment 12) to document the proposed 
Project Manager and project team.  The instructions provided in Attachment 12 will 
guide the Bidder in completing this section of the proposal. 

4. Project Funding and Match Funding 

Bidders must use the template provided (Attachment 12) to document the proposed 
project funding and match funding.  The instructions provided in Attachment 12 will 
guide the Bidder in completing this section of the proposal. 

5. Project Scope of Work 

Bidders must use the template provided (Attachment 8, Exhibit A) to document the 
proposed project scope of work.  There are detailed instructions provided in Attachment 
8 to facilitate the preparation of this section of the proposal. 

6. Schedule of Deliverables & Due Dates, and the Gantt Chart 

Bidders must complete Attachment 8, Exhibit A-1, Schedule of Deliverables, Due Dates 
and Gantt Chart, using the instructions contained in that attachment. 
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7. Detailed Budgets 

Bidders must complete Attachment 9, Budget Information, following the instructions 
contained in that attachment. 

8. List of Contacts 

Bidders must complete Attachment 10, List of Contacts.

9. Customer References 

Bidders must complete Attachment 11, Customer References and may use continuation 
sheets as needed. 

10. Appendices 

Bidders must attach all information not covered in the previous forms as appendices, 
including but not limited to:  Resumes of Key Personnel and Key Subcontractors, PAC 
letters, Match Letters, etc. 

52. What can I put in Volume 3 – Confidential Information?  
Bidders are discouraged from submitting any confidential information regarding their 
proposed project under this RFP. However, if the Bidder believes that certain confidential 
information would be important for the scoring committee to consider, or would clarify the 
status of the development of the technology prior to any awarded Agreement (i.e., 
benchmarking for royalty purposes), Bidders may submit such specifically requested and 
identified confidential information separately in Volume 3. Include at the beginning of this 
volume the Confidential and Pre-existing Intellectual Property form, RFP Attachment 13. 

The Confidential Volume 3 must be packaged and sealed separately from the non-
confidential Volumes 1 and 2.  Volume 3 must accompany Volumes 1 and 2, must be 
clearly marked “Confidential Information for RFP 500-04-501”, and must include the 
Bidder’s name and the project title. Confidentiality will be determined by the 
Commission in accordance with the confidentiality regulations contained in Title 20, 
California Code of Regulations, sections 2501-2505. 

The Commission will not accept or retain any proposals that are submitted entirely in 
confidence. However, all proposals will be kept confidential until the Notice of Proposed 
Awards is posted. 
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RFP ATTACHMENT 1 

NOTICE OF INTENT (NOI) TO BID
RFP 500-04-501

Bidders are not required to submit an NOI, but are encouraged to submit an NOI.  The information you submit 
on this form is NOT binding. This NOI to Bid will be held confidential until the Notice of Proposed Awards is 
posted. Please return this form to the California Energy Commission Contracts Office by October 14, 2004. 

1. Brief Project Title:

2. Organization Name:  

 Address:  

3. Contact Person:  Telephone:  

 Title:   Fax:  

  E-mail:  

4. Summary of Project Purpose, Goals and Approach (no more than 120 words): 

5. Estimated Project Costs and Length 

Total PIER Funds Requested $  Project length:   months 

Total Matching Funds Provided $ 

Total Project Cost $ 

6. Team Composition 

Prime Contractor  

Subcontractors
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APPLICATION AND PROJECT INFORMATION FORM
RFP 500-04-501

This document provides the Energy Commission with basic information about the Bidder and its key 
subcontractors.

Each Bidder must complete, sign and include this attachment in its proposal. 
Each Key Subcontractor included in the Bidder’s proposal must also read and sign Section 14 of this 
attachment. 

1. Bidder Information 

Full Legal Name of Bidder  _____________________________________________________________ 

Business Address  _____________________________________________________________________
   (street number and name)   (mail stop/suite number) 

(city)    (county)  (state)  (zip code)  
Contact Person  __________________________________  Title  ________________________________ 

Telephone ________________________________              Fax  _________________________________ 

E-mail  _____________________________________________________________________________ 

2. Project Information 
Brief Project Title _____________________________________________________________________ 

Project Work Site Location ______________________________________________________________ 

3. Project Abstract (no more than 250 words) 
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4. Project Costs 
PIER Funding Requested $_______  Match Funding Offered $_________    Total $__________ 

5. Type of PIER funding being requested  (Please check only one.) 

Bidders should carefully read this solicitation before checking either of the boxes. If neither box is 
checked, the Commission will assume that the Bidder is selecting PIER funds with royalty provisions.  
(Refer to Section I, Introduction, Is Payment Required?, and What is the Repayment Exemption? )  

  PIER funds with royalty provisions 

  PIER funds without royalty provisions, please provide an explanation in the ATTACHMENT 12. 

6. Type of Entity or Business Organization 
Organization Tax ID Number ______________________ 

Nature of Business Activity  _____________________________________________________________  

Number of employees _______________________________  Year established __________________ 

How long under current ownership _____________________  Legal form of organization (check one): 

  Sole Proprietorship   Corporation    LLC 
  General Partnership   Sub-Chapter S Corporation 
  Limited Partnership   Other (describe) ____________________________ 

If a Corporation, please include Articles of Incorporation immediately following this Attachment.  
If Partnership, include Partnership Agreement. If Sole Proprietorship, include Fictitious Name Filing. 
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7. Management and Ownership Information (Add sheets if necessary.) 

Please list key officers and managers of the bidder organization. 

Name      Title    Years with Organization

Please list owners of the bidder organization.  For publicly traded corporations, please list shareholders involved 
in management of the business and/or owning 10% or more of outstanding shares. 

Shareholder/Partner (Indicate General or Limited)   % Ownership   SS#

8. Financial/Legal History
If you answer yes to either of these questions, please provide a detailed explanation.

YES NO 
 Has your organization, or you as a sole proprietor, ever filed bankruptcy or defaulted on 

any debts? 
 Is your organization, or you as a sole proprietor, a party to any claim or lawsuit? 

9. Small Business Preference Claim 
Does your organization qualify as a small business under the Federal Self-Certification regulations? 

  No   Yes Federal Self-Certification 

 Annual Receipts: $_______________  Standard Industrial Classification (SIC) Code: __________ 

Is your organization certified as a small business by the State of California, or have you applied for 
certification?

  No   Yes State Certification 

  Already certified ______________________ (date) 

  Application submitted to Office of Small Business Certification and Resources on: _______________ 
(date)
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10. Disabled Veteran Business Participation Acknowledgement 
I certify that I have read and understand the requirements of DVBE participation and understand my obligations 
in regard to DVBE. I also understand that failure to meet the requirements of the DVBE project will cause my 
proposal to be rejected before evaluation. 

YES NO

11. Proposal Contents 

Check to indicate the proposal material you are submitting. 

 Admin Volume #1   Technical Volume #2 

  Confidential Volume #3 (See Sections IV and V of the RFP.)   CD Rom or Zip Diskette  

12. Authorization and Certification 
I hereby authorize the California Energy Commission to make any inquiries necessary to verify the information 
I have presented and obtain any financial information necessary to evaluate my organization’s capability to 
supply the necessary financial support to the proposed project 

I hereby certify to the best of my knowledge and belief that I have read, understand, and do hereby accept the 
terms and conditions contained in this RFP package, including the provisions of Attachment 7, Agreement 
Terms and Conditions and, further, I am willing to enter into an agreement with the Commission to conduct the 
proposed project according to the terms and conditions offered. 

I hereby certify to the best of my knowledge that the information contained in this proposal is correct and 
complete. 

____________________________________________________________________________________ 
Signature of Authorized Representative Date 

____________________________________________________________________________________ 
Typed Name Title 
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13. Key Subcontractor Authorization and Certification

I hereby authorize the California Energy Commission to make any inquiries necessary to verify the information 
I have presented and obtain any financial information necessary to evaluate my organization’s capability to 
supply the necessary financial support to the proposed project. 

I hereby certify to the best of my knowledge and belief that I have read, understand, and do hereby accept the 
terms and conditions contained in this RFP package, including the flowdown provisions of Attachment 7, 
Agreement Terms and Conditions and, further, I am willing to enter into an agreement with the Bidder to 
conduct the proposed project according to the terms and conditions offered. 

Key Subcontractor #1 

____________________________________________________________________________________ 
Signature of Authorized Representative Date 

____________________________________________________________________________________ 
Typed Name Title 

Key Subcontractor #2 

____________________________________________________________________________________ 
Signature of Authorized Representative Date 

____________________________________________________________________________________ 
Typed Name Title 

Key Subcontractor #3 

____________________________________________________________________________________ 
Signature of Authorized Representative Date 

____________________________________________________________________________________ 
Typed Name Title 

(Use additional sheets as necessary) 



RFP ATTACHMENT 3

c:je08/30/04 1 of 4 RFP 500-04-501 
CCC Att 3

CCC-304

CONTRACTOR CERTIFICATION CLAUSES

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly authorized to legally 
bind the prospective Contractor to the clause(s) listed below. This certification is made under the laws of the 
State of California. 

Contractor/Bidder Firm Name (Printed) Federal ID Number

By (Authorized Signature)

Printed Name and Title of Person Signing

Date Executed Executed in the County of

CONTRACTOR CERTIFICATION CLAUSES 
1. STATEMENT OF COMPLIANCE: Contractor has, unless exempted, complied with the nondiscrimination 
program requirements. (GC 12990 (a-f) and CCR, Title 2, Section 8103) (Not applicable to public entities.) 

2. DRUG-FREE WORKPLACE REQUIREMENTS: Contractor will comply with the requirements of the Drug-
Free Workplace Act of 1990 and will provide a drug-free workplace by taking the following actions: 

a. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, possession or 
use of a controlled substance is prohibited and specifying actions to be taken against employees for violations. 

b. Establish a Drug-Free Awareness Program to inform employees about: 
1) the dangers of drug abuse in the workplace; 
2) the person's or organization's policy of maintaining a drug-free workplace; 
3) any available counseling, rehabilitation and employee assistance programs; and, 
4) penalties that may be imposed upon employees for drug abuse violations.  
c. Every employee who works on the proposed Agreement will: 
1) receive a copy of the company's drug-free workplace policy statement; and, 
2) agree to abide by the terms of the company's statement as a condition of employment on the Agreement. 
Failure to comply with these requirements may result in suspension of payments under the Agreement or 
termination of the Agreement or both and Contractor may be ineligible for award of any future State agreements 
if the department determines that any of the following has occurred: the Contractor has made false certification, 
or violated the certification by failing to carry out the requirements as noted above. (GC 8350 et seq.)  

3. NATIONAL LABOR RELATIONS BOARD CERTIFICATION: Contractor certifies that no more than one 
(1) final unappealable finding of contempt of court by a Federal court has been issued against Contractor within 
the immediately preceding two-year period because of Contractor's failure to comply with an order of a Federal 
court, which orders Contractor to comply with an order of the National Labor Relations Board. (PCC 10296) 
(Not applicable to public entities.)
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4. UNION ORGANIZING: Contractor hereby certifies that no request for reimbursement, or payment under this 
agreement, will seek reimbursement for costs incurred to assist, promote or deter union organizing. 

5. CONTRACTS FOR LEGAL SERVICES $50,000 OR MORE- PRO BONO REQUIREMENT: Contractor 
hereby certifies that contractor will comply with the requirements of Section 6072 of the Business and 
Professions Code, effective January 1, 2003.   

Contractor agrees to make a good faith effort to provide a minimum number of hours of pro bono legal services 
during each year of the contract equal to the lessor of 30 multiplied by the number of full time attorneys in the 
firm’s offices in the State, with the number of hours prorated on an actual day basis for any contract period of 
less than a full year or 10% of its contract with the State. 

Failure to make a good faith effort may be cause for non-renewal of a state contract for legal services, and may 
be taken into account when determining the award of future contracts with the State for legal services. 

6. EXPATRIATE CORPORATIONS:  Contractor hereby declares that it is not an expatriate corporation or 
subsidiary of an expatriate corporation within the meaning of Public Contract Code Section 10286 and 10286.1, 
and is eligible to contract with the State of California. 

7. SWEATFREE CODE OF CONDUCT:

a. All Contractors contracting for the procurement or laundering of apparel, garments or corresponding 
accessories, or the procurement of equipment, materials, or supplies, other than procurement related to a public 
works contract, declare under penalty of perjury that no apparel, garments or corresponding accessories, 
equipment, materials, or supplies furnished to the state pursuant to the contract have been laundered or produced 
in whole or in part by sweatshop labor, forced labor, convict labor, indentured labor under penal sanction, 
abusive forms of child labor or exploitation of children in sweatshop labor, or with the benefit of sweatshop 
labor, forced labor, convict labor, indentured labor under penal sanction, abusive forms of child labor or 
exploitation of children in sweatshop labor.  The contractor further declares under penalty of perjury that they 
adhere to the Sweatfree Code of Conduct as set forth on the California Department of Industrial Relations 
website located at www.dir.ca.gov, and Public Contract Code Section 6108. 

b. The contractor agrees to cooperate fully in providing reasonable access to the contractor’s records, 
documents, agents or employees, or premises if reasonably required by authorized officials of the contracting 
agency, the Department of Industrial Relations, or the Department of Justice to determine the contractor’s 
compliance with the requirements under paragraph (a). 

8. DOMESTIC PARTNERS:  Commencing on July 1, 2004 Contractor certifies that it is in compliance with 
Public Contract Code section 10295.3 with regard to benefits for domestic partners.  For any contracts executed 
or amended, bid packages advertised or made available, or sealed bids received on or after July 1 2004 and prior 
to January 1, 2007, a contractor may require an employee to pay the costs of providing additional benefits that 
are offered to comply with PCC 10295.3. 

DOING BUSINESS WITH THE STATE OF CALIFORNIA 

The following laws apply to persons or entities doing business with the State of California. 

1. CONFLICT OF INTEREST: Contractor needs to be aware of the following provisions regarding current or 
former state employees.  If Contractor has any questions on the status of any person rendering services or 
involved with the Agreement, the awarding agency must be contacted immediately for clarification.
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Current State Employees (PCC 10410):  

1). No officer or employee shall engage in any employment, activity or enterprise from which the officer or 
employee receives compensation or has a financial interest and which is sponsored or funded by any state 
agency, unless the employment, activity or enterprise is required as a condition of regular state employment.  

2). No officer or employee shall contract on his or her own behalf as an independent contractor with any state 
agency to provide goods or services. 

Former State Employees (PCC 10411): 

1). For the two-year period from the date he or she left state employment, no former state officer or employee 
may enter into a contract in which he or she engaged in any of the negotiations, transactions, planning, 
arrangements or any part of the decision-making process relevant to the contract while employed in any capacity 
by any state agency. 

2). For the twelve-month period from the date he or she left state employment, no former state officer or 
employee may enter into a contract with any state agency if he or she was employed by that state agency in a 
policy-making position in the same general subject area as the proposed contract within the 12-month period 
prior to his or her leaving state service. 

If Contractor violates any provisions of above paragraphs, such action by Contractor shall render this Agreement 
void. (PCC 10420) 

Members of boards and commissions are exempt from this section if they do not receive payment other than 
payment of each meeting of the board or commission, payment for preparatory time and payment for per diem. 
(PCC 10430 (e)) 

2. LABOR CODE/WORKERS' COMPENSATION: Contractor needs to be aware of the provisions which 
require every employer to be insured against liability for Worker's Compensation or to undertake self-insurance 
in accordance with the provisions, and Contractor affirms to comply with such provisions before commencing 
the performance of the work of this Agreement. (Labor Code Section 3700) 

3. AMERICANS WITH DISABILITIES ACT: Contractor assures the State that it complies with the Americans 
with Disabilities Act (ADA) of 1990, which prohibits discrimination on the basis of disability, as well as all 
applicable regulations and guidelines issued pursuant to the ADA. (42 U.S.C. 12101 et seq.) 

4. CONTRACTOR NAME CHANGE: An amendment is required to change the Contractor's name as listed on 
this Agreement. Upon receipt of legal documentation of the name change the State will process the amendment.  
Payment of invoices presented with a new name cannot be paid prior to approval of said amendment.  

5. CORPORATE QUALIFICATIONS TO DO BUSINESS IN CALIFORNIA:

a. When agreements are to be performed in the state by corporations, the contracting agencies will be verifying 
that the contractor is currently qualified to do business in California in order to R&TC Section 23101 as actively 
engaging in any transaction for the purpose of financial or pecuniary gain or profit.  Although there are some 
statutory ensure that all obligations due to the state are fulfilled. 

b. "Doing business" is defined in exceptions to taxation, rarely will a corporate contractor performing within the 
state not be subject to the franchise tax. 

c. Both domestic and foreign corporations (those incorporated outside of California) must be in good standing in 
order to be qualified to do business in California.  Agencies will determine whether a corporation is in good 
standing by calling the Office of the Secretary of State. 
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6. RESOLUTION: A county, city, district, or other local public body must provide the State with a copy of a 
resolution, order, motion, or ordinance of the local governing body which by law has authority to enter into an 
agreement, authorizing execution of the agreement. 
7. AIR OR WATER POLLUTION VIOLATION: Under the State laws, the Contractor shall not be: (1) in 
violation of any order or resolution not subject to review promulgated by the State Air Resources Board or an air 
pollution control district; (2) subject to cease and desist order not subject to review issued pursuant to Section 
13301 of the Water Code for violation of waste discharge requirements or discharge prohibitions; or (3) finally 
determined to be in violation of provisions of federal law relating to air or water pollution. 

8. PAYEE DATA RECORD FORM STD. 204: This form must be completed by all contractors that are not 
another state agency or other governmental entity. 
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AUTHORITY.  The Disabled Veteran Business Enterprise (DVBE) Participation Goal Program for state 
contracts is established in Public Contract Code (PCC), Section 10115 et seq., Military and Veterans Code, 
Section 999 et seq. and California Code of Regulations, Title 2 (2CCR), Section 1896.60 et seq. 

The minimum DVBE participation percentage is 3% for this solicitation unless another percentage is 
specified in the solicitation. 

INTRODUCTION. The bidder must document at least one of the options (A, B or C) in this document to 
comply with this solicitation’s DVBE program requirements.  Bids or proposals (hereafter called “bids”) that 
fail to fully document one of the DVBE program requirements options shall be considered non-responsive and 
ineligible for award.   

All information submitted by the intended awardee to comply with this solicitation’s DVBE requirements will 
be verified by the State. If evidence of an alleged violation is found during the verification process, the State 
shall initiate an investigation with this information in accordance with the requirements of the Public Contract 
Code, Section 10115, et seq. and the Military and Veterans Code, Section 999 et seq. and follow the 
investigatory procedures required by the California Code of Regulations, Section 1896.80. 

Only State of California, Office of Small Business and DVBE Certification certified DVBEs who perform a 
commercially useful function relevant to this solicitation may be used to satisfy the DVBE program 
requirements.  The criteria for performing a commercially useful function are contained on page 5, Resources & 
Information and California Code of Regulations, Title 2, Section 1896.61(l).  Verify each DVBE 
subcontractor’s/supplier’s certification with the Office of Small Business and DVBE Certification Section to 
ensure DVBE eligibility. 

To meet the DVBE program requirements, bidders must complete and fully document at least one of 
the following compliance options: 

Option A - Commitment to full DVBE participation - For a bidder who is a DVBE or who is able to meet 
the commitment to use identified DVBE(s) to fulfill the full DVBE participation goal.
Option B - Good Faith Effort - For a bidder documenting its completed effort, made prior to the bid due 
date, to obtain DVBE participation that may result in partial or no DVBE participation.
Option C - Business Utilization Plan - For a bidder using an annual plan (subject to approval) to satisfy 
DVBE participation requirements.  Applies only to solicitations for goods and information technology.

PLEASE READ ALL INSTRUCTIONS CAREFULLY.  These instructions contain information about the 
DVBE program requirements, bidder responsibilities, and requirements for performing and documenting each of 
the three available options as detailed below.  Bidders are responsible for thorough review and compliance with 
these instructions.  Document your option selection on the attached STD Form 840, Documentation of Disabled 
Veteran Business Enterprise Program Requirements.   

CALIFORNIA DISABLED VETERAN BUSINESS ENTERPRISE
PROGRAM REQUIREMENTS
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OPTION A – COMMITMENT -- Commit to meet or exceed the DVBE participation requirement in this 
solicitation by either Method A1 or A2.  Bidders must document DVBE participation commitment by 
completing and submitting the attached STD 840.  Failure to complete and submit STD 840 (Side 1) as 
instructed shall render your bid non-responsive.

The bidder must provide, prior to contract award, a written agreement signed by the bidder and each proposed 
DVBE subcontractor.  The written agreement will include the DVBE scope of work, work to be performed by 
the DVBE, term of intended subcontract with the DVBE, anticipated dates the DVBE will perform required 
work, rate and conditions of payment, total amount of contract to be paid to the DVBE, and the percentage of 
the entire contract that will be awarded to the DVBE, with each DVBE subcontractor.  If this information is 
contained in the bidder’s DVBE written agreement of intent, the agreement may be attached to the STD 840.  If 
further verification is necessary, the state will obtain additional information to verify the above requirements. 

Method A1.  Certified DVBE bidder:   

a. Commit to performing at least 3% of the contract bid amount (unless otherwise specified) with your 
firm or in combination with other DVBE(s). 

b. Document DVBE participation on STD 840 (Side 1) and attach a copy of all applicable certifications. 

c. A DVBE bidder working in combination with other DVBEs shall be requested to submit proof of its 
commitment by submitting a written agreement with the DVBE(s) identified in its bid’s STD 840.  
When requested, the written agreement must be submitted to the address or facsimile number specified 
and within the timeframe identified in the notification.  Failure to submit the requested written 
agreement as specified may be grounds for bid rejection. 

Method A2.  Non-DVBE bidder: 

a. Commit to using certified DVBE(s) for at least 3% (unless otherwise specified) of the bid amount. 

b. When a bidder commits to less than the required 3% DVBE participation or its commitment 
may fall below 3% if specific line items/groups are not selected for award, then Option B, Good Faith 
Effort must be completed in addition to Option A, Commitment.   

c. Document DVBE participation on STD 840 (Side 1) and attach a copy of the DVBE’s 
certification.

d.  Prior to contract award, a bidder is to submit proof of their commitment by submitting a written 
agreement with the DVBE(s) identified in its bid’s STD 840. The awarding department contracting 
official named in this solicitation will contact each listed DVBE, by mail, fax or telephone, for 
verification of the bidder’s submitted DVBE information.  The written agreement must be submitted to 
the address or facsimile number specified and within the timeframe identified in the notification.  
Failure to submit the written agreement as specified may be grounds for bid rejection. 

OPTION B – GOOD FAITH EFFORT (GFE) performance and documentation requirements must be 
completely satisfied prior to bid submission if you are unable to obtain and commit to the full DVBE 
participation percentage goal (Option A) and do not exercise Option C.  Perform and document the following 
Steps 1 through 5 on both sides of the attached STD 840 form.  Failure to perform and document GFE Steps 1 
through 5 as instructed, which includes properly completing and submitting both sides of STD 840, shall result 
in your bid being deemed non-responsive.  Step 3, Advertisement, is required unless specifically waived for this 
solicitation due to time limits imposed by the awarding department.
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Step 1 Awarding Department - Contact the department’s contracting official named in this solicitation to 
identify interested DVBEs.  You must fully document this contact and describe the results on STD 
840 (Side 2).  

Step 2 Other State and Federal Agencies, and Local Organizations 

STATE Contact the Department of General Services, Procurement Division’s (DGS-PD) Office of Small 
Business and DVBE Certification (OSDC) to obtain a list of certified DVBEs by telephone at (916) 
322-5060 for the 24-hour automated telephone system or (916) 375-4940 for the receptionist during 
normal business hours.  This information can also be obtained by searching the online database at 
http://www.pd.dgs.ca.gov/smbus.  Begin by selecting Certified Firm Inquiry Services, then search by 
using either the Keyword Search or the Standard Query options.  You must fully document this 
contact and describe the results on STD 840 (Side 2). 

FEDERALSearch the U.S. Small Business Administration’s (SBA) online database (Pro-Net) at http://www.pro-
net.sba.gov to identify potential DVBEs.  Select these minimum options in the following sequence: 
select Search Database; select CA under “State”; select Service Disabled Veteran under “Other 
Ownership Data”; and “Search Using These Criteria” at the page bottom.  The database takes a few 
moments to query, and then your list will appear on your screen.  You may select other criteria to 
focus your search.  You must fully document this contact and describe the results on STD 840 (Side 
2).

LOCAL Contact at least one local DVBE organization to identify DVBEs.  For a list of local DVBE 
organizations, please refer to the DVBE Resource Packet that may be accessed online 
(http://www.pd.dgs.ca.gov/smbus - select “DVBE Resource Packet”) or obtain a hardcopy by 
requesting it from DGS-PD Office of Small Business and DVBE Outreach and Education (see the 
Resources & Information page).  You must fully document your contact with local DVBE 
organizations and describe the results on STD 840 (Side 2). 

Step 3 Advertisements are mandatory unless waived by the awarding department.
CONTENT REQUIREMENTS: Include all of the following in your advertisement(s): (1) company 
name; (2) contact name; (3) address; (4) telephone and facsimile (if applicable) numbers; (5) e-mail 
address (if applicable); (6) the state’s solicitation number(s); (7) goods and/or services for which the 
state is soliciting; (8) the location of the work to be performed; and (9) the State’s bid(s) due date 
and/or your due date for receiving DVBE responses.   
HOW MANY & WHERE TO PUBLISH: Bidders must publish two (2) ads, one (1) each in a trade paper 
and a DVBE focus paper unless the paper is dual purpose (fulfilling both trade and focus requirements 
as defined in California Code of Regulations, Title 2, Section 1896.61(k)), in which case one (1) ad is 
acceptable.  Please see the DVBE Resource Packet for a list of acceptable publications. 
WHEN: Ads must be published after the solicitation’s release date and at least 14 days prior to the bid 
due date, unless a different time period is expressly established in this solicitation.   
DOCUMENT & SUBMIT:  On STD 840 (Side 2), document the publication name(s) in which you 
published advertisement(s), the contact name and phone number, and date of publication.  Include a 
copy(ies) of the advertisement(s) with your bid.   

Step 4 Invitations to Participate   
WHO: Invite (solicit) DVBEs who can provide relevant goods and/or services to this solicitation to 
subcontract with you.  Conducting Steps 1 through 3 produces a list of DVBEs from which you may 
choose potential DVBEs subcontractors/suppliers to contact.  Bidders are advised to contact as many 
DVBEs (who provide relevant goods and/or services in the applicable location(s)) as possible.  Non-
California-certified DVBEs are not eligible -- please refer those DVBEs to the OSDC to learn about 
certification (see the Resources & Information page for contact information).
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FOR WHAT:  Solicit DVBEs for goods and/or services relevant to the state’s solicitation.  If you are 
unable to identify specific portion(s) of the proposed contract to subcontract, the state encourages 
bidders to avoid making a predetermination that no DVBEs are able to perform without first 
contacting and soliciting participation from them.  This allows DVBEs to respond whether they can or 
cannot provide any goods or services related to the solicitation, and provides a bidder with responses 
for consideration.
HOW TO INVITE & CONTENT REQUIREMENTS:  Written invitations are required.  At a minimum, 
invitations must contain all of the following: (1) company name; (2) contact name; (3) address; (4) 
phone and facsimile (if applicable) numbers; (5) return e-mail address (if applicable); (6) the state’s 
solicitation number; (7) goods and/or services for which the state is soliciting; (8) location of work; 
and (9) the State’s bid(s) due date and/or your due date for receiving DVBE responses. 
WHEN: Provide DVBE’s with a reasonable time period to receive and respond to your invitation, and 
to be considered by you for participation as described in Step 5, prior to your bid submission. 
DOCUMENT & SUBMIT:  Bidders must document the completed contacts on STD 840 (Side 1), 
Section A.  Attach additional copies of STD 840A as necessary to list your DVBE contacts.  You are 
required to attach a copy of:  (1) each invitation or offer sent by letter, fax or e-mail; and (2) 
confirmation of transmittal or delivery.  Your bid shall be considered non-responsive if it fails to 
include copies of the written invitations and delivery confirmations.   

Step 5 Consider all responding DVBEs for contract participation.  Consideration must be based on business 
needs for the contract and the same evaluation criteria must be applied to each potential DVBE 
subcontractor/supplier offering the same goods and services. You must document on STD 840 (Side 
1), Section A any firm(s) selected for participation; or if not selected, the reason for non-selection.  
Attach additional copies of STD 840A as necessary to list all of your DVBE contacts. 

OPTION C – THE DVBE BUSINESS UTILIZATION PLAN (BUP) option permits bidders to submit an 
approved DVBE BUP to satisfy DVBE participation solicitation requirements up to 3%.  DVBE BUPs apply 
only to solicitations for goods and information technology (IT) goods and services.  DVBE BUPs are a 
company’s commitment to expend a minimum of 3% of its total statewide contract dollars with DVBEs -- this 
percentage is based on all of its contracts in the State, not just those with the State.  DVBE BUPs must be 
submitted to and approved by the DGS-PD prior to the bid due date.  Please call the DGS-PD, Office of Small 
Business and DVBE Outreach and Education for assistance.  Bidders choosing this option must properly 
complete and submit STD 840 (Side 1) and include a copy of its approval letter with the bid; failure to submit 
these documents shall render your bid non-responsive. 
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RESOURCES AND INFORMATION 

For assistance in preparing a responsive participation document, contact the contracting official at the awarding 
department for this solicitation.  In accordance with Public Contract Code Section 10115.2(b)(3), bidders must advertise 
in trade and focus publications unless the requirement is waived.  The Department of General Services, Procurement 
Division (DGS-PD) publishes a list of trade and focus publications to assist bidders in meeting these contract requirements.  
To obtain this list, please contact the DGS-PD Office of Small Business and DVBE Outreach and Education and request the 
“DVBE Resource Packet.”   

U.S. Small Business Administration (SBA) 
Internet contact only – see instructions for website navigation 
PRONET Database:             http://www.pro-net.sba.gov 

FOR:
Service-Disabled Veteran-owned businesses 

in California  
(Remember to verify each DVBE’s California 
certification.) 

Local Organizations (see the DVBE Resource Packet available from 
DGS-PD DVBE Program Section listed below) 

FOR:
List of potential DVBE subcontractors 

DGS-PD Office of Small Business and DVBE Certification  (OSDC)
707 Third Street, Room 400, West Sacramento, CA 95605 
Website: http://www.pd.dgs.ca.gov/smbus 
24-hour automated information 
 & document requests: (916) 322-5060 
Receptionist: (916) 375-4940 
Fax: (916) 375-4950 

FOR:
Directory of Certified DVBEs 
Certification Applications 
Certification Information 
Certification Status, Concerns 

DGS-PD Office of Small Business and DVBE Outreach and 
Education
707 Third Street, 2nd Floor, West Sacramento, CA  95605 
Voice, 8 am—5 pm: (800) 559-5529 
Fax: (916) 375-4597 

FOR:
DVBE Program Participation Requirements 
DVBE Program Info. and Statewide Policy 
DVBE Resource Packet 
DVBE Business Utilization Plan     
Small Business/DVBE Advocates

Advertisement Format Example

This example offers a suggested format that includes 
required information outlined in Option B, Good Faith 
Effort, Step 3.  You can substitute the applicable 
information for the bolded, italicized words.   

Commercially Useful Function Definition 

California Code of Regulations, Title 2, § 1896.61(l): 
The term "DVBE contractor, subcontractor or supplier" 
means any person or entity that satisfies the ownership (or 
management) and control requirements of Section 
1896.61(f); is certified in accordance with Section 1896.70; 
and provides services or goods that contribute to the 
fulfillment of the contract requirements by performing a 
commercially useful function. A DVBE contractor, 
subcontractor or supplier is considered performing a 
commercially useful function when it meets the following 
criteria:

 (1) The business concern is: responsible for the execution 
of a distinct element of the work of the contract; carrying 
out its obligation by actually performing, managing or 
supervising the work involved; and performing work that is 
normal for its business services and functions, and 

 (2) The business concern is not further subcontracting a 
greater portion of the work than would be expected by 
normal industry practices. 

DVBEs are invited to participate as a potential 
subcontractor/supplier to perform a commercially useful 

function specific to DGS’ IFB No. 12345 for fencing 
materials in Chowchilla.   

DVBE responses due to me 1/1/02;  
Bids due to the State 1/15/02.

Contact: ABC Company
Jane Doe, General Manager 

123 Main Street, Sacramento, CA  95814 
voice: 555/555-5555; fax:  555/555-5556

or e-mail: jane.doe@abcco.com
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Designation Of Option Check the appropriate box(es) to indicate the option(s) with which you choose to comply, complete the applicable sections and attach
the required supporting documentation.  You are advised to read all instructions carefully prior to completing this form.  Remember that only California certified 
DVBEs who can provide related goods and/or services may be used to satisfy these program solicitation requirements.  

OPTION A – I commit to meeting the full DVBE contract participation requirement.
Complete STD 840, Section A. 
OPTION B – I performed and documented a Good Faith Effort (GFE) in an attempt to obtain DVBE participation.
Complete STD 840, Section A (for GFE Steps 4 & 5) and STD 840 (REVERSE), Section B (for GFE Steps 1–3). 
OPTION C – I submit a copy of my firm’s “Notice of Approved DVBE Business Utilization Plan.”

A. Full information must be provided.
For contract participation commitment, at least one DVBE must be listed.  DVBEs must perform a commercially useful function.  List the specific goods 
and/or services with the dollar and/or percentage value(s) that the DVBE(s) commit(s) to provide and the DVBE’s tier (prime contractor = 0, subcontractor to 
prime contractor = 1, subcontractor to Tier 1 subcontractor = 2, etc.).  If both the estimated dollar amount and percentage are listed, the higher value supercedes.  
Attach additional pages to list all other DVBE subcontractors/suppliers (you may use STD 840A).  During contract performance, all requests for substituting 
named DVBEs must be made in accordance with the provisions of California Code of Regulations, Title 2, Section 1896.64(c). 
For Good Faith Effort (GFE), use this section to document your first completed contacts with (Step 4), and consideration of (Step 5), relevant DVBEs.  
Business reasons for non-selection must be documented.  Attach additional pages to list all other DVBE contacts (you may use STD 840A).  Copies of all 
written invitations and delivery confirmations must also be attached and submitted with the bid.  

 Date Contacted 
      /        / 

 DVBE Company Name (If you are the Prime and a DVBE enter your name, otherwise enter the solicited subcontractor.) 

 DVBE Contact Name & Reference #  Telephone Number 
 (          ) 

 Fax Number 
 (          ) 

 E-mail (if available) 

 Street Address, City, State and Zip Code 

Yes, I am, or I will subcontract with, the listed DVBE to provide the following goods and/or services:

  Specific Goods and/or Services Estimated $ and/or %

 $                  /      %

Tier

OR No, I am unable to subcontract with the DVBE for the following business reasons:

 Date Contacted 
      /        /

E Company Name

 DVBE Contact Name  Telephone Number 
 (          )

 Fax Number 
 (           )

 E-mail (if available) 

 Street Address, City, State and Zip Code 

Yes, I will subcontract with the listed DVBE to provide the following goods and/or services:

 Specific Goods and/or Services  Estimated $ and/or %

 $                  /      %
 Tier

OR No, I am unable to subcontract with the DVBE for the following business reasons:
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ATTACH ADDITIONAL PAGES (OR USE STD 840A) TO LIST ALL OTHER DVBE CONTACTS 
Go to Side 2, Section B to continue Good Faith Effort documentation 
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B.  Documentation of Good Faith Effort Steps 1, 2 and 3—Remember to carefully read all instructions prior to completing 
this form.  Please refer to the Resources & Information page for detailed contact information and a sample 
advertisement format. 

STEP 1. Contact the Awarding Department (the contracting official, unless another contact is specified) to identify potential 
DVBE subcontractors/suppliers, and document this contact as required. 

Date
    /    / 

Contact Name Telephone Number 
(      ) 

Describe Result 

STEP 2. Contact all of the following and document your contacts as required:  Other state and federal agencies and local 
organizations to identify potential DVBE subcontractors/suppliers. 
Other State Agency – Procurement Division, Office of Small Business and DVBE Certification (Certification Office) 

 Date 
    /    / 

 Telephone 
Number 
 (916) 322-5060 
 (916) 375-4940 

 Contact Name 
I contacted the Certification Office for a list of 
California certified DVBEs. 

PHONE 
CONTACT
OR
ONLINE 
SEARCH  Date 

    /    / 
 Internet Address 
 http://www.pd.dgs.ca.gov/smbus 

I searched the Certification Office’s online 
database to identify California certified DVBEs. 

Describe Result

Federal Agency – U.S. Small Business Administration (SBA) online database 
Date
   /    / 

Internet Address 

http://www.pro-net.sba.gov 

I searched the federal online database for 
California DVBEs. 

Describe Result 

Local DVBE Organizations – Contact at least one local DVBE organization—refer to the DVBE Resource Packet for a list of 
acceptable contacts.  (http://www.pd.dgs.ca.gov/smbus  - select “DVBE Resource Packet” )

Date
   /    / 

Organization Name Contact Name Telephone Number and/or Internet Address 
(      )                   http://www. 

Describe Result 

Date
   /    / 

Organization Name Contact Name Telephone Number and/or Internet Address 
(      )                   http://www. 

Describe Result 

STEP 3. Publish advertisements:  Two (2) advertisements:  One (1) ad in an accepted trade paper; and one (1) ad in an 
accepted DVBE focus paper (please see the DVBE Resource Packet for a list of all accepted publications); unless the paper is 
dual purpose (fulfilling both trade and focus requirements), in which case one (1) ad is acceptable.   Document this step as 
required and remember to attach a copy of your advertisement(s).

Focus Paper Name (list full name)  Contact Name Telephone Number 
(      )

Address Date Ad Published 
/ /

Trade Paper Name (list full name)  Contact Name Telephone Number 
(     )

Address Date Ad Published 
/ /

I certify the ad was placed to reach both trade and focus audiences through this one publication.
Trade and Focus Paper Name (list full name)  Contact Name Telephone Number 

(      )
Address Date Ad Published 

/ /
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This document may be used as a continuation from Section A, STD 840 (REV. 9-15-2003)
 Date Contacted 
      /        / 

 DVBE Company Name 

 DVBE Contact Name  Telephone Number 
 (          ) 

 Fax Number 
 (          ) 

 E-mail (if available) 

 Street Address, City, State and Zip Code 

Yes, I will subcontract with the listed DVBE to provide the following goods and/or services:  

 Specific Goods and/or Services Estimated $ and/or % 
 $                 /      % 

Tier

OR No, I am unable to subcontract with the DVBE for the following business reasons: 

 Date Contacted 
      /        / 

 DVBE Company Name 

 DVBE Contact Name  Telephone Number 
 (          ) 

 Fax Number 
 (          )  

 E-mail (if available) 

 Street Address, City, State and Zip Code 

Yes, I will subcontract with the listed DVBE to provide the following goods and/or services:

 Specific Goods and/or Services Estimated $ and/or % 
 $                 /      % 

Tier

OR No, I am unable to subcontract with the DVBE for the following business reasons: 

 Date Contacted 
      /        / 

 DVBE Company Name 

 DVBE Contact Name  Telephone Number 
 (          ) 

 Fax Number 
 (          )  

 E-mail (if available) 

 Street Address, City, State and Zip Code 

Yes, I will subcontract with the listed DVBE to provide the following goods and/or services:

  Specific Goods and/or Services Estimated $ and/or % 
 $                 /      % 

Tier

OR No, I am unable to subcontract with the DVBE for the following business reasons: 

 Date Contacted 
      /        / 

 DVBE Company Name 

 DVBE Contact Name  Telephone Number 
 (          )   

 Fax Number 
 (          )    

 E-mail (if available) 
                           

Street Address, City, State and Zip Code 

Yes, I will subcontract with the listed DVBE to provide the following goods and/or services:

  Specific Goods and/or Services Estimated $ and/or % 
 $                 /      % 

Tier

OR No, I am unable to subcontract with the DVBE for the following business reasons: 
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 Date Contacted 
      /        / 

 DVBE Company Name 

 DVBE Contact Name  Telephone Number 
 (          )  

 Fax Number 
 (          )  

 E-mail (if available) 

 Street Address, City, State and Zip Code 

Yes, I will subcontract with the listed DVBE to provide the following goods and/or services:

  Specific Goods and/or Services Estimated $ and/or % 
 $                 /      % 

Tier

OR No, I am unable to subcontract with the DVBE for the following business reasons: 

 Date Contacted 
      /        / 

 DVBE Company Name 

 DVBE Contact Name  Telephone Number 
 (          )  

 Fax Number 
 (          )  

 E-mail (if available) 

 Street Address, City, State and Zip Code 

Yes, I will subcontract with the listed DVBE to provide the following goods and/or services:

  Specific Goods and/or Services Estimated $ and/or % 
 $                 /      % 

Tier

OR No, I am unable to subcontract with the DVBE for the following business reasons: 

Date Contacted 
      /        / 

 DVBE Company Name 

 DVBE Contact Name  Telephone Number 
 (          ) 

 Fax Number 
 (          )   

 E-mail (if available) 

 Street Address, City, State and Zip Code 

Yes, I will subcontract with the listed DVBE to provide the following goods and/or services:  

  Specific Goods and/or Services Estimated $ and/or % 
 $                 /      % 

Tier

OR No, I am unable to subcontract with the DVBE for the following business reasons: 

 Date Contacted 
      /        / 

 DVBE Company Name 

 DVBE Contact Name  Telephone Number 
 (          )  

 Fax Number 
 (          )  

 E-mail (if available) 

 Street Address, City, State and Zip Code 

Yes, I will subcontract with the listed DVBE to provide the following goods and/or services:

  Specific Goods and/or Services Estimated $ and/or % 
 $                 /      % 

Tier

OR No, I am unable to subcontract with the DVBE for the following business reasons: 
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DVBE Program Requirements Supplier Checklist (REV. 9-15-2003)

Please do not submit this checklist with your bid.  It is provided for your use only.  Checking every box of your 
elected compliance option does not guarantee that your bid will be evaluated compliant. 

 OPTION A: COMMITMENT TO DVBE CONTRACT PARTICIPATION

STD 840 included with bid 

DVBE Written Agreement 

Designated the Commitment Option – Checked the first box 

Listed at least one California certified DVBE subcontractor 

Checked the box(es) for “Yes …”  

Listed specific goods and/or services DVBE(s) agrees to provide 

Proposed DVBE contract performance is a “commercially useful function” relevant to the contract  

Listed the estimated dollar amount and/or percentage of contract for the DVBE’s participation 

Proposed DVBE participation meets the 3% requirement  (unless a different percentage is specified) 

Attached a copy of the DVBE’s certification letter from the Department of General Services 

 OPTION B: GOOD FAITH EFFORT (GFE)
STD 840 included with bid 

Designated the GFE Option – Checked the second box 

(Step 4) Listed all DVBEs contacted and invited to perform on the proposed contract 

Confirmed that listed DVBEs are California certified 

Attached copies of the invitations sent to the listed DVBEs 

Invitations included the required contact information 

Attached copies of the delivery confirmations for invitations to DVBEs (e.g. mail receipts, fax confirmations, etc.) 

(Step 5) Checked the “No” boxes and listed the business reasons for non-selection of DVBEs contacted 

(Step 1) Contacted the Awarding Department and listed contact and results 

(Step 2) Contacted Other State agency (Office of Small Business and DVBE Certification) and listed the contact and results 

(Step 2) Searched the Federal Pro-net internet database and noted the results 

(Step 2) Contacted Local DVBE Organization(s) and listed the contact and results 

(Step 3) Advertised – IF NOT WAIVED  
    Listed full information for the advertisement(s) and publication(s)  
    [2 ads in one trade and in one DVBE focus publication; OR 1 ad in one dual-purpose publication] 

Attached a copy of the advertisement(s)  

The advertisement(s) were published at least 14 days prior to the bid due date 

The advertisement(s) included my required contact information 

 OPTION C: BUSINESS UTILIZATION PLAN (BUP)
Prior to the bid due date -- Submitted a BUP to DGS-PD and received approval  

STD 840 included with bid 

Designated the BUP Option – Checked the third box 

Attached a copy of the BUP Approval letter from DGS-PD 
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SMALL BUSINESS AND DVBE CERTIFICATION
INSTRUCTIONS

The OSBCR address and phone for Small Business Preference and DVBE information is: 

 Department Of General Services 
 Office of Small Business Certification and Resources 
 1531 I Street, 2nd Floor 
 Sacramento, CA  95814-2016 
 Phone No.:  (916) 322-5060 

Small Business Certification 

In order to receive Small Business Preference, Bidder must either be certified by the State Department of General 
Services, Office of Small Business Certification and Resources (OSBCR) as a small business, or be self-certified pursuant 
to the Federal Government. 

DVBE  Certification

 o Each DVBE firm listed on Attachment 4.2 must be formally certified as a DVBE by OSBCR.  The 
DVBE program is not a self-certification program.  DVBE certification must be approved by OSBCR by 
the notice of award date of the contract to be counted in meeting participation goals. 

 o A copy of the certification letter approved by, or a copy of the certification form submitted to OSBCR 
must be included in the proposal package. 

 To qualify as a DVBE, the DVBE must: 

 1) Be a California resident; 
 2) Own 51% of the firm and meet the requirements: in 3) and 4) below. 
 3) Provide to the OSBCR, by no later than 5:00 p.m. on the date on which the proposal is due, an Award of 

Entitlement from the United States Department of Veterans Affairs or the United States Department of 
Defense, issued within 6 months of the date on which certification is sought, which would certify or 
declare the existence of a service-connected disability, of at least 10 percent, at the time of application 
for or renewal of certification as a DVBE, and 

 4) Meet all requirements set forth in Article 6 (commencing with Section 999) of Chapter 6, Division 4 of 
the California Military code. 

The Internet addresses are: 

 OSBCR Homepage: http://www.dgs.ca.gov/osbcr 

 This internet site provides general information about the DVBE program and certification process.   

 DVBE list: http://www.dgs.ca.gov/osbcr 

 OSBCR maintains a list of certified DVBEs.  The list is separated into three main subject areas: Commodities, 
Construction, and Services.  Within each subject area, there are more specific areas of expertise. The Energy 
Commission does not have separate DVBE lists. 



STATE OF CALIFORNIA

TARGET AREA CONTRACT PREFERENCE ACT (TACPA) REQUEST

BID NUMBER

AGENCY/DEPT.

SECTION 1: SOLICITATION INFORMATION

SECTION 2: REQUEST FOR 5% WORKSITE PREFERENCE  List the bidding firm and all  suppliers and subcontractors who will work with the bidder to fulfil the terms
of the contract. Indicate those firms for which the bidder is requesting worksite preference eligibility by providing the requested information. Attach additional pages if needed.

See reverse for program
description and

instructions for completing 
this form.This request form should be completed by bidders wishing

to apply for TACPA preferences for this solicitation.

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

Complete if requesting Worksite Preference:

BLOCK NUMBER CRITERIA (A - F)

TOTAL LABOR 
HOURS ESTIMATED

SECTION 3: REQUEST FOR 1% - 4% WORKFORCE PREFERENCE
I request a 1% preference for hiring eligible persons to perform 5 - 9.99% of the total contract labor hours
I request a 2% preference for hiring eligible persons to perform 10 - 14.99% of the total contract labor hours
I request a 3% preference for hiring eligible persons to perform 15 - 19.99% of the total contract labor hours
I request a 4% preference for hiring eligible persons to perform 20% or more of the total contract labor hours

SECTION 4: CERTIFICATION
I hereby certify under penalty of perjury, that (1) the bidder is a California based company as defined in the TACPA regulations, (2) at least 50% of the labor hours required to manufacture the goods and to perform
a contract for goods, or 90% of the labor hours required to perform a contract for services shall be performed at the eligible distressed area worksite(s) claimed in Section 2, (3) if applying for workforce 
preference, the bidder shall hire persons with a high risk of unemployment to perform the required contract labor hours as requested in Section 3, and (4) all information provided in this request is true, correct, and
complete. Any person falsely certifying, willfully providing false information, omitting information, or failing to comply with the TACPA statute is subject to penalties, fines and possible loss of State contacting
eligibility.
BIDDER'S SIGNATURE

TITLE

PRINTED OR TYPED NAME

AREA CODE & PHONE NUMBER DATE EXECUTED

TRACT NUMBER

STD 830 (NEW. 5-99)

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

Complete if requesting Worksite Preference:

BLOCK NUMBER CRITERIA (A - F)TRACT NUMBER

Complete if requesting Worksite Preference:

BLOCK NUMBER CRITERIA (A - F)TRACT NUMBER

Complete if requesting Worksite Preference:

BLOCK NUMBER CRITERIA (A - F)TRACT NUMBER

Complete if requesting Worksite Preference:

BLOCK NUMBER CRITERIA (A - F)TRACT NUMBER

Complete if requesting Worksite Preference:

BLOCK NUMBER CRITERIA (A - F)TRACT NUMBER

Complete if requesting Worksite Preference:

BLOCK NUMBER CRITERIA (A - F)TRACT NUMBER

Complete if requesting Worksite Preference:

BLOCK NUMBER CRITERIA (A - F)TRACT NUMBER



The intent of the Target Area Contract Preference Act
(TACPA) is to promote economic development and
employment opportunities in distressed areas of the state by
offering bidding preferences on qualified solicitations. 
 
TACPA provides for two preferences:  Worksite and
Workforce.   
 
Worksite Preference: Bidders may be eligible for a 5% bid
preference on state goods and services contracts valued at
more than $100,000 if the worksite is located in a
distressed area as designated by the State Office of
Planning and Research.   
 
TACPA allows state contracting officials to award the
worksite preference when 50% of the labor hours required
to manufacture the goods and to perform a contract for
goods, or 90% of the labor hours required to perform a
contract for services is performed at the approved
worksites.   
 
Workforce Preference:  Companies qualifying for the 5%
worksite preference may request an additional 1% - 4%
workforce preference by certifying to hire a specified
percent of their contract workforce from employees who
are at high risk of unemployment as defined in California
Government Code, Section 4532(f).
 
To request workforce preference, the bidder must first
identify an eligible worksite.   
 
TACPA bid preferences do not apply to contracts in which
the worksite is fixed.  
 
For more detail, see California Government Code, Section
4530 et seq. and California Code of Regulations, Title 2,
Section 1896.30. 

In addition to TACPA, the State has other bidding
preference programs for which you might qualify: 
 
EZA - Enterprise Zone Act (up to a 9% bidding preference)

LAMBRA - Local Agency Military Base Recovery Area   
Act (up to a 9% bidding preference) 

Small Business - Certified small businesses in California
can receive a 5% bidding preference. 
 

A non-certified small business that claims any combination
of EZA, TACPA or LAMBRA preferences cannot use
these preferences to displace a certified small business.

How the Bidding Preference Works 
 
The TACPA bidding preference that you qualify for is used
only for bid solicitation purposes, to a maximum of
$50,000.  The preference does not alter the amount of the
resulting contract. 
 
If you qualify for more than one bidding preference  (EZA,
TACPA, LAMBRA, Small Business) the maximum
preference allowed by law is 15% or $100,000.   
 
Reporting Requirements 
 
Firms receiving TACPA preferences must report their labor
hours.  Reference the state contract on which you are
bidding for specific reporting requirements.  
 
How to Identify TACPA Locations 
 
Contact the appropriate city or county planning and
development office or your local Area Council of
Governments and ask for the Census Tract and Block
Group numbers for the firm or firms for which you are
requesting worksite preference.

Then, contact the State of California, Department of
General Services, Office of Small Business Certification
and Resources at (916) 323-5478 and ask for the TACPA
coordinator. The coordinator will tell you if the worksite is
eligible. 
 
 
 
 

Section 1:  Enter the solicitation number and the name of
the state department or agency offering the solicitation.   
 
Section 2:  Enter the requested information for  
1) the bidding firm, and 2) all firms with whom the bidder
will be subcontracting to perform the work required to
complete this bid.  You must list all firms, including the
manufacturer, if applicable, not just those requesting
worksite preference.    
 

Firm’s role in this bid:  Enter the appropriate description
indicating what job the listed firm will perform.   
 
Tract and Block Numbers: See instructions above on how to
obtain tract and block numbers.

Labor Hours Estimated: For each firm listed, estimate the
total labor hours to be performed. Total the estimated hours
for each firm and enter them into the box labeled "Total
Labor Hours Estimated"

Criteria: 
 
A: The firm is located in a California eligible distressed area.
 
B: The firm will establish a worksite in a California eligible
distressed area. 
 
C: MAP REQUIRED. The firm is located in a census tract
block that, when attached to an eligible distressed area,
forms a contiguous boundary. If you enter "C", you must
attach a map showing the relationship of the requested area
to the distressed area.

D: MAP REQUIRED. The firm will establish a worksite
located in a census tract block that, when attached to an
eligible distressed area, forms a contiguous boundary. If you
enter "D", you must attach a map showing the relationship of
the requested area to the distressed area.

E: GOODS ONLY. The firm will purchase the contract
goods from a manufacturer located in an eligible distressed
area.

F: GOODS ONLY/MAP REQUIRED. The firm will
purchase contract goods from a manufacturer located in a
census tract block that, when attached to a distressed area,
forms a contiguous boundary. If you enter "F", you must
attach map showing the relationship of the requested area to
the distressed area.
 
Section 3:  Select the appropriate box, indicating the
percentage of workforce preference you are requesting.  To
request workforce preference, the bidder must first identify
an eligible worksite.   
 
Section 4: The Bidder must complete and sign the
Certification. 
 

STATE OF CALIFORNIA

TARGET AREA CONTRACT PREFERENCE ACT (TACPA) REQUEST
STD 830 (NEW. 5-99)

Program Description

Other Bidding Preference Programs

Instructions for completing "Target Area
Contact Preferences Act (TACPA) Request" on
Reverse



STATE OF CALIFORNIA

ENTERPRISE ZONE ACT (EZA) PREFERENCE REQUEST

BID NUMBER

AGENCY/DEPT.

SECTION 1: SOLICITATION INFORMATION

SECTION 2: REQUEST FOR 5% WORKSITE PREFERENCE  List the bidding firm and all  suppliers and subcontractors who will work with the bidder to fulfil the terms
of the contract. Indicate those firms for which the bidder is requesting worksite preference eligibility by providing the requested information. Attach additional pages if needed.

See reverse for program
description and

instructions for completing 
this form.This request form should be completed by bidders

wishing to apply for EZA preferences for this solicitation.

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

Complete if requesting Worksite Preference:

ENTERPRISE ZONE NAME CRITERIA (A - C)

TOTAL LABOR 
HOURS ESTIMATED

SECTION 3: REQUEST FOR 1% - 4% WORKFORCE PREFERENCE
I request a 1% preference for hiring eligible persons to perform 5 - 9.99% of the total contract labor hours
I request a 2% preference for hiring eligible persons to perform 10 - 14.99% of the total contract labor hours
I request a 3% preference for hiring eligible persons to perform 15 - 19.99% of the total contract labor hours
I request a 4% preference for hiring eligible persons to perform 20% or more of the total contract labor hours

SECTION 4: CERTIFICATION
I hereby certify under penalty of perjury, that (1) the bidder is a California based company as defined in the EZA regulations, (2) at least 50% of the labor hours required to manufacture the goods and to perform 
a contract for goods, or 90% of the labor hours required to perform a contract for services shall be performed at the designated enterprise zone worksite(s) claimed in Section 2, (3) if applying for workforce 
preference, the bidder shall hire persons living in a targeted employment area or who are enterprise zone eligible employees to perform the specified percent of total contract labor hours as requested in Section 
3, and (4) all information provided in this request is true, correct, and complete. Any person falsely certifying, willfully providing false information, omitting information, or failing to comply with the EZA statute is
subject to penalties, fines and possible loss of State contacting eligibility.
BIDDER'S SIGNATURE

TITLE

PRINTED OR TYPED NAME

AREA CODE & PHONE NUMBER DATE EXECUTED

STD 831 (NEW. 5-99)

Complete if requesting Worksite Preference:

ENTERPRISE ZONE NAME CRITERIA (A - C)

Complete if requesting Worksite Preference:

ENTERPRISE ZONE NAME CRITERIA (A - C)

Complete if requesting Worksite Preference:

ENTERPRISE ZONE NAME CRITERIA (A - C)

Complete if requesting Worksite Preference:

ENTERPRISE ZONE NAME CRITERIA (A - C)

Complete if requesting Worksite Preference:

ENTERPRISE ZONE NAME CRITERIA (A - C)

Complete if requesting Worksite Preference:

ENTERPRISE ZONE NAME CRITERIA (A - C)

Complete if requesting Worksite Preference:

ENTERPRISE ZONE NAME CRITERIA (A - C)

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED



The intent of the Enterprise Zone Act (EZA) is to promote
economic development and employment opportunities in
designated enterprise zones by offering bidding preferences
on qualified solicitations. 
 
EZA provides for two preferences:  Worksite and
Workforce.   
 
Worksite Preference: Bidders may be eligible for a 5% bid
preference on state goods and services contracts valued at
more than $100,000 if the worksite is located in an
enterprise zone as designated by the State Trade and
Commerce Agency.   
 
EZA allows state contracting officials to award the bid
worksite preference when 50% of the labor hours required
to manufacture the goods and to perform a contract for
goods, or 90% of the labor hours required to perform a
contract for services is performed at the approved
worksites.   
 
Workforce Preference:  Companies qualifying for the 5%
worksite preference may request an additional 1% - 4%
workforce preference by certifying to hire a specified
percent of their contract workforce employees from a
targeted employment area, or from enterprise zone eligible
employees. 
 
To request workforce preference, the bidder must first
identify an eligible worksite.   
 
EZA bid preferences do not apply to contracts in which the
worksite is fixed.  
 
For more detail, see California Government Code, Title 1,
Division 5, Chapter 12.8, Section 707 et seq. and California
Code of Regulations, Title 2, Section 1896.100. 
 
 

In addition to EZA, the State has other bidding preference
programs for which you might qualify: 
 
TACPA - Target Area Contract Preference Act (up to a 9%
bidding preference) 
LAMBRA - Local Agency Military Base Recovery Area
Act (up to a 9% bidding preference) 
Small Business - Certified small businesses in California
can receive a 5% bidding preference. 
 
A non-certified small business that claims any combination
of EZA, TACPA or LAMBRA preferences cannot use
these preferences to displace a certified small business. 
 
How the Bidding Preference Works 
 
The EZA bidding preference that you qualify for is used
only for bid solicitation purposes, to a maximum of
$50,000.  The preference does not alter the amount of the
resulting contract. 
 
If you qualify for more than one bidding preference  (EZA,
TACPA, LAMBRA, Small Business) the maximum
preference allowed by law is 15% or $100,000.   
 
Reporting Requirements 
 
Firms receiving EZA preferences must report their labor
hours.  Reference the state contract on which you are
bidding for specific reporting requirements.  
 
How to Identify Enterprise Zone Locations 
 
Contact the city or county economic development office or
the State Trade and Commerce Agency at (916) 324-8211. 
 
 
 
 

Section 1:  Enter the solicitation number and the name of the
state department or agency offering the solicitation.   
 
Section 2:  Enter the requested information for  
1) the bidding firm, and 2) all firms with whom the bidder
will be subcontracting to perform the work required to
complete this bid.  You must list all firms, including the
manufacturer, if applicable, not just those requesting
worksite preference.    
 
Firm’s role in this bid:  Enter the appropriate description
indicating what job the listed firm will perform.   
 
Enterprise Zone Name:  See instructions above on “How to
Identify Enterprise Zone Locations.” 
 
Labor Hours Estimated:   For each firm listed, estimate the
total labor hours to be performed.  Total the estimated hours
for each firm and enter them into the box labeled “Total
Labor Hours Estimated.” 
 
Criteria: 
 
A: The firm is located in a California designated enterprise
zone 
 
B: The firm will establish a worksite in a California
designated enterprise zone. 
 
C:  GOODS ONLY.  The firm will purchase the contract
goods from the manufacturer(s) located in a California
designated enterprise zone. 
 
Section 3:  Select the appropriate box, indicating the
percentage of workforce preference you are requesting.  To
request workforce preference, the bidder must first identify
an eligible worksite.   
 
Section 4: The Bidder must complete and sign the
Certification. 
 

STATE OF CALIFORNIA

ENTERPRISE ZONE ACT (EZA) PREFERENCE REQUEST
STD 831 (NEW. 5-99)

Program Description Other Bidding Preference Programs Instructions for completing "Enterprise Zone
Act Preference Request" on Reverse



STATE OF CALIFORNIA

LOCAL AGENCY MILITARY BASE RECOVERY AREA (LAMBRA) PREFERENCE REQUEST

BID NUMBER

AGENCY/DEPT.

SECTION 1: SOLICITATION INFORMATION

SECTION 2: REQUEST FOR 5% WORKSITE PREFERENCE  List the bidding firm and all suppliers and subcontractors who will work with the bidder to fulfill the terms
of the contract. Indicate those firms for which the Bidder is requesting worksite preference eligibility by providing the requested information. Attach additional pages if needed.

See reverse for program
description and

instructions for completing 
this form.This request form should be completed by bidders wishing

to apply for LAMBRA preferences for this solicitation.

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

Complete if requesting Worksite Preference:

MILITARY BASE RECOVERY AREA NAME Criteria (A - C)

TOTAL LABOR 
HOURS ESTIMATED

SECTION 3: REQUEST FOR 1% - 4% WORKFORCE PREFERENCE
I request a 1% preference for hiring eligible persons to perform 5 - 9.99% of the total contract labor hours
I request a 2% preference for hiring eligible persons to perform 10 - 14.99% of the total contract labor hours
I request a 3% preference for hiring eligible persons to perform 15 - 19.99% of the total contract labor hours
I request a 4% preference for hiring eligible persons to perform 20% or more of the total contract labor hours

SECTION 4: CERTIFICATION
I hereby certify under penalty of perjury, that (1) the bidder is a California based company as defined in the LAMBRA  regulations, (2) at least 50% of the labor hours required to perform a contract for goods, or
100% of the labor hours required to perform a contract for services shall be performed at the designated Local Agency Military Base Recovery Area(s) claimed in Section 2, (3) if applying for workforce preference,
the bidder shall hire persons living within a Local Agency Military Base Recovery Area to perform the specified percent of total contract labor hours as requested in Section 3, and (4) all information provided in this
request is true, correct, and complete. Any person falsely certifying, willfully providing false information, omitting information, or failing to comply with the EZA statute is subject to penalties, fines and possible loss
of State contacting eligibility.
BIDDER'S SIGNATURE

TITLE

PRINTED OR TYPED NAME 

AREA CODE & PHONE NUMBER DATE EXECUTED

STD 832 (NEW. 5-99)

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

NAME OF FIRM FIRM'S ROLE IN THIS BID (Examples: Bidder, Manufacturer, Shipper, etc.)

STREET ADDRESS CITY STATE ZIP CODE LABOR HOURS ESTIMATED

Complete if requesting Worksite Preference:

MILITARY BASE RECOVERY AREA NAME Criteria (A - C)

Complete if requesting Worksite Preference:

MILITARY BASE RECOVERY AREA NAME Criteria (A - C)

Complete if requesting Worksite Preference:

MILITARY BASE RECOVERY AREA NAME Criteria (A - C)

Complete if requesting Worksite Preference:

MILITARY BASE RECOVERY AREA NAME Criteria (A - C)

Complete if requesting Worksite Preference:

MILITARY BASE RECOVERY AREA NAME Criteria (A - C)

Complete if requesting Worksite Preference:

MILITARY BASE RECOVERY AREA NAME Criteria (A - C)

Complete if requesting Worksite Preference:

MILITARY BASE RECOVERY AREA NAME Criteria (A - C)



The intent of the Local Agency Military Base Recovery
Area (LAMBRA) Act is to promote economic development
and employment opportunities in designated LAMBRAS
by offering bidding preferences on qualified solicitations. 
 
The LAMBRA Act provides for two preferences:  Worksite
and Workforce.   
 
Worksite Preference: Bidders may be eligible for a 5% bid
preference on state goods and services valued at more than
$100,000 if the worksite is located in a LAMBRA as
designated by the State Trade and Commerce Agency.   
 
LAMBRA allows state contracting officials  to award the
bid worksite preference when 50% of the labor hours
required to perform a contract for goods, or 100% of the
labor hours required to perform a contract for services is
performed at the approved worksites.   
 
Workforce Preference:  Companies qualifying for the 5%
worksite preference may request an additional 1% - 4%
workforce preference by certifying to hire a specified
percent of their contract workforce employees from those
designated as LAMBRA qualified individuals. (See
Assembly Bill 3: Chapter 1012, 9/30/98). 
 
To request workforce preference, the bidder must first
identify an eligible worksite.   
 
LAMBRA bid preferences do not apply to contracts in
which the worksite is fixed.  
 
For more detail, see California Government Code,  Section
7118 et seq., and California Code of Regulations, Title 2,
Section 1896.100. et seq. 
 
 

In addition to the LAMBRA Act, the State has other
bidding preference programs for which you might qualify: 
 
TACPA - Target Area Contract Preference Act (up to a 9%
bidding preference) 

EZA -Enterprise Zone Act (up to 9% bidding preference) 

Small Business - Certified small businesses in California
can receive a 5% bidding preference. 
 
A non-certified small business that claims any combination
of EZA, TACPA or LAMBRA preferences cannot use
these preferences to displace a certified small business. 
 
How the Bidding Preference Works 
 
The LAMBRA bidding preference that you qualify for is
used only for bid solicitation purposes, to a maximum of
$50,000.  The preference does not alter the amount of the
resulting contract. 
 
If you qualify for more than one bidding preference  (EZA,
TACPA, LAMBRA, Small Business) the maximum
preference allowed by law is 15% or $100,000.   
 
Reporting Requirements 
 
Firms receiving LAMBRA preferences must report their
labor hours.  Reference the state contract on which you are
bidding for specific reporting requirements.  
 
How to Identify LAMBRA Locations 
 
Contact the State Trade and Commerce Agency at 
(916) 324-8211.
 
 
 

Section 1:  Enter the solicitation number and the name of
the state department or agency offering the solicitation.   
 
Section 2:  Enter the requested information for  
1) the bidding firm, and 2) all firms with whom the bidder
will be subcontracting to perform the work required to
complete this bid.  You must list all firms, including the
manufacturer, if applicable, not just those requesting
worksite preference.    
 
Firm’s role in this bid:  Enter the appropriate description
indicating what job the listed firm will perform.   
 
Military Base Recovery Area Name:  See instructions
above on “How to Identify LAMBRA Locations.” 
 
Labor Hours Estimated:   For each firm listed, estimate the
total labor hours to be performed.  Total the estimated
hours for each firm and enter them into the box labeled
“Total Labor Hours Estimated.” 
 
Criteria: 
 
A: The firm is located in a California designated
LAMBRA. 
 
B: The firm will establish a worksite in a California
designated LAMBRA. 
 
C:  GOODS ONLY.  The firm will purchase the contract
goods from the manufacturer(s) located in a LAMBRA.
 
Section 3:  Select the appropriate box, indicating the
percentage of workforce preference you are requesting.  To
request workforce preference, the bidder must first identify
an eligible worksite.   
 
Section 4: The Bidder must complete and sign the
Certification. 

Program Description Other Bidding Preference Programs Instructions for completing "LAMBRA"
Preference Request on Reverse

STATE OF CALIFORNIA

LOCAL AGENCY MILITARY BASE RECOVERY AREA (LAMBRA) PREFERENCE REQUEST
STD 832 (NEW. 5-99)
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EXECUTIVE SUMMARY FORM
ZENH SOLICITATION 

Prepare an Executive Summary of the program (no longer than two [2] pages), that describes: 

1. The overall goals and objectives of the program, including how specific ZENH target areas will be 
addressed.

2. The technology or science being developed and the unique products, services or knowledge that is 
expected to result therefrom. 

3. The overall program cost. 

4. The amount of PIER funding being requested. 

5. The amount, sources and nature of match funding. 

6. The types and estimated amounts of public benefits to be provided by the program.
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AGREEMENT NUMBER 

REGISTRATION NUMBER 

1. This Agreement is entered into between the State Agency and the Contractor named below 
STATE AGENCY’S NAME

State Energy Resources Conservation and Development Commission (Commission) 
CONTRACTOR’S NAME 

2. The term of this  
 Agreement is:  

3. The maximum amount  
 of this Agreement is: $

4. The parties agree to comply with the terms and conditions of the following Exhibits which are by this reference made 
a part of the Agreement: 

Exhibit A – Scope of Work  Pages
 Exhibit A - Attachments  Pages 

Exhibit B – Budget Detail and Payment Provisions Pages
 Exhibit B - Attachments  Pages 

Exhibit C* – General Terms and Conditions

Check mark one item below as Exhibit D: 
 Exhibit D – Special Terms and Conditions (Attached hereto as part of this Agreement) Pages

Exhibit D - *Special Terms and Conditions 

Exhibit E – Additional Provisions  Pages
 Exhibit E - Attachment 

Exhibit F – Contacts Page
Exhibit G - Definitions  Pages 

Exhibit H - Subcontract Flow-Down Provisions  Pages 

Items shown with an Asterisk (*), are hereby incorporated by reference and made part of this agreement as if attached hereto. 
These documents can be viewed at  www.ols.dgs.ca.gov/Standard+Language.

IN WITNESS WHEREOF, this Agreement has been executed by the parties hereto. 
CONTRACTOR California Department of General 

Services Use Only 
CONTRACTOR’S NAME (If other than an individual, state whether a corporation, partnership, etc.)

BY (Authorized Signature) DATE SIGNED (Do not type)
✍
PRINTED NAME AND TITLE OF PERSON SIGNING

ADDRESS

STATE OF CALIFORNIA
AGENCY NAME 
State Energy Resources Conservation and Development Commission (Commission) 
BY (Authorized Signature) DATE SIGNED (Do not type)

✍
PRINTED NAME AND TITLE OF PERSON SIGNING

Cheryl Raedel, Contracts Office Manager 
ADDRESS
1516 Ninth Street, Sacramento, CA  95814 

  Exempt per: 
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EXHIBIT A
Scope of Work (placeholder)

PURPOSE

The purpose of this Agreement is to fund research, development and demonstration Projects under the 
Energy Commission Public Interest Energy Research (PIER) Program.  The Agreement will «description».

TASK 1  TITLE 

  Task Description…. 

  DELIVERABLES:

Attachment 8 Scope of Work from Bidder’s proposal will 
replace this Exhibit of the terms and conditions in the signed 

contract.
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EXHIBIT B
BUDGET DETAIL AND PAYMENT PROVISIONS

1. INVOICING PROCEDURES

For services satisfactorily rendered, and upon receipt and approval of the invoices, the Energy 
Commission agrees to compensate Contractor for actual expenditures incurred in accordance with the 
rates specified in Exhibit B, Budget Attachment.  Contractor’s actual rates cannot exceed the rates 
specified in Exhibit B, Budget Attachment. 

Invoices shall be submitted in duplicate not more frequently than monthly.  The Energy Commission 
will accept computer generated or electronically transmitted requests provided Contractor sends a hard 
copy the same day to the address in Exhibit F. 

California Energy Commission  
Accounting Office, MS-2 
1516 Ninth Street 
Sacramento, California 95814 

A request for payment shall consist of, but is not limited to: 

A. An invoice that is a list of the actual expenses incurred during the billing period.  The rates 
cannot exceed the rates specified in Exhibit B, Budget Attachment.  The invoice list must 
include:

1) Agreement number, date prepared, and billing period. 
2) Contractor’s actual hourly labor rates by individual.  Rates may be billed on the invoice 

as fully loaded rates. 
3) Operating expenses, including equipment, travel, miscellaneous. 
4) Subcontractor invoices, identifying small business and Disabled Veteran Business 

Enterprise (DVBE) firms and a copy of each DVBE invoice. 
5) Fees (fringe, direct and indirect overheads, general and administrative, profit, etc.)  

These costs must be shown for all items not included in a fully loaded hourly rate. 
6) Match fund expenditures. 
7) By task: cumulative amounts, budgeted, billed to date, current billing, and balance of 

funds.
8) Work authorization number, if applicable. 

B. As detailed in Exhibit A: 

1) A report that documents the progress of the Scope of Work during the billing period, 
and

2) Any other deliverables due during the billing period. 

2. BUDGET CONTINGENCY CLAUSE

It is mutually agreed that if the Budget Act of the current year and/or any subsequent years covered under 
this Agreement does not appropriate sufficient funds for the work identified in Exhibit A, this Agreement 
shall be of no further force and effect.  In this event, the State shall have no liability to pay any funds 
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whatsoever to Contractor or to furnish any other consideration under this Agreement and Contractor shall 
not be obligated to perform any provisions of this Agreement. 

If funding for any fiscal year is reduced or deleted by the Budget Act for purposes of this program, the State 
shall have the option to either: cancel this Agreement with no liability occurring to the State, or offer an 
Agreement amendment to Contractor to reflect the reduced amount. 

3. TRAVEL AND PER DIEM RATES

Contractor shall be reimbursed for travel and per diem expenses using the same rates provided to non-
represented state employees.  Contractor must pay for travel in excess of these rates.  Contractor may obtain 
current rates from the Energy Commission’s Web Site at www.energy.ca.gov/contracts/index.html.

A. Travel identified in Exhibit B, Budget Attachment is approved and does not require further 
authorization.

B. Travel that is not included in Exhibit B, Budget Attachment shall require prior written authorization 
from the Contract Manager.  The Energy Commission will reimburse travel expenses from 
Contractor's office location. 

C. Contractor must retain documentation of travel expenses in its financial records listed by trip 
including dates and times of departure and return.  Receipts for travel expenses claimed must be 
retained by Contractor (receipts are not required for travel meals or incidentals within current 
allowable rates). 

4. RETENTION

The Energy Commission shall retain from each invoice ten per cent (10%) of that invoice, excluding 
equipment invoices.  The retained amount shall be held by the Energy Commission and released to 
Contractor only upon the Energy Commission's approval that work has been satisfactorily completed and 
the Final Report (if required) has been received and approved.  Contractor must submit a separate invoice 
for the retained amount. 

Retention may be released upon completion of tasks that are considered separate and distinct, i.e., the task 
is a stand-alone piece of work and could be done without the other tasks.  Exhibit B, Budget Attachment, 
identifies the tasks for which retention may be released prior to the end of the Agreement.  Tasks for 
administration or management of the Agreement and/or subcontractors are not considered separate and 
distinct tasks.   
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5. PAYMENT TERMS

Check all that apply: 

 Monthly 
 Quarterly 
 One-Time Payment 
 Itemized 
 Flat Rate 
 In Arrears 
 Advance Payment to Public Prime Contractor Not to Exceed $  or   % of the Agreement 

Amount 
 Advance Payment to Private Prime Contractor for Public Subcontractor, (PRC section 25620.3(d)) 

Not to Exceed $  or  % of the Subcontract Amount 
 Reimbursement/Revenue 
 Other (Explain) 

6. CONDITIONS FOR PAYMENT

A. Payment shall only be made in accordance with Exhibit B, Budget Attachment.

B. Each request for payment is subject to the Contract Manager’s approval. 

C. Payments shall be made to Contractor for undisputed invoices.  An undisputed invoice is an invoice 
submitted by the Contractor for services rendered and for which additional evidence is not required 
to determine its validity.  The invoice will be disputed if all deliverables due for the billing period 
have not been received and approved or if the invoice is inaccurate.  If the invoice is disputed, 
Contractor will be notified via a Dispute Notification Form within 15 working days of receipt of 
the invoice 

D. Payment will be made in accordance with, and within the time specified, in Government Code 
Chapter 4.5, commencing with Section 927. 

E. Final invoice must be received by the Energy Commission no later than 30 calendar days after the 
Agreement termination date. 

7. RECORDKEEPING, COST ACCOUNTING AND AUDITING

A. Cost Accounting 

Contractor agrees to keep separate, complete, and correct accounting of the costs involved in 
developing, installing, constructing, and testing of Project-Related Products and Rights funded 
under the Energy Commission-funded portion of this Agreement as well as keep separate, 
complete, and correct account of the Economic Benefits from Project-Related Products and 
Rights.

B. Accounting Procedures

Contractor’s costs shall be determined on the basis of Contractor’s accounting system procedures 
and practices employed as of the effective date of this Agreement.  Contractor’s cost accounting 
practices used in accumulating and reporting costs during the performance of this Agreement shall 
be consistent with the practices used in estimating costs for any proposal to which this Agreement 
relates; provided that such practices are consistent with the other terms of this Agreement and 
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provided, further, that such costs may be accumulated and reported in greater detail during 
performance of this Agreement.  Contractor’s accounting system shall distinguish between direct 
costs and indirect costs.  All costs incurred for the same purpose, in like circumstances, are either 
direct costs only or indirect costs only with respect to costs incurred under this Agreement. 

C. Allowability of Costs

Except as provided for in this Agreement, Contractor shall use the applicable Federal Office of 
Management and Budget (OMB) Circulars A-87, A-21, A-122, or Federal Acquisition 
Regulations (FAR) Part 31 in determining allowable and unallowable costs.  In the event of a 
conflict, this Agreement takes precedence over the OMB Circulars and/or FAR.  Factors to be 
considered in determining whether an individual item of cost is allowable include: (i) 
reasonableness of the item; (ii) allowability of the item to the work; (iii) the appropriate use of 
applicable Federal OMB Circulars or FAR; and, (iv) the terms and conditions of this Agreement.  
Applicable OMB circulars and FAR may be found at www.whitehouse.gov/omb and 
www.arnet.gov/far/.

1) Allowable Costs 

Allowable costs may include all costs, direct and indirect, incurred in the performance of 
work identified in Contractor’s proposal, if applicable, and capped as specified in Exhibit 
B, Budget Attachment.  Costs must be incurred within the term of the Agreement.  The 
Energy Commission will pay for State or local sales or use taxes on the services rendered 
or equipment, parts or software supplied to the Energy Commission pursuant to this 
Agreement.

2) Unallowable Costs

Some examples of unallowable costs include: contingency costs, imputed costs, fines and 
penalties, losses on agreements, excess profit taxes, and increased rates and fees for this 
Agreement. 

The State of California is exempt from Federal excise taxes, and no payment will be made 
for any taxes levied on employee’s wages. 

C. Audit Rights

 Contractor shall maintain books, records, documents, and other evidence, based on the procedures 
set forth above, sufficient to reflect properly all costs claimed to have been incurred in performing 
this Agreement.  The Energy Commission, an agency of the State or, at the Energy Commission’s 
option, a public accounting firm designated by the Energy Commission, may audit such 
accounting records at all reasonable times with prior notice by the Energy Commission.  The 
Energy Commission shall bear the expense of such audits.  It is the intent of the parties that such 
audits shall ordinarily be performed not more frequently than once every twelve (12) months 
during the performance of the work and once at any time within three (3) years following payment 
by the Energy Commission of Contractor’s final invoice.  However, performance of any such 
interim audits by the Energy Commission does not preclude further audit.

E. Audit Cost

The cost of the audit shall be borne by the Energy Commission except when the results of the 
audit reveal an error detrimental to the Energy Commission that exceeds ten percent (10%) of the 
amount audited, or $5000 (whichever is greater); or if a royalty audit, ten percent (10%) of the 
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total royalties due in the period audited.  In this event, Contractor agrees to reimburse the Energy 
Commission for reasonable costs and expenses incurred by the Energy Commission in conducting 
such audit.

F. Refund to the Energy Commission

If the Energy Commission determines that any invoiced and paid amounts exceed the actual 
allowable and incurred costs, Contractor shall repay such amounts to the Energy Commission 
within thirty (30) days of request or as otherwise agreed to in writing by the Energy Commission 
and Contractor.  If the Energy Commission does not receive such repayments, the Energy 
Commission shall be entitled to withhold further payments to Contractor.

8. BUDGET DETAIL

Budget Detail is contained in the Attachment to this Exhibit. 



RFP ATTACHMENT 7

O:cr 6-30-04 PIER boilerplate 10 of 46 RFP 500-04-501 
  Att 7, Ex. B 



RFP ATTACHMENT 7

O:cr 6-30-04 PIER boilerplate 11 of 46 RFP 500-04-501 
  Att 7, Ex. C 

EXHIBIT C 
General Terms and Conditions 

PLEASE NOTE: This page will not be included with the final Agreement.  The General Terms and 
Conditions will be included in the Agreement by reference to Internet site: www.dgs.ca.gov/contracts
choose Standard Language for use in Standard Agreements or if this Agreement is with another 
State agency, choose Interagency Agreement.  The exact terms to be used will be those appearing on 
the Web Site the date the Agreement is signed by Contractor. 
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EXHIBIT D
SPECIAL TERMS AND CONDITIONS

1. AGREEMENT MANAGEMENT

A. The Contractor Project Manager may not be replaced without Contract Manager’s prior written 
approval.  Such approval shall not be unreasonably withheld.  The Contractor Project Manager 
is responsible for the day-to-day Project status, decisions and communications with the Contract 
Manager.

B. The Energy Commission may change the Contract Manager by notice given to Contractor at any 
time signed by the Commission Contracts Officer.  The Contract Manager is responsible for the 
day-to-day Agreement status, decisions and communications with the Contractor Project 
Manager.  The Contract Manager will review and approve all Project deliverables, reports and 
invoices.

2. PERSONNEL, SUBCONTRACTORS, AND DISABLED VETERAN BUSINESS ENTERPRISES 
(DVBEs)

A. Key Personnel

Contractor’s Key Personnel may not be substituted without the Contract Manager’s prior 
written approval.  Such approval shall not be unreasonably withheld.  

B. Key Subcontractors

Contractor’s Key Subcontractors may not be substituted without the Contract Manager’s prior 
written approval.  Such approval shall not be unreasonably withheld. 

C. Agreements with Subcontractors 

If subcontractors are needed to perform any portion of this Agreement, the following criteria must 
be met and Contractor shall manage the performance of the subcontractors. 

1) Nothing contained in this Agreement or otherwise, shall create any contractual relationship 
between the State and any subcontractors, and no subcontract shall relieve the Contractor 
of its responsibilities and obligations hereunder.  The Contractor agrees to be as fully 
responsible to the State for the acts and omissions of its subcontractors or persons either 
directly or indirectly employed by any of them as it is for the acts and omissions of persons 
directly employed by the Contractor.  The Contractor’s obligation to pay its subcontractors 
is an independent obligation from the State’s obligation to make payments to the 
Contractor.  As a result, the State shall have no obligation to pay or to enforce the payment 
of any monies to any subcontractor. 

2) Contractor shall be responsible for establishing and maintaining contractual agreements 
with and the reimbursement of each of the subcontractors for work performed in 
accordance with the terms of this Agreement.  Contractor shall be responsible for 
scheduling and assigning subcontractors to specific tasks in the manner described in this 
Agreement, coordinating subcontractor accessibility to Energy Commission staff, and 
submitting completed products to the Contract Manager.  Upon request by the Contract 
Manager, Contractor shall provide with copies of all contractual agreements with key 
subcontractors. 
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3) Contractors who are subcontracting with University of California may use the terms and 
conditions negotiated by the Energy Commission with University of California for their 
subcontracts.  Contractors who are subcontracting with DOE may use the terms and 
conditions negotiated by the Energy Commission with DOE for their subcontracts. 

4) Flowdown provisions that shall be included in subcontracts are listed below.  The 
language to include in each subcontract is detailed in Exhibit H.  This language is similar 
to the provisions in this Agreement, but has been modified for use in subcontracts. 

Standard of Performance 
Recordkeeping, Cost Accounting & Auditing 
Audit
Purchase of Equipment 
Rights of Parties Regarding Deliverables, Data, and Intellectual Property 
Limitation on Disclosure of Information 
No Further Assignments 
Non-Discrimination 
Stop Work 
Termination 
Access to Sites and Records 
Conflict of Interest 
Legal Notice 
Survival

5) All subcontracts entered into pursuant to this Agreement shall be subject to examination 
and audit by the Bureau of State Audits for a period of three (3) years after final payment 
under the Agreement. 

D. Additions, Removal, or Substitutions of Subcontractors 

Any subcontractor change shall be subject to the following conditions: 

1) Contractor shall provide the Energy Commission with a copy of its contracting policies 
and procedures for selecting subcontractors.  The Commission Contracts Officer shall 
evaluate the Contractor’s process to determine if it is in substantial accord with the State’s 
process. The Commission Contracts Officer will provide a written determination to the 
Contractor.  The Commission Contracts Officer will retain this set of contracting policies 
and procedures until the final audit of Project records.

2) If Contractor’s process is acceptable, Contractor may use its process to solicit and select 
subcontractors.  If, however, Contractor’s process does not substantially meet the State’s 
requirements, Contractor shall solicit a minimum of three (3) bids or provide justification, 
in advance, to the Commission Contracts Officer, as to why a competitive process is not 
appropriate.

3) Thirty (30) days prior to using new policies and procedures, the Contractor shall 
notify the Commission Contracts Officer and provide a detailed, written 
description of the changes.  The Commission Contracts Officer will provide a 
written determination to the Contractor stating whether the revised policies and 
procedures are still in substantial accord with the State’s process. 
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E. Disabled Veteran Business Enterprise (DVBE) Changes 

 The Contractor shall use the DVBE companies identified in this Agreement.  Contractor's 
failure to adhere to the DVBE participation may be cause for termination.  In the event a 
replacement of a DVBE is necessary, the Contractor shall request written approval, in advance, 
from the Contract Manager and the Commission Contracts Officer.  The procedure for replacing 
any DVBE is: 

1. Contractor shall inform Contract Manager and Commission Contracts Officer in writing 
of the reason for the DVBE replacement.  

2. Contractor shall attempt to replace the DVBE with a new DVBE providing the same 
services or identify other services in the Agreement a new DVBE could provide.  
Contractor shall complete revised DVBE certification forms (provided by the 
Commission Contracts Officer) identifying the new DVBE.  If replacement is not a 
DVBE, Contractor shall complete steps in compliance with good faith efforts and 
submit appropriate DVBE documentation to the Commission Contracts Officer. 

3. CHANGES TO THE AGREEMENT

A. Budget Reallocations 

Contractor shall provide reasonable advance notification to the Contract Manager of any 
anticipated budget reallocations.  Budget reallocations that do not substantially change the 
Scope of Work will be made in the following manner.  Contractor may reallocate a task budget 
up to fifteen percent (15%) of the original task amount, with prior written notification to the 
Contract Manager.  Reallocations of more than fifteen percent (15%) of an original task budget 
require prior written approval of the Contract Manager and the Energy Commission’s Program 
Team Lead.  Contract Manager will notify the Contractor Project Manager in writing of the 
approval within ten (10) working days.  The Contract Manager shall send approved changes in a 
revised Exhibit B, Budget Attachment to the Commission Contracts Officer. 

B. Significant Changes 

Significant changes to this Agreement must be approved at an Energy Commission business 
meeting through a formal amendment.  Significant changes include, but are not limited to: 

change of  Contractor’s legal name 
change of Contractor 
changes in order to disencumber funds 
changes to Exhibit A that reasonably modify the purpose of the Agreement 
changes to Exhibit A that extend the due dates beyond the term of the Agreement 
changes to Exhibit B that increase the amount of the Agreement  
changes to Exhibit B that increase rates or fees 
reallocations to Exhibit B, Budget Attachment that substantially change Exhibit A. 

Contractor shall submit a request in writing to the Contract Manager with a copy to the 
Commission Contracts Officer for any significant change.  The Contract Manager will notify 
the Contractor Project Manager of the appropriate Energy Commission action within ten (10) 
working days. 
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C. Non-Significant Changes 

Changes that are not significant to the Agreement do not need to be approved at an Energy 
Commission Business Meeting through a formal amendment.  These changes shall be documented 
in a Letter of Agreement. 

4. STANDARD OF PERFORMANCE

 Contractor shall be responsible in the performance of Contractor's/subcontractor's work under this 
Agreement for exercising the degree of skill and care required by customarily accepted good 
professional practices and procedures used in scientific and engineering research fields.  Any costs for 
failure to meet these standards, or otherwise defective services, which require re-performance, as 
directed by Contract Manager or its designee, shall be borne in total by the Contractor/subcontractor and 
not the Energy Commission.  In the event the Contractor/subcontractor fails to perform in accordance 
with the above standard the following will apply.  Nothing contained in this clause is intended to limit 
any of the rights or remedies that the Energy Commission may have under law. 

A. Contractor/subcontractor will re-perform, at its own expense, any task that was not performed to 
the reasonable satisfaction of the Contract Manager.  Any work re-performed pursuant to this 
clause shall be completed within the time limitations originally set forth for the specific task 
involved. Contractor/subcontractor shall work any overtime required to meet the deadline for 
the task at no additional cost to the Energy Commission. 

B. The Contract Manager shall provide a new schedule for the re-performance of any task pursuant 
to this clause in the event that re-performance of a task within the original time limitations is not 
feasible.

C. If the Contract Manager directs the Contractor not to re-perform a task, the Contract Manager 
and Contractor Project Manager shall negotiate a reasonable settlement for satisfactory services 
rendered.  No previous payment shall be considered a waiver of the Energy Commission's right 
to reimbursement. 

D. The failure of a Project to achieve the technical or economic goals stated in the Scope of Work is 
not a basis for the Energy Commission to determine that the work is unacceptable, unless the 
work conducted by the Contractor/subcontractor is deemed by the Energy Commission to have 
failed the foregoing standard of performance. 

E. In the event that Contractor/subcontractor fails to perform in accordance with the foregoing 
standard of performance, the Contract Manager and the Contractor Project Manager shall seek to 
negotiate in good faith an equitable resolution satisfactory to both parties.  If such a resolution 
cannot be reached, the parties shall work through the Energy Commission’s dispute resolution 
process described in the Disputes clause. 

5. PERFORMANCE EVALUATION

 Consistent with Public Contract Code Sections 10367 through 10371, the Energy Commission shall, 
upon completion of this Agreement, prepare a performance evaluation of the Contractor.  Upon filing an 
unsatisfactory evaluation with the Department of General Services, Office of Legal Services (DGS) the 
Energy Commission shall notify and send a copy of the evaluation to the Contractor within fifteen (15) 
days.  The Contractor shall have thirty (30) days to prepare and send statements to the Energy 
Commission and DGS defending Contractor’s performance.  The Contractor's statement shall be filed 
with the evaluation in the Energy Commission's Contract file and with DGS for a period of thirty-six 
(36) months and shall not be a public record. 
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6. REPORTS, DELIVERABLES, AND INFORMATION DISCLOSURE

A. Reports and Deliverables 

1) All public reports and deliverables shall be delivered to the Energy Commission 
Accounting Office address listed in Exhibit F. 

2) All confidential reports and deliverables shall be delivered to the Contracts Officer 
listed in Exhibit F in a sealed envelope marked “Confidential Deliverable.”  

B. Legal and Copyright Notices 

All documents prepared for this Agreement that will be released to the public in hard copy, 
electronic, or Web Site format including but not limited to reports, deliverables, articles 
submitted for publication, and all reprints, shall include the following: 

LEGAL NOTICE 

This report was prepared as a result of work sponsored by the California 
Energy Commission (Energy Commission).  It does not necessarily 
represent the views of the Energy Commission, its employees, or the State 
of California.  The Energy Commission, the State of California, its 
employees, contractors, and subcontractors make no warranty, express or 
implied, and assume no legal liability for the information in this report; 
nor does any party represent that the use of this information will not 
infringe upon privately owned rights.  This report has not been approved 
or disapproved by the Energy Commission nor has the Energy 
Commission passed upon the accuracy or adequacy of the information in 
this report. 

COPYRIGHT NOTICE 

[YEAR OF FIRST PUBLICATION OF DELIVERABLE], 
[THE COPYRIGHT HOLDER’S NAME]

ALL RIGHTS RESERVED.

C. Limitations on Contractor Disclosure of Agreement Information 

1) Contractor must receive approval from the Contract Manager before disclosing to 
any third party the contents of any draft deliverable or report.

2) After any document submitted has become a part of the public records of the State, 
Contractor may, if it wishes to do so at its own expense, publish or utilize the document, 
and shall include the legal and copyright notices required above.  

3) In the event any public statement is made by the Energy Commission as to the role of 
Contractor or the content of any deliverable or report, the Contractor may, if it believes 
such statement to be incorrect, state publicly what it believes is correct. 

4) No record that is provided by the Energy Commission to Contractor for Contractor’s use 
in performing this Agreement and which has been designated as Confidential 
Information, or is the subject of a pending application for confidential designation, except 
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as provided in Title 20, CCR section 2505 and following (and amendments), shall be 
disclosed by Contractor, unless disclosure is ordered by a court of competent jurisdiction 
(Title 20 CCR section 2507.).  At the election of the Contract Manager, the Contractor, its 
employees and any subcontractor shall execute a confidentiality agreement, supplied by 
the Contract Manager or Commission Contracts Officer. 

5) Contractor acknowledges that each of its officers, employees, and subcontractors who are 
involved in the performance of this Agreement will be informed of these restrictions and 
be directed to abide by the above terms. 

D. Limitations on Energy Commission Disclosure of Information Contractor Considers Confidential 

1) Data provided to the Energy Commission by Contractor, which Data the Energy 
Commission has not already designated as Confidential Information and which 
Contractor seeks to have designated as confidential, or is the subject of a pending 
application for confidential designation, shall not be disclosed by the Energy Commission 
except as provided in Title 20 CCR Sections 2506 and 2507 (and amendments), unless 
disclosure is ordered by a court of competent jurisdiction. 

2) It is the Energy Commission’s intent to use and release Project results such as 
deliverables and Data in a manner calculated to further PIER while protecting proprietary 
or patentable interests of the parties.  Therefore, the Energy Commission agrees not to 
disclose information that Contractor considers confidential, without first providing a copy 
of the disclosure document for review and comment by Contractor. Contractor shall have 
no less than ten (10) working days for review and comment and, if appropriate, to make 
an application for confidential designation pursuant to Title 20 CCR section 2505 (and 
amendments) on some or all of the information.  The Energy Commission shall consider 
the comments of Contractor and use professional judgment in revising the disclosure 
document accordingly. 

7. PUBLIC HEARINGS

If public hearings on the Scope of Work are held during the period of the Agreement, Contractor will 
make available to testify the personnel assigned to this Agreement.  The Energy Commission will 
reimburse Contractor for compensation and travel of the personnel at the Agreement rates for the 
testimony which the Energy Commission requests. 

8. DISPUTES

In the event of a Contract dispute or grievance between Contractor and the Energy Commission, both 
parties shall follow the procedure below.  Contractor shall continue with the responsibilities under this 
Agreement during any dispute. 

A. Commission Dispute Resolution 

 The Contractor shall first discuss the problem informally with the Contract Manager.  If the 
problem cannot be resolved at this stage, the Contractor must direct the grievance together with 
any evidence, in writing, to the Commission Contracts Officer.  The grievance must state the 
issues in the dispute, the legal authority or other basis for the Contractor’s position and the 
remedy sought.  The Commission Contracts Officer and the Program Office Manager must 
make a determination on the problem within ten (10) working days after receipt of the written 
communication from the Contractor.  The Commission Contracts Officer shall respond in 
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writing to the Contractor, indicating a decision and explanation for the decision.  Should the 
Contractor disagree with the decision, the Contractor may appeal to the second level. 

 The Contractor must prepare a letter indicating why the decision is unacceptable, attaching to it 
the Contractor’s original statement of the dispute with supporting documents, along with a copy 
of the Commission Contracts Officer’s response.  This letter shall be sent to the Energy 
Commission’s Executive Director within ten (10) working days from receipt of the decision.  
The Executive Director or designee shall meet with the Contractor to review the issues raised.  
A written decision signed by the Executive Director or designee shall be returned to the 
Contractor within twenty (20) working days of receipt of the Contractor’s letter.  The Executive 
Director may inform the Energy Commission of the decision at an Energy Commission business 
meeting.  Should the Contractor disagree with the Executive Director’s decision, the Contractor 
may appeal to the Energy Commission at a regularly scheduled business meeting.  Contractor 
will be provided with the current procedures for placing the appeal on an Energy Commission 
business meeting agenda. 

B. Binding Arbitration 

 Should the Energy Commission’s Dispute Resolution procedure above fail to resolve an 
Agreement dispute or grievance to the satisfaction of either party, the Contractor and Energy 
Commission mutually may elect to have the dispute or grievance resolved through binding 
arbitration.  If one party does not agree, the matter shall not be submitted to arbitration.  The 
arbitration proceeding shall take place in Sacramento County, California, and shall be governed 
by the commercial arbitration rules of the American Arbitration Association (AAA) in effect on 
the date the arbitration is initiated.  The dispute or grievance shall be resolved by one (1) 
arbitrator who is an expert in the particular field of the dispute or grievance.  The arbitrator shall 
be selected in accordance with the AAA commercial arbitration rules.  If arbitration is mutually 
decided by the parties, arbitration is in lieu of any court action and the decision rendered by the 
arbitrator shall be final and may not be appealed to a court through the civil process.  However, 
judgment may be entered upon the arbitrator’s decision and is enforceable in accordance with 
the applicable law in any court having jurisdiction over this Agreement.  The demand for 
arbitration shall be made no later six (6) months after the date of the Agreement’s termination, 
despite when the dispute or grievance arose, and despite the applicable statute of limitations for 
a suit based on the dispute or grievance.  If the parties do not mutually agree to arbitration, the 
parties agree that the sole forum to resolve a dispute is California state court. 

 The cost of arbitration shall be borne by the parties as follows: 

1) The AAA’s administrative fees shall be borne equally by the parties; 
2) The expense of a stenographer shall be born by the party requesting a stenographic 

record;
3) Witness expenses for either side shall be paid by the party producing the witness; 
4) Each party shall bear the cost of its own travel expenses; 
5) All other expenses shall be borne equally by the parties, unless the arbitrator apportions 

or assesses the expenses otherwise as part of the award. 

At the option of the parties, any or all of these arbitration costs may be deducted from any 
balance of Agreement funds.  Both parties must agree, in writing, to utilize Agreement funds to 
pay for arbitration costs.
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9. TERMINATION

A. Purpose

The parties agree that because the Energy Commission is a state entity and contracts on behalf 
of all Californian ratepayers, it is necessary for the Energy Commission to be able to terminate, 
at once, upon the default of Contractor and to proceed with the work required under the 
Agreement in any manner the Energy Commission deems proper.  Contractor specifically 
acknowledges that the termination of the Agreement by the Energy Commission under the 
terms set forth below is an essential term of the Agreement, without which the Energy 
Commission would not enter into the Agreement. Contractor further agrees that upon any of the 
events triggering the termination of the Agreement by the Energy Commission, the Energy 
Commission has the right to terminate the Agreement, and it would constitute bad faith of the 
Contractor to interfere with the immediate termination of the Agreement by the Energy 
Commission. 

B. Breach

The Energy Commission shall provide the Contractor written notice of intent to terminate due to 
Contractor’s breach.  Contractor will have fifteen (15) calendar days to fully perform or cure the 
breach.  In the event Contractor does not cure the breach within fifteen (15) days, the Energy 
Commission may, without prejudice to any of its other remedies, terminate this Agreement 
upon five (5) calendar days written notice to Contractor.  In such event, Energy Commission 
shall pay Contractor only the reasonable value of the satisfactorily performed services rendered 
by Contractor before the notice of termination, as may be agreed upon by the parties or 
determined by a court of law, but not in excess of the Agreement maximum payable.

C. For Cause

The Energy Commission may, for cause, and at its option, terminate this Agreement upon giving 
thirty (30) calendar days advance written notice to Contractor.  In such event, Contractor agrees to 
use all reasonable efforts to mitigate its expenses and obligations.  Energy Commission will pay 
Contractor for services rendered and expenses incurred within  thirty (30) days after notice of 
termination which could not by reasonable efforts of Contractor have been avoided, but not in 
excess of Agreement maximum payable.  Contractor agrees to relinquish possession of equipment 
purchased for this Agreement with Energy Commission funds to Energy Commission, or 
Contractor may, with approval of Energy Commission, purchase the equipment as provided by the 
terms of this Agreement. 

The term “for cause” includes, but is not limited to, the following reasons: 

Partial or complete loss of Match Funds; 
Reorganization to a business entity unsatisfactory to the Energy Commission; 
Retention or hiring of subcontractors, or replacement or addition of Key Personnel that fail 
to perform to the standards and requirements of this Agreement; 
Failure to utilize the DVBE subcontractors/vendors in this Agreement and/or Contractor’s 
proposal;
Contractor is not able to pay its debts as they become due and/or Contractor is in default of 
an obligation that impacts Contractor’s ability to perform under this Agreement;
Significant change in State or Energy Commission policy such that the work or product 
being funded would not be supported by the Energy Commission; or
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In the case of a technical support Agreement, changes in Energy Commission staff such that 
Energy Commission staff can do the work or product being funded.

10. WAIVER

 No waiver of any breach of this Agreement shall be held to be a waiver of any other or subsequent 
breach.  All remedies afforded in this Agreement shall be taken and construed as cumulative, that is, in 
addition to every other remedy provided therein or by law.  The failure of the Energy Commission to 
enforce at any time any of the provisions of this Agreement, or to require at any time performance by 
Contractor of any of the provisions, shall in no way be construed to be a waiver of those provisions, nor 
in any way affect the validity of this Agreement or any part of it or the right of the Energy Commission 
to thereafter enforce each and every such provision. 

11. CAPTIONS

 The clause headings appearing in this Agreement have been inserted for the purpose of convenience and 
ready reference and do not define, limit, or extend the scope or intent of the clauses. 

12. PRIOR DEALINGS, CUSTOM OR TRADE USAGE

In no event shall any prior course of dealing, custom or trade usage modify, alter, or supplement any of 
these terms. 

13. NOTICE

Legal notice must be given using any of the following delivery methods: U.S. Mail, overnight mail, or 
personal delivery, providing evidence of receipt to the person identified in Exhibit F of this Agreement 
for legal notices.  Delivery by fax or e-mail is not considered legal notice for the purpose of this 
paragraph.  This paragraph is not intended to apply to normal, daily communication between the parties 
related to progress of the work.  This paragraph applies to situations where notice is required to be given 
by this Agreement or the parties are asserting their legal rights and remedies. 

Notice shall be effective when received, unless a legal holiday for the State commences on the date of 
the attempted delivery.  In which case, the effective date shall be postponed until the next business day. 

14. STOP WORK

 The Commission Contracts Officer may, at any time, by written notice to Contractor, require Contractor 
to stop all or any part of the work tasks in this Agreement.  Stop work orders may be issued for reasons 
such as a Project exceeding budget, standard of performance, out of scope work, delay in Project 
schedule, misrepresentations and the like. 

A. Compliance.  Upon receipt of such stop work order, Contractor shall immediately take all 
necessary steps to comply therewith and to minimize the incurrence of costs allocable to work 
stopped.

B. Equitable Adjustment.  An equitable adjustment shall be made by Energy Commission based 
upon a written request by Contractor.  Such adjustment request must be made by Contractor 
within thirty (30) days from the date of the stop work order. 

C. Canceling a Stop Work Order.  Contractor shall resume the work only upon receipt of written 
instructions from the Commission Contracts Officer. 
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15. RIGHTS OF PARTIES REGARDING DELIVERABLES, DATA, AND INTELLECTUAL 
PROPERTY

A. Energy Commission’s Rights in Deliverables 

Deliverables and reports specified for delivery to the Energy Commission under this Agreement 
shall become the property of the Energy Commission.  The Energy Commission may use, publish, 
and reproduce the deliverables and reports subject to the provisions of the Reports clause, 
“Limitations on Energy Commission Disclosure of Information.” 

B. Rights in Technical, Generated, and Deliverable Data

1) Contractor’s Rights 

All Data (Technical, Generated and Deliverable Data) produced under this Agreement 
shall be the property of the Contractor, limited by the license retained by the Energy 
Commission in 2) below, and the rights the Energy Commission has in deliverables 
specified above in Clause A. 

2) Energy Commission’s Rights

Contractor shall provide the Contract Manager and any designated reviewer(s) with a 
copy of all Technical, Generated and Deliverable Data produced under the Agreement, 
when requested.  Contractor is not required to copy and submit Data the Contract 
Manager has identified as being unusable to the Energy Commission and the PIER 
program such as raw data that is too disaggregated or voluminous for practical 
application.  Such Data shall be retained at the Contractor’s facility for inspection, review 
and possible copying by the Contract Manager for a minimum of three (3) years after 
final payment unless a longer period of records retention is stipulated. 

Upon request by Contract Manager, Contractor shall provide the Contract Manager and 
any designated reviewer(s) access to review Technical and Generated Data produced in 
the course of this Agreement that is not requested to be delivered to the Energy 
Commission. 

For all Data (Technical, Generated and Deliverable) produced under this Agreement, the 
Energy Commission retains a no-cost, non-exclusive, non-transferable, irrevocable, 
royalty-free, worldwide, perpetual license to use, publish, translate, produce and to 
authorize others to produce, translate, publish and use the Data, subject to the provisions 
of the Reports clause “Limitation on Energy Commission Disclosure of Information.” 

C. Exclusive Remedy 

In the event the Energy Commission intends to publish or has disclosed Data the Contractor 
considers confidential, the Contractor’s exclusive remedy is a civil court action for injunctive 
relief.  Such court action shall be filed in Sacramento County, California. 

D. Waiver of Consequential Damages 

IN NO EVENT WILL THE ENERGY COMMISSION BE LIABLE FOR ANY 
SPECIAL, INCIDENTAL, OR CONSEQUENTIAL DAMAGES BASED ON BREACH 
OF WARRANTY, BREACH OF CONTRACT, NEGLIGENCE, STRICT TORT, OR 
ANY OTHER LEGAL THEORY FOR THE DISCLOSURE OF CONFIDENTIAL 
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INFORMATION OR INFORMATION CONTRACTOR CONSIDERS 
CONFIDENTIAL, EVEN IF THE ENERGY COMMISSION HAS BEEN ADVISED OF 
THE POSSIBILITY OF SUCH DAMAGE.  DAMAGES THAT THE ENERGY 
COMMISSION WILL NOT BE RESPONSIBLE FOR INCLUDE, BUT ARE NOT 
LIMITED TO, LOSS OF PROFIT; LOSS OF SAVINGS OR REVENUE; LOSS OF 
GOODWILL; LOSS OF USE OF THE PRODUCT OR ANY ASSOCIATED 
EQUIPMENT; COST OF CAPITAL; COST OF ANY SUBSTITUTE EQUIPMENT, 
FACILITIES, OR SERVICES; DOWNTIME; THE CLAIMS OF THIRD PARTIES 
INCLUDING CUSTOMERS; AND INJURY TO PROPERTY. 

E. Proprietary Data 

 Proprietary Data owned by the Contractor shall remain with the Contractor throughout the term 
of this Agreement and thereafter.  The extent of Energy Commission’s access to the same and 
the testimony available regarding the same shall be limited to that reasonably necessary to 
demonstrate, in a scientific manner to the satisfaction of scientific persons, the validity of any 
premise, postulate or conclusion referred to or expressed in any deliverable or to establish a 
baseline for repayment purposes. Upon request by Contract Manager, Contractor shall provide 
the Contract Manager and any designated reviewer(s) access to review Contractor’s Proprietary 
Data produced in the course of this Agreement that is not requested to be delivered to the Energy 
Commission. The Energy Commission shall not disclose any Contractor Proprietary Data 
accessed or reviewed to any third party. 

F. Preservation of Data 

Any Data that is reserved to the Contractor by the express terms hereof, and Proprietary Data and 
Trade Secrets that have been utilized to support any premise, postulate or conclusion referred to or 
expressed in any deliverable hereunder, shall be preserved by the Contractor at the Contractor's 
own expense for a minimum of three (3) years after final payment, unless a longer period of 
records retention is stipulated. 

G. Destruction of Data 

Before the expiration of three (3) years or the stipulated records retention period and before 
changing the form of or destroying any Data (including Technical, Generated, Deliverable and 
Proprietary) or Trade Secrets, the Contractor shall notify Energy Commission of any such 
contemplated action and Energy Commission may, within thirty (30) days after said notification, 
determine whether it desires said Data to be further preserved.  If Energy Commission so elects, 
the expense of further preserving said Data shall be paid for by the Energy Commission.  
Contractor agrees that Energy Commission may at its own expense, have reasonable access to said 
Data throughout the time during which said Data is preserved.  Contractor agrees to use its best 
efforts to identify competent witnesses to testify in any court of law regarding said Data or, at 
Energy Commission’s expense, to furnish such competent witnesses. 

H. Patent Rights 

Patent rights for Subject Inventions will be the property of Contractor, subject to the Energy 
Commission retaining a no-cost, nonexclusive, nontransferable, irrevocable, royalty-free, 
worldwide perpetual license to use or have practiced for or on behalf of the State of California 
the Subject Invention(s) for governmental purposes.  Contractor must obtain agreements to 
effectuate this clause with all persons or entities, except for the U.S. Department of Energy 
(DOE), obtaining ownership interest in the patented Subject Invention(s).  Previously 
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documented (whether patented or unpatented under the patent laws of the United States of 
America or any foreign country) inventions are exempt from this sub clause. 

I. March-In Rights 

 The Contractor shall forfeit and assign to the Energy Commission, at the Energy Commission’s 
request, all rights to a Subject Invention if either: 1) Contractor fails to apply for a patent on 
Subject Inventions(s) developed under this Agreement within six (6) months of conceiving or first 
actually reducing the technology to practice, or, 2) Contractor or assignee has not taken, or is not 
expected to take within a reasonable time, effective steps to achieve practical application of the 
Subject Invention.  In this event, the Contractor agrees to relinquish all rights, subject to DOE 
reserved rights, to the Subject Invention to the Energy Commission.  The Energy Commission 
will have the unfettered right to use and/or dispose of the rights in whatever manner it deems most 
suitable to help transfer the Technology into the market place, including but not limited to, 
seeking patent protection, or licensing the Subject Invention. 

J. Energy Commission's Rights to Invention 

Contractor and all persons and/or entities obtaining an ownership interest in Subject 
Invention(s) shall include within the specification of any United States patent application, and 
any patent issuing thereon covering a Subject Invention, the following statement:

THIS INVENTION WAS MADE WITH STATE OF CALIFORNIA SUPPORT UNDER CALIFORNIA ENERGY 
COMMISSION AGREEMENT NUMBER «AGREEMENT NUMBER». THE ENERGY COMMISSION HAS 
CERTAIN RIGHTS TO THIS INVENTION.

K. Energy Commission’s Interest in Inventions 

If Contractor or any subcontractor perfects a patent application on any Subject Invention, 
Contractor shall notify the Commission Contract Manager and Energy Commission Contracts 
Officer.  Energy Commission Contracts Officer will complete and file a Uniform Commercial 
Code (UCC.1) Financing Statement with the Secretary of State’s Office.  

L. Copyrights 

1) Copyrightable work first produced under this Agreement shall be owned by the 
Contractor, limited by the license granted to the Energy Commission in 2) below. 

2) Contractor agrees to grant the Energy Commission a royalty-free, no-cost, nonexclusive, 
irrevocable, nontransferable, worldwide, perpetual license to produce, translate, publish, 
use and dispose of, and to authorize others to produce, translate, publish, use and dispose 
of all copyrightable work first produced or composed in the performance of 
this Agreement. 

3) Contractor will apply copyright notices to all documents prepared for this Agreement 
that will be released to the public including reports, deliverables, articles submitted for 
publication, and all reprints, using the following form or such other form as may be 
reasonably specified by Energy Commission.

[YEAR OF FIRST PUBLICATION OF DELIVERABLE], 
[THE COPYRIGHT HOLDER’S NAME]. 

ALL RIGHTS RESERVED.
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4) Software

In the event software is developed that is not a deliverable under the Agreement, 
Contractor shall have the right to copyright and/or patent such software and grants the 
Energy Commission a royalty-free, no-cost, non-exclusive, irrevocable, non-
transferable, worldwide, perpetual license to produce and use the software, its 
derivatives and upgrades for governmental purposes. 

M. Intellectual Property Indemnity 

 Contractor warrants that Contractor will not, in supplying work under this Agreement’s Scope of 
Work, knowingly infringe or misappropriate any intellectual property right of a third party, and 
that it will conduct a reasonable investigation of the intellectual property rights of third parties to 
avoid such infringement.  Contractor will defend and indemnify Energy Commission from and 
against any claim, lawsuit or other proceeding, loss, cost, liability or expense (including court 
costs and reasonable fees of attorneys and other professionals) to the extent arising out of: (i) any 
third party claim that a deliverable infringes any patent, copyright, trade secret or other intellectual 
property right of any third party, or (ii) any third party claim arising out of the negligent or other 
tortious act(s) or omission(s) by the Contractor, its employees, subcontractors or agents, in 
connection with or related to the deliverables or the Contractor’s performance thereof under 
this Agreement. 

16. PURCHASE OF EQUIPMENT

A. Equipment identified in this Agreement is approved for purchase.

B. Equipment not identified in this Agreement shall be subject to prior written approval from the 
Contract Manager. 

C. All Equipment purchased with Energy Commission funds is subject to the following terms 
and conditions: 

1) The Commission Contracts Officer will complete and file a Uniform Commercial Code 
(UCC.1) Financing Statement with the Secretary of State’s Office.  Invoices for 
Equipment purchases associated with a UCC.1 will not be processed until the UCC.1 has 
been filed with the Secretary of State's Office. 

2) Title to all non-expendable Equipment purchased in part or in whole with Energy 
Commission funds shall remain with the Energy Commission. 

3) Contractor shall assume all risk for maintenance, repair, destruction and damage to 
Equipment while in the possession or subject to the control of Contractor.  Contractor is 
not expected to repair or replace Equipment that is intended to undergo significant 
modification or testing to the point of damage/destruction as part of the work described in 
Exhibit A, Scope of Work. 

D. Upon termination or completion of this Agreement, the Energy Commission may:

1) if requested by the Contractor, authorize the continued use of such Equipment to further 
energy research in the public interest;  
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2) by mutual agreement with the Contractor, allow the Contractor to purchase such 
Equipment for an amount not to exceed the residual value of the Equipment as of the date 
of termination or completion of this Agreement; or,

3) request that such Equipment be delivered to the Energy Commission with any costs 
incurred for such return to be borne by the Energy Commission.

17. BUSINESS ACTIVITY REPORTING

A. Contractor shall promptly notify the Contract Manager of the occurrence of any of the following: 

1) A change of address. 
2) A change in the business name or ownership. 
3) The existence of any litigation or other legal proceeding affecting this Agreement.
4) The occurrence of any casualty or other loss to Project personnel, equipment or 

third parties.
5) Contractor’s receipt of notice of any claim or potential claim against Contractor for 

patent, copyright, trademark, service mark and/or trade secret infringement that could 
affect the Energy Commission’s rights.

B. Contractor shall not change or reorganize the type of business entity under which it does business 
except upon prior written notification to the Energy Commission.  A change of business entity or 
name change requires an amendment assigning or novating the Agreement to the changed entity.  
In the event the Energy Commission is not satisfied that the new entity can perform as the original 
Contractor, the Energy Commission may terminate this Agreement as provided in the 
Termination clause. 

18. REVIEW AND NOTICE OF CONFLICTING TERMS

 Contractor warrants and attests that it has conducted a detailed review of the terms and conditions of its 
existing related third-party agreements and has identified all known or reasonably foreseeable conflicts 
with this Agreement’s terms and conditions and has disclosed the conflicts in writing to the Energy 
Commission prior to executing this Agreement.  In the event further conflicts are identified, Contractor 
and Energy Commission agree that these conflicts shall be addressed using the procedure described in 
the Disputes clause.  Nothing in this Agreement is intended to nullify or obviate any prior third-party 
agreements executed by Contractor.  However, the Energy Commission may terminate this Agreement 
if the conflict impairs or diminishes the value of this Agreement. 

19. ACCESS TO SITES AND RECORDS

The Energy Commission staff or its representatives shall have reasonable access to all Project sites and to 
all records related to this Agreement. 

20. ASSURANCES

The Energy Commission reserves the right to seek further written assurances from the Contractor and its 
team that the work of the Project under the Agreement will be performed consistent with the terms of the 
Agreement. 

21. SURVIVAL

It is understood and agreed that certain Agreement clauses shall survive the completion or termination of 
this Agreement for any reason.  The Agreement clauses include, but are not limited to: 
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Recordkeeping, Cost Accounting and Auditing 
Indemnification 
Disputes
Termination 
Rights of Parties Regarding Deliverables, Data, and Intellectual Property 
Purchase of Equipment 
Business Activity Reporting 
Access to Sites and Records 
Royalty Payments to Energy Commission 

22. INTERPRETATION OF TERMS

This Agreement shall be conducted in accordance with the terms and conditions of the solicitation, if 
applicable.  The Contractor's proposal is not attached, but is expressly incorporated by reference into 
this Agreement.  In the event of conflict or inconsistency between the terms of this Agreement and the 
solicitation or proposal, this Agreement shall be considered controlling. 
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EXHIBIT E
Additional Provisions 

The following clauses may or may not be included in Agreement, Contracts Officer to decide when 
developing this Exhibit if any of the following clauses apply to the specific Scope of Work or if an 
additional clause or term is needed.  

1. CONFIDENTIALITY

A. Information Considered Confidential 

 All Contractor information considered confidential at the commencement of this Agreement 
is designated in the Attachment to this Exhibit. 

B. Confidential Deliverables: Labeling and Submitting Confidential Information 

Prior to the commencement of this Agreement, the parties have identified in the 
Attachment to this Exhibit, specific Confidential Information to be provided as a 
deliverable.  All such confidential deliverables shall be marked, by the Contractor, as 
“Confidential” on each page of the document containing the Confidential Information 
and presented in a sealed package to the Commission Contracts Officer.  (Non-
confidential deliverables are submitted to the Accounting Office.)  All Confidential 
Information will be contained in the “confidential” volume: no Confidential Information 
will be in the “public” volume. 

C. Submittal of Unanticipated Confidential  Information as a Deliverable 

The Contractor and the Energy Commission agree that during this Agreement, it is possible 
that the Contractor may develop additional data or information not originally anticipated as a 
confidential deliverable.  In this case, Contractor shall follow the procedures for a request for 
designation of Confidential Information specified in 20 CCR 2505.  The Energy 
Commission’s Executive Director makes the determination of confidentiality.  Such 
subsequent determinations may be added to the list of confidential deliverables in the 
Attachment to this Exhibit. 

D. Disclosure of Confidential Information 

Disclosure of Confidential Information by the Energy Commission may only be made 
pursuant to 20 CCR 2506 and 2507.  All confidential data, records or deliverables that are 
legally disclosed by the Contractor or any other entity become public records and are no 
longer subject to the above confidentiality designation. 

2. INTELLECTUAL PROPERTY ITEMS DEVELOPED PRIOR TO THIS AGREEMENT

A. Intellectual property information is designated in the Attachment to this Exhibit. 

B. The Energy Commission makes no claim to intellectual property that existed prior to this 
Agreement and was developed without Energy Commission funding. 
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C. The Contractor gives notice that the items listed in the Attachment to this Exhibit have 
been developed without Energy Commission funding and prior to the start of this 
Agreement.  This list represents a brief description of the prior developed intellectual 
property.  A detailed description of the intellectual property, as it exists on the effective 
date of this Agreement, may be necessary if Energy Commission funds are used to 
further develop the listed intellectual property.  This information will assist the parties to 
make an informed decision regarding intellectual property rights and possible 
repayment obligations. 

CO to decide whether the following clause is appropriate for this specific Agreement.

3. ROYALTY PAYMENTS TO ENERGY COMMISSION

In consideration of Energy Commission providing funding to Contractor, Contractor agrees to pay 
Energy Commission royalties under the following terms and conditions. 

A. Contractor agrees to pay Energy Commission a royalty of one and one-half percent (1.5%) 
of the Sale Price on Sales of all Project-Related Products and Rights that the Contractor 
receives.

B. Contractor’s obligation to make payments to Energy Commission shall commence from the 
date Project-Related Products and Rights are first sold and shall extend for a period of 
fifteen (15) years thereafter. Payments are payable in annual installments and are due the 
first day of March in the calendar year immediately following the year during which 
Contractor receives Gross Revenues. 

C. Early Buyout.  Contractor has the option of paying its royalty obligations to Energy 
Commission without a pre-payment penalty, provided Contractor makes the royalty 
payment within two (2) years from the date at which royalties are first due to the Energy 
Commission.  Royalty payment must be in a lump sum amount equal to two (2) times the 
amount of funds drawn down on the Agreement. 

D. Contractor agrees not to make any Sale, license, lease, gift or other transfer of any Project-
Related Products and Rights with the intent of, or for the purpose of, depriving Energy 
Commission of royalties hereunder.  Generally, this means that Contractor will not make 
any Sale, license, lease or other transfer of Project-Related Products and Rights for 
consideration other than fair market value. Further, Contractor agrees that such activity 
constitutes breach of this Agreement and that Contractor agrees to repay within sixty (60) 
days the amount due under C above (Early Buyout). 

E. Contractor acknowledges that a late payment of royalties owed to the Energy Commission 
will cause the Energy Commission to incur costs not contemplated by the parties.  If a 
royalty payment is not paid when due, Contractor agrees to pay the Energy Commission a 
late fee equal to two percent (2%) of the payment due.  Additionally, Contractor agrees that 
royalty payments not paid within fifteen (15) days of the due date shall thereupon become 
debt obligations of Contractor to the Energy Commission, due upon demand and bearing 
interest at the maximum interest rate allowed by law. 

F. Contractor shall maintain separate accounts within its financial and other records for 
purposes of tracking components of Sales and royalties due to Energy Commission under 
this Agreement. 
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G. Payments to Energy Commission are subject to audit as provided for under the 
Recordkeeping, Cost Accounting and Auditing clause. 

H. In the event of default hereunder, Energy Commission shall be free to exercise all rights 
and remedies available to it herein, and under law and at equity. The Contractor’s failure to 
pay when due, any amount due and payable shall cause default under this Agreement. 

4. CONFLICT OF INTEREST

A. Contractor agrees to continuously review new and upcoming Projects in which members of 
the Contractor team may be involved for potential conflicts of interest.  Contractor shall 
report its findings in its progress report. 

B. Contractor shall submit a completed California Fair Political Practices Commission Form 
700, "Statement of Economic Interests" for each consultant directed by the Contract 
Manager, in consultation with the Energy Commission’s Chief Counsel’s Office to file a 
statement. 

C. No person, firm, or subsidiary thereof who has been awarded a consulting services 
agreement may submit a bid for, nor be awarded an agreement for, the provision of services, 
procurement of goods or supplies, or any other related action which is required, suggested, 
or otherwise deemed appropriate in the end product of the consulting services agreement. 
This does not apply to any person, firm, or subsidiary thereof who is awarded a subcontract 
of a consulting services agreement which amounts to no more than ten percent (10%) of the 
total monetary value of the consulting services agreement. 

CO to decide whether the following clause is appropriate for this specific Agreement. 

5. WORK AUTHORIZATION PROCESS

The Contract Manager shall prepare a Work Authorization (WA) directing the work the Contractor 
provides.  Each WA shall be in writing, numbered sequentially and approved by the Contractor's 
Project Manager and Contract Manager before beginning work.  The Contract Manager shall file 
each signed WA with the Commission Contracts Office.  Each WA shall detail the following: 

Detailed Scope of Work and what task the WA falls within related to this 
Agreement, purpose, objective, the technology area, and identification of the 
Agreement/subcontractor team. 
All significant materials to be developed or services delivered.  Identification of any 
materials to be furnished by the Energy Commission to the Contractor.  The due 
dates for materials or services performed under the WA.  The time period for the 
entire WA. 
Estimated budget including person hours, hourly rates, travel expenses, and total 
cost of the WA. 

A. The Energy Commission reserves the right to require the Contractor to stop or suspend work 
on any WA.  The Contract Manager shall provide notice in writing to the Contractor's 
Project Manager of the date work is halted or suspended.  Costs incurred to that date shall be 
reimbursed in accordance with the termination clause.
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B. The actual costs of a completed WA shall not exceed the authorized amount, except under 
the following condition: 

If, in the performance of the work, the Contractor determines that the actual costs will 
exceed the estimated costs, Contractor shall immediately notify the Contract Manager.  
Upon such notification, the Contract Manager may: 

1) Alter the scope of the WA to accomplish the work within the estimated costs; or 
2) Augment the dollar amount of the WA via an amendment; or 
3) Authorize the Contractor to complete the work for the actual costs; or 
4) Terminate the WA. 

Each WA shall be incorporated into this Agreement.  However, it is understood and agreed by both 
parties that all of the terms and conditions of this Agreement shall remain in force with the inclusion 
of any such WA.  A WA shall in no way constitute an independent Agreement, other than as 
provided pursuant to this Agreement, nor in any way amend or supersede any of the other provisions 
of this Agreement. 
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EXHIBIT F

CONTACT PERSONS

Commission Contract Manager:

NAME 
California Energy Commission 
1516 Ninth Street, MS - ??
Sacramento, CA  95814 
Phone: (916) ???-????
Fax: (916) ???-????
e-mail: ???@energy.state.ca.us 

CONTRACTOR PROJECT MANAGER:

(Name) 
(Contractor Name) 
Address

Phone: 
Fax:
e-mail:

COMMISSION CONTRACTS OFFICER:

Judith Efhan 
California Energy Commission 
1516 Ninth Street, MS - 18  
Sacramento, CA  95814 
Phone: (916) 654-4397  
Fax: (916) 654-4423 
e-mail: jefhan@energy.state.ca.us

Deliver confidential deliverables to this location only.

CONTRACTOR CONTRACTS OFFICER:

(Name) 
(Contractor Name) 
Address

Phone: 
Fax:
e-mail:

INVOICES, PROGRESS REPORTS AND 
NON-CONFIDENTIAL DELIVERABLES TO:

 Frank Taniguchi 
Accounting Office 
California Energy Commission 
1516 Ninth Street, MS - 2 
Sacramento, CA  95814 
Phone: (916) 654-3906 
Fax: (916) 653-1435 
e-mail: ftaniguc@energy.state.ca.us

Do not deliver confidential deliverables to this 
location.

CONTRACTOR ACCOUNTING
INVOICING CONTACT:

(Name) 
(Contractor Name) 
Address

Phone: 
Fax:
e-mail:

COMMISSION LEGAL NOTICES:

Cheryl Raedel 
Manager, Contracts Office 
California Energy Commission 
1516 Ninth Street, MS - 18 
Sacramento, CA 95814 
Phone: (916) 654-4392 
Fax: (916) 654-4423 
e-mail: craedel@energy.state.ca.us

CONTRACTOR LEGAL NOTICES:

(Name) 
(Contractor Name) 
Address

Phone: 
Fax:
e-mail:
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EXHIBIT G
DEFINITIONS

1. Affiliate of the Contractor means any natural person, corporation, partnership, joint venture, sole 
proprietorship or other business entity directly or indirectly through one or more intermediaries,
controlling, controlled by, or under common control with the Contractor.  The term “control” 
(including the terms “controlled by” and “under common control with”) means the possession, 
direct or indirect, of the power to direct or cause the direction of the management and policies of a 
person, whether through the ownership of voting securities, by agreement, or otherwise.  For 
purposes of this Agreement, it is presumed that ownership or control of the voting power of more 
than fifty percent (50%) of the voting stock or partnership interests in an entity constitutes control of 
that entity. 

2. Agreement Budget refers to the Energy Commission reimbursable and Contractor's Matching Fund 
expenditures for that portion of the Project covered by the Agreement. 

3. Agreement Period is the length of this Agreement between the Energy Commission and the 
Contractor.  The Contractor’s Project may coincide with or extend outside the Agreement Period. 

4. Date means calendar date. 

5. Agreement Start Date is the date the Contractor may begin work that incurs expenses for which 
the Energy Commission will reimburse the Contractor.  No work may begin until Department of 
General Services (DGS) approves the Agreement, if required. 

6. Agreement End Date is the date the Contractor must stop work that incurs expenses for which the 
Energy Commission will reimburse the Contractor.  

7. Confidential Information is information Contractor has submitted to the Energy Commission and 
has satisfactorily identified and which the Energy Commission has agreed to designate as 
confidential pursuant to Title 20 CCR 2501 and following (and amendments). 

8. Economic Benefit for a Project co-funded using Energy Commission funds means the realization of 
economic gain or other tangible benefits by the Contractor or Affiliate of the Contractor (except 
bona fide third party purchasers of Contractor's commercial products) through the use of Project-
Related Products and Rights, including but not limited to, operation, sale, distribution or 
manufacturing; or by any other transaction, including but not limited to, grant, rent, loan, equity, 
option, transfer, license or other fee; or by Otherwise Disposing of the Project-Related Products and 
Rights.  The Energy Commission may rely upon professional accounting opinion in making a final 
determination of the dollar value of Gross Revenues, and such determination shall be the basis for 
calculating the royalty payment due the Energy Commission. 

9. Equipment is defined as having a useful life of at least one year, having an acquisition unit cost 
of at least $5,000, and purchased with Energy Commission funds.  Equipment means any 
products, objects, machinery, apparatus, implements or tools purchased, used or constructed 
within the Project, including those products, objects, machinery, apparatus, implements or tools 
from which over thirty percent (30%) of the equipment is composed of Materials purchased for 
the Project.  For purposes of determining depreciated value of equipment used in the Agreement, 
the Project shall terminate at the end of the normal useful life of the equipment purchased, funded 
and/or developed with Energy Commission funds.  The Energy Commission may determine the 
normal useful life of such equipment. 
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10. Gross Revenues means the gross Sales Price, rentals and other amounts received by Contractor 
from or on account of the Sale, lease, or other transfer or use of Project-Related Products and 
Rights, less sales tax paid.  Gross Revenues shall be determined as above and in accordance with 
appropriate Federal cost principles and any Economic Benefit. 

11. Key Partners are participants in the Project who are not receiving PIER funds or are not 
providing Match Funds but are integral to the outcome of the Project.  Key Partners may be 
providing space, testing facilities, demonstration sites or a manufacturer or other implementer of 
the Project results. 

12. Key Personnel are employees or consultants of the Contractor who are critical to the outcome of 
the Project.  For example, they may have expertise in the particular field, or have experience that 
is not available from another source.  Replacing these individuals may affect the outcome of the 
Project.

13. Key Subcontractors are contractors, subcontractors or vendors to the Contractor and who are 
critical to the outcome of the Project.  As with Key Personnel, Key Subcontractors may have 
expertise in the particular field, or have experience that is not available from another source and 
replacement may significantly affect the Project.  An employee of the Contractor’s subcontractor 
or vendor may also qualify as “key.” 

14. Match Fund Participant means any party that supplies Match Funds to the Project.  

15. Match Funds means cash or in-kind (non-cash) contributions provided by Contractor, 
subcontractors or other parties that will be used in performance of this Agreement. 

16. Materials means the substances used in constructing a finished object, commodity, device, article or 
product.

17. Otherwise Disposing Of means (1) Project-Related Products and Rights not sold but delivered by 
the Contractor or Affiliate of the Contractor to others regardless of the basis for compensation, if 
any; and (2) Project-Related Products and Rights put into use by the Contractor or any third party 
for any purpose other than testing or evaluation of the Project-Related Products and Rights. 

18. Project refers to the entire effort undertaken and planned by the Contractor and consisting of the 
work co-funded by the Energy Commission.  The Project may coincide with or extend beyond the 
Agreement period. 

19. Project-Related Products and Rights means any and all inventions, discoveries, machines, designs, 
computer software, products, devices, mechanisms, methods, protocols, processes, algorithms, 
flowcharts, diagrams, trade secrets, data, copyrights, patents, trademarks, proprietary rights, and the 
like created or made or discovered or first reduced to practice by the Contractor or other third party 
as a result, in whole or in part, of the Agreement award(s) and any and all updates, revisions, 
modification, enhancements, derivations, variations, additions, continuations, renewals, and 
extensions thereto and all proceeds and products therefrom. 

20. Sale is sale, license, lease, gift or other transfer of Project-Related Products and Rights. 

21. Sales Price means Gross Revenues, excluding normal returns and allowances such as sales tax, 
freight and insurance, if applicable, derived from a Sale. 
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22. Subject Invention means any and all invention or discovery conceived, or first actually reduced 
to practice in the course of or under the Energy Commission-funded portion of this Agreement 
(i.e., that portion of this Agreement for which Contractor has invoiced the Energy Commission 
and received reimbursement) and includes any art, method, process, machine, manufacture design 
or composition of matter, or any new and useful improvement thereof, whether patented or 
unpatented, under the patent laws of the United States of America or any foreign country. 

23. Technology refers to the general subject area where the product or innovation will be used.  For 
example, solar thermal electric generation is a Technology area; direct steam generation is an 
innovation in this Technology area. 

24. Terms Relating to Data

a) Technical Data or Data as used throughout this Agreement means recorded information 
regardless of form or characteristic, of a scientific or technical nature and used in the 
performance of this Agreement.  It may, for example, document research; document 
experimental, developmental, demonstration, or engineering work; or be usable or used to 
define a design or process; or to procure, produce, support, maintain, or operate material.  
The data may be graphic or pictorial delineations in media such as drawings or 
photographs, test specifications or related performance or design type documents or 
computer software (including computer programs, computer software data bases, and 
computer software documentation). Examples of Technical Data include manufacturing 
techniques and methods, machinery, devices such as tools, products, or components, 
research and engineering data, engineering drawings and associated lists, specifications, 
engineering calculations, standards, process sheets, manuals, technical reports, catalog item 
identification, and related information.  Technical Data as used herein does not include 
financial reports, cost analyses and other information incidental to administration of 
this Agreement. 

b) Proprietary Data is such data as Contractor has identified in a satisfactory manner as being 
under Contractor's control prior to commencement of performance of this Agreement, and 
which Contractor has reasonably demonstrated as being of a proprietary nature either by 
reason of copyright, patent or trade secret doctrines in full force and effect at the time when 
performance of this Agreement is commenced.  Proprietary Data also includes data of a 
proprietary nature produced during the course of this Agreement that is produced by 
Contractor or its subcontractors at their own expense. 

c) Generated Data is that data that the Contractor collects, collates, records, deduces, reads 
out or postulates for use in the performance of this Agreement.  In addition, any electronic 
data processing program, model or software system developed or substantially modified by 
the Contractor in the performance of this Agreement at Energy Commission expense, 
together with complete documentation thereof, shall be treated as Generated Data. 

d) Deliverable Data is that data which, under the terms of this Agreement, is required to be 
delivered to the Energy Commission. 

25. A Trade Secret is any formula, plan, pattern, process, tool, mechanism, compound, procedure, 
production data, or compilation of information which is not patented and which is generally known 
only to certain individuals with a commercial concern and are using it to fabricate, produce or 
compound an article of trade or a service having commercial value and which gives its user an 
opportunity to obtain a business advantage over competitors who do not know or use it. 
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EXHIBIT H
PIER SUBCONTRACT FLOW-DOWN PROVISIONS

The following language must be included in all subcontracts executed by PIER contractors.  This language is the 
minimum that must be contained in subcontracts.  Contractor may include other provisions as well.  Contractor 
should use this template and fill in the name of the Contractor and Subcontractor as appropriate in each place 
where there is a _____ blank.  

============================================================================= 

This Agreement is funded by or funded in part by the California Energy Commission (Energy Commission) 
Public Interest Energy Research (PIER) Program.  _______ [Contractor] entered into a prime contract with the 
Energy Commission.  This Agreement between ______ [Contractor] and ______ [Subcontractor] is a 
subcontract to the prime contract. 

1. STANDARD OF PERFORMANCE

__________ [Subcontractor] shall be responsible in the performance of ______’s [Subcontractor] work 
under this Agreement for exercising the degree of skill and care required by customarily accepted good 
professional practices and procedures used in scientific and engineering research fields.  Any costs for 
failure to meet these standards, or otherwise defective services, which require re-performance, as 
directed by _______ [Contractor], shall be borne in total by the ______ [Subcontractor] and not the 
Energy Commission or ________ [Contractor].  In the event the ______ [Subcontractor] fails to 
perform in accordance with the above standard the following will apply:  

D.  ________ [Subcontractor] will re-perform, at its own expense, any task, that was not performed 
to the reasonable satisfaction of ______ [Contractor].  Any work re-performed pursuant to this 
clause shall be completed within the time limitations originally set forth for the specific task 
involved.  ________ [Subcontractor] shall work any overtime required to meet the deadline for 
the task at no additional cost to _____ [Contractor]. 

E.   _______ [Contractor] shall provide a new schedule for the re-performance of any task 
pursuant to this clause in the event that re-performance of a task within the original time 
limitations is not feasible. 

C. In the event ________ [Subcontractor] fails to perform in accordance with the foregoing standard 
of performance, ______ [Contractor] and _______ [Subcontractor] shall seek to negotiate in good 
faith an equitable resolution satisfactory to both parties. 

2. RECORDKEEPING, COST ACCOUNTING AND AUDITING

A. Recordkeeping.  ______ [Subcontractor] shall  maintain all records, documents or other 
evidence relating to direct and indirect expenses reimbursed to ________ [Subcontractor] 
hereunder, and to hours of employment on this Agreement by all employees of  ________ 
[Subcontractor] for which  ________ [Contractor] is billed.  These records shall be sufficient to 
reflect all costs claimed to have been incurred in performing this Agreement. 

C. Accounting Procedures.  _______’s [Subcontractor] costs shall be determined on the basis of the 
______’s [Subcontractor] accounting system procedures and practices employed as of the 
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effective date of this Agreement.  _______’s [Subcontractor] accounting system shall 
distinguish between direct costs and indirect costs.  All costs incurred for the same purpose, in 
like circumstances, are either direct costs only or indirect costs only with respect to costs 
incurred under this Agreement.

D. Allowability of Costs.

3) Allowable Costs.  Allowable costs may include all costs, direct and indirect, incurred in 
the performance of work and capped as identified in the budget for this Agreement.  Costs 
must be incurred within the term of the Agreement.  Factors to be considered in 
determining whether an individual item of cost is allowable include (i) reasonableness of 
the item, (ii) allowability of the item to the work, and (iii) the terms and conditions of 
this Agreement.

4) Unallowable Costs.  Some examples of unallowable costs include: contingency costs, 
imputed costs, fines and penalties, losses on contracts, excess profit taxes, and increased 
contract rates and fees for this Agreement. 

3. AUDIT

_________ [Subcontractor] agrees that the Energy Commission, the Department of General Services, 
the Bureau of State Audits, or their designated representative shall have the right to review and to copy 
any records and supporting documentation pertaining to the performance of this Agreement.  ______ 
[Subcontractor] agrees to maintain such records for possible audit for a minimum of three (3) years after 
final payment, unless a longer period of records retention is stipulated.  ______ [Subcontractor] agrees 
to allow the auditor(s) access to such records during normal business hours and to allow interviews of 
any employees who might reasonably have information related to such records.  Further,  ______ 
[Subcontractor] agrees to include a similar right of the State to audit records and interview staff in any 
subcontract between ______ [Subcontractor] and a third party related to performance of this Agreement 
(“lower tier subcontracts”).

4. PURCHASE OF EQUIPMENT

If equipment is purchased with Energy Commission funds, the following applies: 

A. Equipment is defined as having a useful life of at least one year, having an acquisition unit cost 
of at least $5,000, and purchased with Energy Commission funds.  Equipment means any 
products, objects, machinery, apparatus, implements or tools purchased, used or constructed 
within the Project, including those products, objects, machinery, apparatus, implements or tools 
from which over thirty percent (30%) of the equipment is composed of materials purchased for 
the Project.  For purposes of determining depreciated value of equipment used in the 
Agreement, the Project shall terminate at the end of the normal useful life of the equipment 
purchased, funded and/or developed with Energy Commission funds.  The Energy Commission 
may determine the normal useful life of such equipment. 

B. Materials means the substances used in constructing a finished object, commodity, device, article 
or product. 

C. Title to all non-expendable equipment purchased in part or in whole with Energy Commission 
funds shall remain with the Energy Commission.  The Energy Commission will complete and file 
a UCC.1 with the Secretary of State’s Office for all such equipment.  
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D. _______ [Subcontractor] shall assume all risk for maintenance, repair, destruction and damage to 
equipment while in the possession or subject to the control of ______ [Subcontractor].  ______ 
[Subcontractor] is not expected to repair or replace equipment that is intended to undergo 
significant modification or testing to the point of damage/destruction.  

E. Upon termination of this Agreement, the Energy Commission may:

1) if requested by _____ [Contractor], authorize ______’s [Subcontractor] continued use of 
such equipment to further energy research in the public interest, 

2) by mutual agreement with ______ [Contractor], allow   ______ [Subcontractor] to 
purchase such equipment for an amount not to exceed the residual value of the equipment 
as of the date of termination of this Agreement, or

3) request that such equipment be delivered to the Energy Commission with any costs 
incurred for such return to be borne by the Energy Commission.

5. RIGHTS OF PARTIES REGARDING DELIVERABLES, DATA & 
INTELLECTUAL PROPERTY

A. Energy Commission’s Rights in Deliverables 

Deliverables and reports specified for delivery to the _____ [Contractor] for the Energy 
Commission’s use under this Agreement shall become the property of the Energy Commission.  
The Energy Commission may use, publish, and reproduce the deliverables and reports subject to 
the provisions of clause 6 below.  

B. Rights in Technical, Generated, and Deliverable Data

3) ________’s [Subcontractor’s] Rights.  All technical, generated and deliverable data 
produced under this Agreement shall be limited by the license retained by the Energy 
Commission in 2) below, and the rights the Energy Commission has in deliverables 
specified above in A).  

4) Energy Commission’s Rights.  _______ [Subcontractor] shall provide Energy 
Commission Contract Manager (through ______ [Contractor]), with a copy of all 
technical, generated and deliverable data produced under this Agreement when requested 
by the Energy Commission.  ________ [Subcontractor] is not required to copy and submit 
data the Energy Commission Contract Manager has identified as being unusable to the 
Energy Commission and the PIER program such as raw data that is too disaggregated or 
voluminous for practical application.  Such Data shall be retained at _______’s 
[Subcontractor’s] facility for inspection, review and possible copying by the Contract 
Manager for a minimum of three (3) years after final payment unless a longer period of 
records retention is stipulated. 

Upon request by Contractor or Contract Manager, _______ [Subcontractor] shall provide 
the Energy Commission Contract Manager and any designated reviewer(s), access to 
review technical and generated data produced in the course of this Agreement that is not 
requested to be a deliverable. 

For all technical, generated and deliverable data produced under this Agreement, the 
Energy Commission retains a no-cost, non-exclusive, non-transferable, irrevocable, 
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royalty-free, worldwide, perpetual license to use, publish, translate, produce and to 
authorize others to produce, translate, publish and use the data, subject to the provisions 
of clause 6 below. 

C. Exclusive Remedy.  In the event the Energy Commission intends to publish or has disclosed 
data _____ [Subcontractor] considers confidential, ______’s [Subcontractor’s] exclusive 
remedy is a civil court action for injunctive relief.  Such court action shall be filed in 
Sacramento County, Sacramento, California. 

D. Waiver of Consequential Damages. 

IN NO EVENT WILL THE ENERGY COMMISSION BE LIABLE FOR ANY 
SPECIAL, INCIDENTAL, OR CONSEQUENTIAL DAMAGES BASED ON BREACH 
OF WARRANTY, BREACH OF CONTRACT, NEGLIGENCE, STRICT TORT, OR 
ANY OTHER LEGAL THEORY FOR THE DISCLOSURE OF _______’s 
[SUBCONTRACTOR’S] CONFIDENTIAL RECORDS, EVEN IF THE ENERGY 
COMMISSION HAS BEEN ADVISED OF THE POSSIBILITY OF SUCH DAMAGE.  
DAMAGES THAT THE ENERGY COMMISSION WILL NOT BE RESPONSIBLE 
FOR INCLUDE, BUT ARE NOT LIMITED TO, LOSS OF PROFIT; LOSS OF 
SAVINGS OR REVENUE; LOSS OF GOODWILL; LOSS OF USE OF THE PRODUCT 
OR ANY ASSOCIATED EQUIPMENT; COST OF CAPITAL; COST OF ANY 
SUBSTITUTE EQUIPMENT, FACILITIES, OR SERVICES; DOWNTIME; THE 
CLAIMS OF THIRD PARTIES INCLUDING CUSTOMERS; AND INJURY 
TO PROPERTY. 

E. Proprietary Data.  Proprietary data owned by _______ [Subcontractor] shall remain with ____ 
[Subcontractor] throughout the term of this Agreement and thereafter.  The extent of _____ 
[Contractor] or the Energy Commission access to the same and the testimony available 
regarding the same shall be limited to that reasonably necessary to demonstrate, in a scientific 
manner to the satisfaction of scientific persons, the validity of any premise, postulate or 
conclusion referred to or expressed in any deliverable hereunder.  Upon request by ____ 
[Contractor] or the Energy Commission Contract Manager, _____ [Subcontractor] shall provide 
the Energy Commission Contract Manager and any designated reviewer(s) access to review 
______ [Subcontractor’s] proprietary data produced in the course of this Agreement that is not 
requested to be a deliverable.  Neither____________ [Contractor] nor the Energy Commission 
shall disclose any ___________’s [Subcontractor] proprietary data access or reviewed to any 
third party. 

F. Preservation of Data.  Any data that is reserved to ________ [Subcontractor] by the express terms 
hereof, and pre-existing proprietary or confidential data that have been utilized to support any 
premise, postulate or conclusion referred to or expressed in any deliverable hereunder, shall be 
preserved by ______ [Subcontractor] at ______’s [Subcontractor] own expense for a period of not 
less than three years after final payment, unless a longer period of records retention is stipulated. 

G. Destruction of Data.  Before the expiration of three years or the stipulated records retention period 
and before changing the form of or destroying any technical, generated or deliverable data or trade 
secrets, _______ [Subcontractor] shall notify __________ [Contractor] of any such contemplated 
action and the Energy Commission may, within thirty (30) days after said notification, determine 
whether it desires said data to be further preserved.  If the Energy Commission so elects, the 
expense of further preserving said data shall be paid for by the Energy Commission.  _________ 
[Subcontractor] agrees that the Energy Commission may at its own expense, have reasonable 
access to said data throughout the time during which said data is preserved.  _______ 
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[Subcontractor] agrees to use its best efforts to identify competent witnesses to testify in any court 
of law regarding said data or, at the Energy Commission’s expense, to furnish such 
competent witnesses. 

H. Patent Rights.  Ownership of patent rights between ____ [Contractor] and ______ 
[Subcontractor] is not addressed in this paragraph.  However, the Energy Commission retains 
certain patent rights in its prime contract with _____ [Contractor].  ____ [Subcontractor] 
acknowledges the following minimum Energy Commission patent rights for subject inventions:  
The Energy Commission retains a no-cost, nonexclusive, nontransferable, irrevocable, royalty-
free, worldwide perpetual license to use or have practiced for or on behalf of the State of 
California subject invention(s) for governmental purposes.  The owner of subject invention(s) 
must obtain agreements to effectuate this clause with all persons or entities, except for the U.S. 
Department of Energy (DOE), obtaining ownership interest in the patented subject invention(s).  
Previously documented (whether patented or unpatented under the patent laws of the United 
States of America or any foreign country) inventions are exempt from this provision.   

I. March-In Rights.  If __________ [Subcontractor] is the owner of a subject invention, _______ 
[Subcontractor] shall forfeit and assign to the Energy Commission, at the Energy Commission’s 
request, all rights on a subject invention if either: 1) ___________ [Subcontractor] fails to apply 
for a patent on subject inventions(s) developed under this Agreement within six months of 
conceiving or first actually reducing to practice the technology; or 2) _______ [Subcontractor] or 
assignee has not taken, or is not expected to take within a reasonable time, effective steps to 
achieve practical application of the subject invention.  In this event, _____ [Subcontractor] agrees 
to relinquish all rights, subject to DOE reserved rights, on the subject invention to the Energy 
Commission.  The Energy Commission will have the unfettered right to use and/or dispose of the 
rights in whatever manner it deems most suitable to help transfer the technology into the market 
place, including but not limited to, seeking patent protection, or licensing the invention. 

J. Energy Commission's Rights to Invention.  ________ [Subcontractor] and all persons and/or 
entities obtaining an ownership interest in subject invention(s) shall include within the 
specification of any United States patent application, and any patent issuing thereon covering a 
subject invention, the following statement:

THIS INVENTION WAS MADE WITH STATE OF CALIFORNIA SUPPORT UNDER CALIFORNIA
ENERGY COMMISSION AGREEMENT NUMBER _____.

THE ENERGY COMMISSION HAS CERTAIN RIGHTS TO THIS INVENTION.

K. Energy Commission’s Interest in Inventions.  If _____ [Subcontractor] perfects a patent 
application on any subject invention, ______ [Subcontractor] shall notify Contractor in order for 
the Energy Commission to prepare and file a Uniform Commercial Code (UCC.1) Financing 
Statement with the Secretary of State’s Office.  

L. Copyrights. 

1) If ______[Subcontractor] is the owner of a copyright, _____ [Subcontractor] agrees to 
grant the Energy Commission a royalty-free, no-cost nonexclusive, irrevocable, 
nontransferable worldwide, perpetual license to produce, translate, publish, use and 
dispose of, and to authorize others to produce, translate, publish, use and dispose of all 
copyrightable material first produced or composed in the performance of this Agreement. 

2) ______ [Subcontractor] will apply copyright notices to all documents prepared for this 
Agreement that will be released to the public including reports, deliverables, articles 
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submitted for publication and all reprints using the following form or such other form as 
may be reasonably specified by _________ [Contractor].

[YEAR OF FIRST PUBLICATION OF DELIVERABLE], 
[THE COPYRIGHT HOLDER’S NAME]. 

ALL RIGHTS RESERVED.

3) In the event ____ [Subcontractor] develops software that is not a deliverable under the 
Agreement, and if _____ [Subcontractor] is the owner of the software, ______ 
[Subcontractor] shall grant the Energy Commission a royalty-free, no-cost, non-
exclusive, irrevocable, non-transferable, worldwide, perpetual license to produce and 
use the software, its derivatives and upgrades for governmental purposes. 

M. Intellectual Property Indemnity.  _______ [Subcontractor] warrants that ______ [Subcontractor] 
will not, in its supplying of the work under this Agreement, knowingly infringe or misappropriate 
any intellectual property right of a third party, and that it will conduct a reasonable investigation 
of the intellectual property rights of third parties to avoid such infringement.  _____ 
[Subcontractor] will defend and indemnify ______ [Contractor] and Energy Commission from 
and against any claim, lawsuit or other proceeding, loss, cost, liability or expense (including court 
costs and reasonable fees of attorneys and other professionals) to the extent arising out of: (i) any 
third party claim that a deliverable infringes any patent, copyright, trade secret or other intellectual 
property right of any third party, or (ii) any third party claim arising out of the negligent or other 
tortious act(s) or omission(s) by _____ [Subcontractor], its employees, lower tier subcontractors 
or agents, in connection with or related to the deliverables or the _____’s [Subcontractor’s] 
performance thereof under this Agreement. 

6. LIMITATION ON DISCLOSURE OF INFORMATION

A. __________ [Subcontractor] must receive approval from ______ [Contractor] before disclosing to 
any third party the contents of any draft deliverable or report.  

B. After any document submitted has become a part of the public records of the State, _______ 
[Subcontractor] may, if it wishes to do so at its own expense, publish or utilize the same, and shall 
include the Legal and Copyright notices required above. 

C. In the event any public statement is made by the Energy Commission as to the role of 
_____[Subcontractor] or the content of any deliverable or report, ____ [Subcontractor] may, if it 
believes such statement to be incorrect, state publicly what it believes is correct. 

D. No record that is provided to ______ [Subcontractor] by the Energy Commission or ____ 
[Contractor] for _______’s [Subcontractor’s] use in performing this Agreement and which has 
been designated as confidential information, or is the subject of a pending application for 
confidential designation, except as provided in Title 20, CCR Section 2505 and following (and 
amendments), shall be disclosed by ______ [Subcontractor], unless disclosure is ordered by a 
court of competent jurisdiction.  At the election of ______ [Contractor] or the Energy 
Commission Contract Manager, ____ [Subcontractor], its employees and any lower tier 
subcontractor shall execute a confidentiality agreement supplied by _______ [Contractor] or the 
Energy Commission. 

E. _______ [Subcontractor] acknowledges that each of its officers, employees, and lower tier 
subcontractors who are involved in the performance of this Agreement will be informed about 
these restrictions and be directed to abide by the above terms. 
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F. Data provided to the Energy Commission by ______ [Subcontractor], which data the Energy 
Commission has not already agreed to keep confidential and which _____ [Subcontractor] seeks 
to have designated as confidential, or is the subject of a pending application for confidential 
designation, will not be disclosed by the Energy Commission except as provided in Title 20 CCR 
Sections 2506 and 2507 (and amendments), unless disclosure is ordered by a court of 
competent jurisdiction.  

7. NO FURTHER ASSIGNMENTS 

_______ [Subcontractor] shall not make any assignment of this Agreement  to any third party  without 
advance written consent of  the  ______ [Contractor]. 

8. NON-DISCRIMINATION

During the performance of this Agreement, ______ [Subcontractor] and any of its lower tier 
subcontractors shall not unlawfully discriminate, harass, or allow harassment against any employee or 
applicant for employment because of sex, race, color, ancestry, religious creed, national origin, physical 
disability (including HIV and AIDS), mental disability, medical condition (cancer), age (over 40), 
marital status, and denial of family care leave.  ______ [Subcontractor] shall insure that the evaluation 
and treatment of their employees and applicants for employment are free from such discrimination and 
harassment.  _______ [Subcontractor] shall comply with the provisions of the Fair Employment and 
Housing Act (Government Code Section 12990 (a-f) et seq.) and the applicable regulations promulgated 
thereunder (California Code of Regulations, Title 2, Section 7285 et seq.).  The applicable regulations of 
the Fair Employment and Housing Energy Commission implementing Government Code Section 12990 
(a-f), set forth in Chapter 5 of Division 4 of Title 2 of the California Code of Regulations, are 
incorporated into this Agreement by reference and made a part hereof as if set forth in full.  ______ 
[Subcontractor] shall give written notice of its obligations under this clause to labor organizations with 
which they have a collective bargaining or other Agreement.  _______ [Subcontractor] shall include the 
nondiscrimination and compliance provisions of this clause in all subcontracts between ______ 
[Subcontractor] and a lower tier subcontractor to perform work under this Agreement. 

9. STOP WORK

 ________ [Contractor] may, at any time, by written notice to _______ [Subcontractor], require 
______ [Subcontractor] to stop all or any part of the work tasks in this Agreement.  Stop work orders 
may be issued for reasons such as a Project exceeding budget, standard of performance, out of scope 
work, delay in Project schedule, misrepresentations and the like. 

A. Compliance.  Upon receipt of such stop work order, _______ [Subcontractor] shall immediately 
take all necessary steps to comply therewith and to minimize the incurrence of costs allocable to 
work stopped. 

B. Equitable Adjustment.  An equitable adjustment shall be made by ______ [Contractor] based 
upon a written request by _______ [Subcontractor]. 

C. Canceling a Stop Work Order.  _______ [Subcontractor] shall resume the work only upon 
receipt of written instructions from the _______ [Contractor]. 

10. TERMINATION
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[NOTE: SUBCONTRACT MUST CONTAIN TERMINATION RIGHTS OF THE 
CONTRACTOR SIMILAR TO THE CAUSE/FOR CAUSE OPTIONS BELOW.  Contractor 
may use its own standard termination language as long as Contractor retains the right to 
terminate with and without cause.  Contractor may use the language below if it does not have 
standard termination language.  Contractor may add a right of Subcontractor to terminate, but 
Subcontractor’s right to terminate is not encouraged, so sample language is not included here.] 

This Agreement may be terminated as follows: 

A. In the event of breach by _________ [Subcontractor] of the conditions in this Agreement, 
__________ [Contractor] may, without prejudice to any of its legal remedies, terminate this 
Agreement for cause, upon five days written notice to ______[Subcontractor]. 

B. _________[Contractor], may at its option, terminate this Agreement without cause, upon giving 
30 days written notice to _______ [Subcontractor]. In such event, _____ [Subcontractor] agrees 
to use all reasonable efforts to mitigate its expenses and obligations under this Agreement. 

11. ACCESS TO SITES & RECORDS

_____ [Contractor] and Energy Commission staff or its representatives shall have reasonable access to all 
Project sites and all records related to this Agreement.  ______ [Subcontractor] shall ensure the same 
access rights for all lower tier subcontractors. 

12. CONFLICT OF INTEREST

A. Conflicts in General.  _____ [Subcontractor] agrees to continuously review new and upcoming 
Projects in which members of the _____ [Subcontractor] team may be involved for potential 
conflicts of interest and report potential conflicts to _______ [Contractor].  

13. LEGAL NOTICE

All documents prepared for this Agreement that will be released to the public in hard copy, electronic or 
website format including but not limited to reports, deliverables, articles submitted for publication, and all 
reprints shall include the following:

LEGAL NOTICE 

THIS REPORT WAS PREPARED AS A RESULT OF WORK SPONSORED BY THE CALIFORNIA 
ENERGY COMMISSION (ENERGY COMMISSION). IT DOES NOT NECESSARILY REPRESENT 
THE VIEWS OF THE ENERGY COMMISSION, ITS EMPLOYEES, OR THE STATE OF 
CALIFORNIA. THE ENERGY COMMISSION, THE STATE OF CALIFORNIA, ITS EMPLOYEES,
CONTRACTORS, AND SUBCONTRACTORS MAKE NO WARRANTY, EXPRESS OR IMPLIED, AND 
ASSUME NO LEGAL LIABILITY FOR THE INFORMATION IN THIS REPORT; NOR DOES ANY 
PARTY REPRESENT THAT THE USE OF THIS INFORMATION WILL NOT INFRINGE UPON 
PRIVATELY OWNED RIGHTS. THIS REPORT HAS NOT BEEN APPROVED OR DISAPPROVED BY 
THE ENERGY COMMISSION NOR HAS THE ENERGY COMMISSION PASSED UPON THE 
ACCURACY OR ADEQUACY OF THE INFORMATION IN THIS REPORT.

14. SURVIVAL

It is understood and agreed that certain clauses shall survive completion or termination of this 
Agreement for any reason.  The clauses include but are not limited to: 



RFP ATTACHMENT 7

O:cr 6-30-04 PIER boilerplate 46 of 46 RFP 500-04-501 
  Att 7, Ex. H 

Recordkeeping, Cost Accounting and Auditing 
Audit
Purchase of Equipment 
Rights of Parties Regarding Deliverables, Data and Intellectual Property 
Access to Sites and Records 
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INSTRUCTIONS FOR COMPLETING AGREEMENT EXHIBIT A, SCOPE OF WORK

The Exhibit A Template contains the framework to use to complete the Scope of Work.  That template 
has instructions in blue that are to be deleted as it is filled out.  The following are additional 
instructions for the items in the Scope of Work.  At the end of these instructions, there are examples of 
Technical Tasks to provide guidance in drafting your own.

I.  Glossary 
Spell out each acronym used in the Scope of Work.  Also include definitions of odd or unusual terms.  
Think about the document from the perspective of someone who does not work in the particular 
industry or discipline. 

II.  Problem Statement 
Describe the problem that this research will address in 1 to 2 paragraphs maximum.  Describe the 
scientific and technological baseline, that is, the current state-of-the-art or the developmental status of 
the subject technology to be advanced.

Identify entities engaged in development of the subject technology. If no one else is performing any 
related development work, state that explicitly. Identify whether or not the proposed project duplicates 
or overlaps with other ongoing RD&D. 

Emphasize past advances that you have made in areas relevant to the proposed work. Describe your 
relevant work, accomplishments, failures, ongoing work, RD&D projects, funding levels and funding 
sources. Be quantitative and rigorous in the discussion. List research papers, conference papers and 
presentations with full references, and summarize significant accomplishments that have been 
reported.

Within the technological baseline discussion, explain the status of the proposed technology in general 
so as to put it within the context of any larger development effort. The discussion could include factors 
such as developers and manufacturers, development status (whether laboratory scale, alpha testing, 
beta testing, commercially available), performance characteristics (efficiency, lifetime, emissions and 
other environmental characteristics including footprint and land requirement), manufacturing cost and 
selling price, and operation and maintenance costs.  

The scientific and technological baseline described here must facilitate the evaluation of the proposed 
RD&D effort. That is, there must be continuity between the current status of the subject technology 
and the proposed effort. 

Describe the deficiencies that exist for the subject technology. The deficiencies should illuminate the 
question of why the proposed project should be done.

Identify and discuss the principal barriers, key unresolved issues, and knowledge gaps that hinder the 
development and widespread use of the products of the proposed research in California. Barriers may 
be grouped under the following categories, or other categories that the Bidder deems appropriate: 
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Scientific and technological – such as insufficient scientific understanding of relevant 
phenomena and processes, inadequate materials, high cost of materials, poor durability, low 
reliability, low power density, low energy density, lack of detailed engineering designs and 
design trade-off analyses, inadequate component development, high cost of fabrication 
techniques, lack of automated manufacturing, insufficient field testing, or insufficient field 
demonstrations. 

Market – such as inadequate consumer knowledge or limited system supply and maintenance 
infrastructure.  

Institutional – such as regulatory hurdles (e.g., atmospheric emission limitations) or lack of 
adopted interconnection standards. 

Environmental – such as NOx emissions above those set by Air Resources Boards or Districts 
within California, excessive noise, or high water consumption. 

Explain why these barriers have not been addressed by the marketplace or by other institutions. 

Explain why the barriers should be addressed at this time. For example, place the proposed work into 
the context of the spectrum of barriers to widespread deployment and adoption.  

III.  Relationship to PIER Goals 

This project meets the PIER goal of <pick one from the list below> by <fill in the blank with how this 
goal will be met>. (If applicable, this project also meets the secondary PIER goal of <pick one from 
the list below> by <fill in the blank with how this goal will be met >.)   

PIER Goals 
1.  Improving the Energy Cost/Value of California’s Electricity 
2.  Improving the Environmental, Public Health, and Safety of California’s Electricity 
3. Improving the Reliability, Quality, and Sufficiency of California’s Electricity 
4. Addressing important RD&D gaps 
5. Providing greater choices for California consumers 
6. Connecting to near-term market applications 

IV.  Goals of the Agreement 

At the beginning of this section, complete the following sentence.  Please be succinct.

The goal of this project is to…(Complete the sentence with a brief description of the goal(s) and how 
the goal(s) will be met. Goals can be technical, economic or social. Please be brief, two to three 
sentences maximum.)

V. Objectives of the Agreement 

The objectives of this project are to…(Complete this sentence with the objectives, which are things that 
will be measurable or knowable at the end of this project. Bidders should determine performance 
measures that are applicable to their projects.)
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Examples of Performance Measures:  
. . .reduce the cost of electricity generation (or supply) by ____%. 
. . .increase the number of new technologies that are market-ready by ____<fill in the 

number>. 
. . . increase the adoption by the market of specific technologies by ___%. 
. . . increase the renewable technologies that are cost competitive by __%. 
. . . increase the new energy systems that can use multiple fuels by ____%. 
. . . decrease end-use consumption in specific energy sectors. 
. . . decrease the system impacts over current best practices by ____%. 
. . .increase the number of market-ready technologies that contribute to reduced risks of 

increased environmental/health impacts by ____<fill in the number>. 
. . .reduce the interruption frequency and duration per customer type per year by ____<fill 

in the number>. 
. . .increase the expected number of new technologies providing increased reliability/quality 

choices to consumers by ____<fill in the number>. 
. . .decrease the rates of injury and fatality associated with electricity generation/supply and 

usage by ____<fill in the number>. 
. . .determine the effectiveness of the XYZ process.   

After completing the sentences above, discuss how and to what degree your proposed project 
contributes to technology improvement and market introduction and penetration in California. 

VI.  Task 1.0 Administration 
The administrative tasks must be included in every agreement and the language does not change.  Do 
NOT write anything in these areas. 

VII. Technical Tasks (Tasks 2 through n)
This is the area in the Scope of Work where the technical work to be performed under this Agreement 
is set forth.  The work effort should be divided into a series of logical, discrete and sequential tasks.
Each task has the following components:  

Task Name 
The goal of this task is to . . . 
The Contractor shall: 
Deliverables 

A. The Goal

The goal of this task is to . . .(Complete the sentence with a brief description of the goal(s). Please be 
brief, two to three sentences maximum.) 

B.  The Contractor shall 

List each individual activity with a separate bullet and begin each bullet with a verb to complete the 
sentence beginning with "The Contractor shall."  Organize activities in the order in which they will 
occur. A bullet needs to appear before each activity. Use this section to describe the essential elements 
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of the process you will use to complete the project. The contents of each deliverable shall also be 
described in this section. 

For Example:
  The Contractor shall:  

Prepare the X Test Plan.  This plan shall include, but not be limited to . . . 
Submit the X Test Plan to the Commission Contract Manager . . . 
Conduct research in accordance with the X Test Plan. 
Prepare the X Test Results Report.  This report shall include, but not be limited to, 
the following . . .

(Please note the following:  
If a project is for demonstration, or if a project involves testing, one of the tasks should be Test 
Plan preparation.  The Test Plan should include considerations such as the number of hours of 
operation, the type of monitoring to be preformed, the manner in which data will be validated, 
analyzed, and reported.) 

C.  Deliverables: 
1st deliverable (name only) 
2nd deliverable (name only)

Only the names of each deliverable shall appear in the “Deliverables” section.  Use exactly the same 
name to identify a deliverable (report, data set, project plan, etc.) in the activity and in the list of 
deliverables. A bullet needs to appear before each deliverable. 

Deliverables are products that incorporate the knowledge and understanding gained by performing the 
activities and that are submitted to the Commission for review, comment and approval. Deliverables 
include, but are not limited to, written reports that describe methods, test plans, results of testing, 
analysis of data, conclusions, and recommendations for future study, workshop agendas and 
summaries, description and photographs of equipment/product developed, summaries of advisory 
group meetings, computer software with written instructions for data input and use of the software, if 
intended for public or Commission use, and production prototypes. The sum of the deliverables should 
be sufficiently detailed to be of use to stakeholders and other researchers. The level of detail should be 
sufficient for an observer to assess whether the project objectives and goals have been successfully 
met.

VIII.  Examples of Different Types of Technical Deliverables (These are examples, which you may 
modify for use in your project.  You may create other deliverables as needed, but please adhere to the 
patterns shown.)

1. Notification Letters 
Provide a Notification Letter regarding _________________, to the Commission Contract 
Manager. (Give it a unique name based on the content and the project.) The letter shall include 
but not be limited to written documentation that the ________________ is ready for (testing,
viewing, submission for certification, etc.) and the date such (testing, viewing, submission for 
certification, etc.) shall begin, and shall include photographs. 
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Deliverables: 
Notification Letter regarding _______________ 

2. Test Plans 
Prepare the _______________Test Plan. (Give it a unique name, such as the Site A Test Plan.  
Test plans and testing procedures should be described in detail including factors such as 
instrumentation, data collection, data analysis, statistical analyses, and performance curves. 
Test results shall include relationships among performance, efficiency, emissions, temperature, 
pressure and all other parameters that qualify and quantify the subject technology.) The Test 
Plan shall include, but not be limited to: 

a description of the process to be tested; 
the rationale for why the tests are required; 
predicted performance based on calculations or other analyses; 
test objectives and technical approach; 
a test matrix showing the number of test conditions and replicated runs; 
a description of the facilities, equipment, instrumentation required to conduct the tests; 
a description of test procedures, including parameters to be controlled and how they 
will be controlled; parameters to be measured and instrumentation to measure them; 
calibration procedures to be used; recommended calibration interval; and maintenance 
of the test log; 
a description of the data analysis procedures; 
a description of quality assurance procedures; 
contingency measures to be considered if the test objectives are not met; 
(add additional bullets specific to the project as needed). 

Deliverables: 
Draft _________________ Test Plan 
Final _________________ Test Plan 

3. Interim Reports (This applies to all deliverable reports. Examples include task and subtask 
reports, test reports, data sets, databases and computer model development or application.
Monthly reports and the final report are treated separately as shown in the Scope of Work.) 

Prepare the_____________ Report (Give it a unique name, such as the ABC Test Report or 123 
Database.  If an interim report is based on earlier work in this project, then the titles should 
relate to each other.  After the title insert a description of the deliverable.)  This report shall 
include, but not be limited to, the following: (List the elements of the report in separate 
bullets.)

For example, if the Interim Report is a Test Report, use the following description: 
The Test Report shall include, but not be limited to, the following: 

the Test Plan; 
test results; 
analysis; 
conclusions;
recommendations; 
photographs as appropriate;
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(add additional bullets specific to the project as needed).

For example, if the Interim Report is a Task or Subtask Report, use the following  description: 
The Task or Subtask Report shall include, but not be limited to, the following:   

the goal of the task or subtask; 
the description of the approach used; 
list of activities performed; 
description of the results and to what degree the goal was achieved; 
significant issues encountered and how they were addressed; 
a discussion of the implications regarding the success or failure of the results, 
and the effect on the budget and the overall objectives of the project; 
photographs as appropriate; 
(add additional bullets specific to the project as needed).

Deliverables: 
Draft _______________ Test (Task, Database, etc.) Report 
Final _______________ Test (Task, Database, etc.) Report 

4. Use this pattern for reports that will be discussed at a Critical Project Review.  

Prepare the draft _________(Report, Test Plan, etc.). This document shall be submitted to the 
Commission Contract Manager in accordance with the procedure for Critical Project Reviews.  
This document shall include, but not be limited to the following:  (Insert the appropriate 
bulleted items for either Test Plans in number 2 above or Reports in number 3 above.) 

Prepare the (1st, 2nd, etc.) Critical Project Review Report.  

Participate in the (1st, 2nd, etc.) Critical Project Review. 

Modify the draft _________(Report, Test Plan, etc.) in accordance with comments received 
during the Critical Project Review. Once agreement has been reached on the draft, the 
Contractor shall submit the final deliverable to the Commission Contract Manager. The 
Commission Contract Manager shall provide written approval of the final deliverable within 10 
working days of receipt. Key elements from this document shall be included in the Final Report 
for this project.

Deliverables:
Draft _______________ (Report, Test Plan, etc.) 
(1st, 2nd, etc.) Critical Project Review Report(s) 
Final _______________ (Report, Test Plan, etc.) 

5. Bills of Materials or Equipment Lists 
Prepare a Bill of Materials (or Equipment List) for _______________. (Give it a unique name.)
This document shall include but not be limited to:  

a description of each item; 
test protocols and codes applicable to each item; 
cost estimates or bids for each item. 
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Deliverables: 
Bill of Materials (or Equipment List) for_______________

6. Site Selection (optionally, this language can be incorporated into a Test Plan) 
Determine Site Selection Details for the field test site, including but not limited to the 
following, and obtain Commission Contract Manager approval:
Type of site, i.e., 
--Residential  

-Specify type of dwelling: single family, multiple family including number of units, 
apartment, townhouse, etc. 
-Specify age of dwelling: new home construction, model home, existing home (indicate 
approximate age) 

--Commercial (specify warehouse, retail, office, etc.) 
Number of sites 
Location, i.e., climate zone, area, or city 
Timing of testing (i.e., season or month), length and frequency of testing 
Agreement with site owner, to addresses issues such as: 
--Details of test, including dates, length of test 
--Site owner input and feedback on test conditions 
--Access to site 
--Insurance and indemnity 
--Contingency if damages are caused by test 
--Equipment installation and removal 
Once the site is selected, Contractor shall enter into an agreement with the site owner and make 
a copy of the agreement available to the Commission  Contract Manager upon request. 

IX.  Examples of Technical Tasks 

Task 2 Develop EGR and Control System On Engine 

The goal of this task is to evaluate rich burn EGR engine performance with the pre-production 
hardware and control system for implementation of EGR on a VGF H24 engine.

The Contractor shall: 

Prepare the draft Rich Burn EGR Engine Test Plan. This Test Plan shall detail the performance 
evaluation of the rich burn EGR engine. The Test Plan shall include, but not be limited to, the 
following:

a description of the engine system; 
rationale for conducting the tests; 
predicted performance based on calculations or other analyses; 
test objectives and technical approach; 
a test matrix showing the number of test conditions and replicated runs; 
a description of the facilities, equipment, instrumentation required to conduct the tests; 
a description of test procedures, including parameters to be controlled and how they 
will be controlled; parameters to be measured and instrumentation to measure them; 
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calibration procedures to be used; recommended calibration interval; and maintenance 
of the test log; 
a description of the data analysis procedures; 
a description of quality assurance procedures; 
contingency measures to be considered if the test objectives are not met. 

Conduct testing as outlined in the Rich Burn EGR Engine Test Plan. This testing shall map engine 
performance with respect to EGR and equivalence ratio effects on efficiency and emission. 

Prepare the draft Rich Burn EGR Performance Report. This document shall include, but not be 
limited to, the following: 

the goal of the task or subtask; 
the description of the approach used; 
list of activities performed; 
description of the results and to what degree the goal was achieved; 
significant issues encountered and how they were addressed; 
a discussion of the implications regarding the success or failure of the results, and the effect 
on the budget and the overall objectives of the project; 
photographs as appropriate. 

Deliverables: 
Draft Rich Burn EGR Engine Test Plan 
Final Rich Burn EGR Engine Test Plan 
Draft Rich Burn EGR Performance Report 
Final Rich Burn EGR Performance Report 

Task 3 4000-Hour Field Test (Note the use of the Critical Project Review) 

The goal of this task is to demonstrate the performance of a rich burn EGR engine in a field 
environment. The field site will be located in California, and a three-way catalyst will be installed on 
the exhaust to reduce emissions below current California standards. 

The Contractor shall: 

Prepare the draft 4000-Hour Field Test Plan. This Test Plan shall detail the field testing of the rich 
burn EGR engine at a California location. The Test Plan shall include, but not be limited to, the 
following:

a description of the engine system; 
rationale for conducting the tests; 
predicted performance based on calculations or other analyses; 
test objectives and technical approach; 
a test matrix showing the number of test conditions and replicated runs; 
a description of the facilities, equipment, instrumentation required to conduct the tests; 
a description of test procedures, including parameters to be controlled and how they 
will be controlled; parameters to be measured and instrumentation to measure them; 
calibration procedures to be used; recommended calibration interval; and maintenance 
of the test log; 
a description of the data analysis procedures; 
a description of quality assurance procedures; 
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contingency measures to be considered if the test objectives are not met. 
Determine Site Selection Details for the field test site, including but not limited to the 
following, and obtain Commission Contract Manager approval:

Type of site, i.e., 
--Residential  

-Specify type of dwelling: single family, multiple family including number of units, 
apartment, townhouse, etc. 
-Specify age of dwelling: new home construction, model home, existing home 
(indicate approximate age) 

--Commercial (specify warehouse, retail, office, etc.) 
Number of sites 
Location, i.e., climate zone, area, or city 
Timing of testing (i.e., season or month), length and frequency of testing 
Agreement with site owner, to address issues such as: 
--Details of test, including dates, length of test 
--Site owner input and feedback on test conditions 
--Access to site 
--Insurance and indemnity 
--Contingency if damages are caused by test 
--Equipment installation and removal 
Once the site is selected, Contractor shall enter into an agreement with the site owner and 
make a copy of the agreement available to the Commission Contract Manager upon request.

Run engine break-in and power testing per standard engine test procedures at Jane Doe Engine. 

Run engine-generator system load testing per standard test procedures at Jane Doe Power Systems. 

Provide a Notification Letter regarding 4000-Hour Field Test, to the Commission Contract 
Manager. The letter shall include, but not be limited to, the following: 

written documentation that the 4000-Hour Field Test is ready for testing; 
the date testing shall begin; 
photographs as appropriate. 

Conduct testing as outlined in the 4000-Hour Field Test Plan. This testing will monitor engine 
performance and emissions over 4000-hours of operations.  

Prepare the draft 4000-Hour Field Test Report. This document shall be submitted to the 
Commission Contract Manager in accordance with the procedure for Critical Project Reviews.  
This document shall include, but not be limited to, the following: 

the Test Plan; 
test results; 
analysis; 
conclusions;
recommendations; 
photographs as appropriate.

Prepare the 1st Critical Project Review Report.   

Participate in the 1st Critical Project Review.   
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Modify the draft 4000-Hour Field Test Report in accordance with the comments received during 
the Critical Project Review. The final version of this document shall be submitted to the 
Commission Contract Manager within 10 working days after the Critical Project Review. The 
Commission Contract Manager shall send written notification of approval to the Contractor within 
2 working days after receipt. Key elements from this document shall be included in the Final 
Report for this project. 

Deliverables: 
Draft 4000-Hour Field Test Plan 
Final 4000-Hour Field Test Plan 
Notification Letter regarding 4000-Hour Field Test 
Draft 4000-Hour Field Test Report 
1st Critical Program Review Report 
Final 4000-Hour Field Test Report 
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EXHIBIT A
SCOPE OF WORK 

GLOSSARY
Specific terms and acronyms used throughout this work statement are defined as follows:  

Acronym Definition 
    
CPR Critical Project Review 
    
    
    
    
PAC Project Advisory Committee 
UCC.1 Uniform Commercial Code (Financing Statement) 
  (Insert additional rows as needed.)

TECHNICAL TASK LIST
(Insert the Task numbers and Task names for your Agreement.  Put an "X" in the CPR column next to the Tasks 
that contain a Critical Project Review.  Three CPR's are required at the following stages: 1) a ZENH design 
review 2) a review of fully developed ZENH business model concepts, and 3) a review of the monitoring and 
evaluation plans.  All three of these CPR's should be staged prior to substantial commitment of funds for ZENH 
construction, monitoring, or evaluation.)

Task # CPR Task Name  
1 N/A Administration 
2 X*** ZENH Design 
3 X Innovative ZENH Business Models 
4   ZENH Demonstration 
5 X ZENH Monitoring and Evaluation 
6   ZENH Market Sustainability 
Etc.     
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KEY NAME LIST
(Insert the Task numbers and the Key names for each Task in your Project.  Add additional lines as needed.) 

Task # Key Personnel Major Subcontractor(s) Key Partner(s)
1 <Name> <Name> <Name>
2 <Name> <Name> <Name>
3 <Name> <Name> <Name>
4 <Name> <Name> <Name>
N-1 <Name> <Name> <Name>
N <Name> <Name> <Name>

Problem Statement 
<please see instructions>

Relationship to PIER Goals
This Agreement meets the PIER Goal of * <please see instructions>

Goals of the Agreement 
The goal of this Agreement is to … <please see instructions>

Objectives of the Agreement
The objectives of this Agreement are to… <please see instructions>

TASK 1.0 ADMINISTRATION 

MEETINGS 

Task 1.1 Attend Kick-off Meeting 
The goal of this task is to establish the lines of communication and procedures for implementing 
this Agreement. 

The Contractor shall:

Attend a “kick-off” meeting with the Commission Contract Manager, the Contracts Officer, and a 
representative of the Accounting Office.  The Contractor shall bring their Project Manager, Contracts 
Officer, Accounting Officer, and others designated by the Commission Contract Manager to this meeting.  
The administrative and technical aspects of this Agreement will be discussed at the meeting. Prior to the 
kick-off meeting, the Commission Contract Manager will provide an agenda to all potential meeting 
participants.

The administrative portion of the meeting shall include, but not be limited to, the following:  
Terms and conditions of the Agreement
CPRs (Task 1.2)  
Match fund documentation (Task 1.7)  
Permit documentation (Task 1.8)  

The technical portion of the meeting shall include, but not be limited to, the following: 
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The Commission Contract Manager’s expectations for accomplishing tasks described in the Scope of 
Work;
An updated Schedule of Deliverables  
An updated Gantt Chart  
Progress Reports (Task 1.4)  
Technical Deliverables (Task 1.5)  
Final Report (Task 1.6)  
Establish the PAC (Task 1.10)
PAC Meetings (Task 1.11)  

The Commission Contract Manager shall designate the date and location of this meeting.  

Contractor Deliverables: 

An Updated Schedule of Deliverables  
An Updated Gantt Chart
An Updated List of Match Funds
An Updated List of Permits  
Schedule for Recruiting PAC Members  

Commission Contract Manager Deliverables: 

Final Report Instructions  

Task 1.2 CPR Meetings
The goal of this task is to determine if the project should continue to receive Commission funding to complete 
this Agreement and if it should, are there any modifications that need to be made to the tasks, deliverables, 
schedule or budget.  

CPRs provide the opportunity for frank discussions between the Commission and the Contractor. 

CPRs generally take place at key, predetermined points in the Agreement, as determined by the Commission 
Contract Manager and as shown in the Technical Task List above and in the Schedule of Deliverables. However, 
the Commission Contract Manager may schedule additional CPRs as necessary, and any additional costs will be 
borne by the Contractor. 

Participants include the Commission Contract Manager and the Contractor, and may include the Commission 
Contracts Officer, the PIER Program Team Lead, other Commission staff and Management as well as other 
individuals selected by the Commission Contract Manager to provide support to the Commission. 

The Commission Contract Manager shall:

Determine the location, date and time of each CPR meeting with the Contractor. These meetings 
generally take place at the Commission, but they may take place at another location.    

Send the Contractor the agenda and a list of expected participants in advance of each CPR.  If 
applicable, the agenda shall include a discussion on both match funding and permits.   

Conduct and make a record of each CPR meeting.  One of the outcomes of this meeting will be a 
schedule for providing the written determination described below.   
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Determine whether to continue the project, and if continuing, whether or not to modify the tasks, 
schedule, deliverables and budget for the remainder of the Agreement, including not proceeding with 
one or more tasks.   If the Commission Contract Manager concludes that satisfactory progress is not 
being made, this conclusion will be referred to the Commission’s Research, Development and 
Demonstration Policy Committee for its concurrence.  

Provide the Contractor with a written determination in accordance with the schedule. The written 
response may include a requirement for the Contractor to revise one or more deliverable(s) that were 
included in the CPR.   

The Contractor shall:

Prepare a CPR Report for each CPR that discusses the progress of the Agreement toward achieving its 
goals and objectives.  This report shall include recommendations and conclusions regarding continued 
work of the projects.  This report shall be submitted along with any other deliverables identified in this 
Scope of Work.  Submit these documents to the Commission Contract Manager and any other 
designated reviewers at least 15 working days in advance of each CPR meeting.  

Present the required information at each CPR meeting and participate in a discussion about the 
Agreement.  

Contractor Deliverables:
CPR Report(s)
CPR deliverables identified in the Scope of Work

Commission Contract Manager Deliverables:
Agenda and a List of Expected Participants  
Schedule for Written Determination  
Written Determination

Task 1.3 Final Meeting 
The goal of this task is to closeout this Agreement.  

The Contractor shall:

Meet with the Commission to present the findings, conclusions, and recommendations.  The final 
meeting must be completed during the closeout of this Agreement. 

This meeting will be attended by, at a minimum, the Contractor, the Commission Contracts Officer, and 
the Commission Contract Manager.  The technical and administrative aspects of Agreement closeout 
will be discussed at the meeting, which may be two separate meetings at the discretion of the 
Commission Contract Manager. 
The technical portion of the meeting shall present findings, conclusions, and recommended next steps (if 
any) for the Agreement.  The Commission Contract Manager will determine the appropriate meeting 
participants.

The administrative portion of the meeting shall be a discussion with the Commission Contract Manager 
and the Contracts Officer about the following Agreement closeout items: 

What to do with any state-owned equipment (Options) 

Need to file UCC.1 form re: Commission’s interest in patented technology  
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Commission’s request for specific “generated” data (not already provided in Agreement 
deliverables)  
Need to document Contractor’s disclosure of “subject inventions” developed under the 
Agreement  
“Surviving” Agreement provisions, such as repayment provisions and confidential deliverables  
Final invoicing and release of retention  

Prepare a schedule for completing the closeout activities for this Agreement.  

Deliverables: 
Written documentation of meeting agreements and all pertinent information  
Schedule for completing closeout activities  

REPORTING

See Exhibit D, Reports/Deliverables/Records.

Task 1.4 Monthly Progress Reports
The goal of this task is to periodically verify that satisfactory and continued progress is made towards achieving 
the research objectives of this Agreement. 

The Contractor shall: 
Prepare progress reports which summarize all Agreement activities conducted by the Contractor for the 
reporting period, including an assessment of the ability to complete the Agreement within the current 
budget and any anticipated cost overruns.  Each progress report is due to the Commission Contract 
Manager within 5 working days after the end of the reporting period. Attachment A-2, Progress Report 
Format, provides the recommended specifications.   

Deliverables:
Monthly Progress Reports  

Task 1.5 Test Plans, Technical Reports and Interim Deliverables 
The goal of this task is to set forth the general requirements for submitting test plans, technical reports and other 
interim deliverables, unless described differently in the Technical Tasks. 

The Contractor shall: 
Submit a draft of each deliverable listed in the Technical Tasks to the Commission Contract Manager 
for review and comment in accordance with the approved Schedule of Deliverables.  The Commission 
Contract Manager will provide written comments back to the Contractor on the draft deliverable within 
5 working days of receipt.  Once agreement has been reached on the draft, the Contractor shall submit 
the final deliverable to the Commission Contract Manager. The Commission Contract Manager shall 
provide written approval of the final deliverable within 2 working days of receipt. Key elements from 
this deliverable shall be included in the Final Report for this project.  

Task 1.6 Final Report 

The goal of this task is to prepare a comprehensive written Final Report that describes the original purpose, 
approach, results and conclusions of the work done under this Agreement. The Commission Contract Manager 
will review and approve the Final Report. The Final Report must be completed on or before the termination date 
of the Agreement.  Attachment A-3, Final Report Contents and Format, provides the recommended 
specifications. 
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The Final Report shall be a public document.  If the Contractor has obtained confidential status from the 
Commission and will be preparing a confidential version of the Final Report as well, the Contractor shall 
perform the following subtasks for both the public and confidential versions of the Final Report. 

Task 1.6.1 Final Report Outline 

The Contractor shall:
Prepare a draft outline of the Final Report.  

Submit the draft outline of Final Report to the Commission Contract Manager for review and 
approval. The Commission Contract Manager will provide written comments back to the 
Contractor on the draft outline within 5 working days of receipt.  Once agreement has been 
reached on the draft, the Contractor shall submit the final outline to the Commission Contract 
Manager. The Commission Contract Manager shall provide written approval of the final outline 
within 2 working days of receipt.  

Deliverables:
Draft Outline of the Final Report  
Final Outline of the Final Report 

Task 1.6.2 Final Report

The Contractor shall: 
Prepare the draft Final Report for this Agreement in accordance with the approved outline.  

Submit the draft Final Report to the Commission Contract Manager for review and comment. The 
Commission Contract Manager will provide written comments within 10 working days of receipt.  

Once agreement on the draft Final Report has been reached, the Commission Contract Manager shall 
forward the electronic version of this report to the PIER Technology Transfer Group for final editing.  
Once final editing is completed, the Commission Contract Manager shall provide written approval to the 
Contractor within 2 working days. 

Submit one bound copy of the Final Report with the final invoice.  

Deliverables:
Draft Final Report
Final Report 

MATCH FUNDS, PERMITS, AND ELECTRONIC FILE FORMAT 

Task 1.7 Identify and Obtain Matching Funds 
The goal of this task is to ensure that the match funds planned for this Agreement are obtained for and applied to 
this Agreement during the term of this Agreement.   
The costs to obtain and document match fund commitments are not reimbursable through this Agreement. While 
the PIER budget for this task will be zero dollars, the Contractor may utilize match funds for this task. Match 
funds shall be spent concurrently or in advance of PIER funds during the term of this Agreement.   Match funds 
must be identified in writing, and the associated commitments obtained before the Contractor can incur any 
costs for which the Contractor will request reimbursement.  

The Contractor shall:
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Prepare a letter documenting  the match funding committed to this Agreement and submit it to the 
Commission Contract Manager at least 2 working days prior to the kick-off meeting:   

1. If no match funds were part of the proposal that led to the Commission awarding this Agreement 
and none have been identified at the time this Agreement starts, then state such in the letter. 

2. If match funds were a part of the proposal that led to the Commission awarding this Agreement, 
then provide in the letter: 

A list of the match funds that identifies the:
o Amount of each cash match fund, its source, including a contact name, address and 

telephone number and the task(s) to which the match funds will be applied. 

o Amount of each in-kind contribution, a description, documented market or book value, and 
its source, including a contact name, address and telephone number and the task(s) to which 
the match funds will be applied. 

o If the in-kind contribution is equipment or other tangible or real property, the Contractor 
shall identify its owner and provide a contact name, address and telephone number, and the 
address where the property is located.  

A copy of the letter of commitment from an authorized representative of each source of cash 
match funding or in-kind contributions that these funds or contributions have been secured.  

Discuss match funds and the implications to the Agreement if they are significantly reduced or not 
obtained as committed, at the kick-off meeting. If applicable, match funds will be included as a line item 
in the progress reports and will be a topic at CPR meetings. 

Provide the appropriate information to the Commission Contract Manager if during the course of the 
Agreement additional match funds are received. 

Notify the Commission Contract Manager within 5 working days if during the course of the Agreement 
existing match funds are reduced.   Reduction in match funds may trigger an additional CPR. 

Deliverables: 
A letter regarding Match Funds or stating that no Match Funds are provided  
Letter(s) for New Match Funds  
A copy of each Match Fund commitment letter  
Letter that Match Funds were Reduced (if applicable)

Task 1.8 Identify and Obtain Required Permits and CEQA Review 
The goal of this task is to obtain all permits (and cooperate with the lead agency’s CEQA review, if applicable) 
required for work completed under this Agreement in advance of the date they are needed to keep the 
Agreement schedule on track.  

Permit costs and the expenses associated with obtaining permits are not reimbursable under this Agreement.  
While the PIER budget for this task will be zero dollars, the Contractor shall show match funds for this task.  
Permits must be identified in writing and obtained before the Contractor can incur any costs related to the use of 
the permits for which the Contractor will request reimbursement. 



RFP ATTACHMENT 8

c:je08-31-04 18 of 22 RFP 500-04-501 
Instructions Att 8, Ex A  

The Contractor shall: 
Prepare a letter documenting the permits required to conduct this Agreement and submit it to the 
Commission Contract Manager at least 2 working days prior to the kick-off meeting: 

1. If there are no permits required at the start of this Agreement, then state such in the letter. 

2. If it is known at the beginning of the Agreement that permits will be required during the course of the 
Agreement, provide in the letter: 
A list of the permits that identifies the:  
Type of permit 
Name, address and telephone number of the permitting jurisdictions or lead agencies 
Schedule the Contractor will follow in applying for and obtaining these permits. 

The list of permits and the schedule for obtaining them will be discussed at the kick-off meeting, and a 
timetable for submitting the updated list, schedule and the copies of the permits will be developed. The 
implications to the Agreement if the permits are not obtained in a timely fashion or are denied will also be 
discussed. If applicable, permits will be included as a line item in the progress reports and will be a topic at 
CPR meetings. 

If during the course of the Agreement additional permits become necessary, then provide the appropriate 
information on each permit and an updated schedule to the Commission Contract Manager.  

As permits are obtained (including air quality), send a copy of each approved permit to the Commission 
Contract Manager. 

Submit copies of any documents prepared pursuant to CEQA to the Commission Contract Manager.  

If during the course of the Agreement permits are not obtained on time or are denied, notify the Commission 
Contract Manager within 5 working days.  Either of these events may trigger an additional CPR. 

Deliverables:  
A letter documenting the Permits or stating that no Permits are required  
Updated list of Permits as they change during the Term of the Agreement 
Updated schedule for acquiring Permits as it changes during the Term of the Agreement 
A copy of each approved Permit (including air quality) and any documents prepared pursuant to CEQA 

Task 1.9 Electronic File Format 
The goal of this task is to unify the formats of electronic data and documents provided to the Commission as 
contract deliverables.  Another goal is to establish the computer platforms, operating systems and software that 
will be required to review and approve all software deliverables. 

The Contractor shall: 
Deliver documents to the Commission Contract Manager in the following formats:  
Data sets shall be in Microsoft (MS) Access or MS Excel file format.  
PC-based text documents shall be in MS Word file format.
Documents intended for public distribution shall be in PDF file format, with the native file format 
provided as well.   
Project management documents shall be in MS Project file format.  

Request exemptions to the electronic file format in writing at least 90 days before the deliverable is 
submitted.  
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Deliverables: 
A letter requesting exemption from the Electronic File Format (if applicable)  

PAC

Task 1.10 Establish the PAC
The goal of this task is to create an advisory committee for this Agreement.  
The PAC should be composed of diverse professionals.  The number can vary depending on potential interest 
and time availability.  The Contractor’s Project Manager and the Commission Contract Manager shall act as co-
chairs of the PAC.  The exact composition of the PAC may change as the need warrants.  PAC members serve at 
the discretion of the Commission Contract Manager.
The PAC may be composed of qualified professionals spanning the following types of disciplines: 

Researchers knowledgeable about the project subject matter  
Members of the trades who will apply the results of the project (e.g., designers, engineers, architects, 
contractors, and trade representatives)
Public Interest Market Transformation Implementers  
Product Developers relevant to project subject matter  
U.S. Department of Energy Research Manager  
Public Interest Environmental Groups  
Utility Representatives  
Members of the relevant technical society committees 

The purpose of the PAC is to: 
Provide guidance in research direction.  The guidance may include scope of research; research 
methodologies; timing; coordination with other research. The guidance may be based on:  

o technical area expertise  
o knowledge of market applications  
o linkages between the agreement work and other past, present or future research (both public and 

private sectors) they are aware of in a particular area  

Review deliverables.  Provide specific suggestions and recommendations for needed adjustments, 
refinements, or enhancement of the deliverables.  
Evaluate tangible benefits to California of this research and provide recommendations, as needed, to 
enhance tangible benefits.
Provide recommendations regarding information dissemination, market pathways or commercialization 
strategies relevant to the research products. 

The Contractor shall:
Prepare a draft list of potential PAC members that includes name, company, physical and electronic 
address, and phone number and submit it to the Commission Contract Manager at least 2 working days 
prior to the kick-off meeting.  This list will be discussed at the kick-off meeting and a schedule for 
recruiting members and holding the first PAC meeting will be developed.  
Recruit PAC members and ensure that each individual understands the member obligations described 
above, as well as the meeting schedule outlined in Task 1.11.
Prepare the final list of PAC members.    
Submit letters of acceptance or other comparable documentation of commitment for each PAC member. 

Deliverables:
Draft List of PAC Members  
Final List of PAC Members  
Letters of acceptance, or other comparable documentation of commitment for each 
PAC Member  



RFP ATTACHMENT 8

c:je08-31-04 20 of 22 RFP 500-04-501 
Instructions Att 8, Ex A  

Task 1.11 Conduct PAC Meetings
The goal of this task is for the PAC to provide strategic guidance to this project by participating in regular 
meetings or teleconferences. 

The Contractor shall:
Discuss the PAC meeting schedule at the kick-off meeting.  The number of face-to-face meetings and 
teleconferences and the location of PAC meetings shall be determined in consultation with the 
Commission Contract Manager. This draft schedule shall be presented to the PAC members during 
recruiting and finalized at the first PAC meeting.
Organize and lead PAC meetings in accordance with the schedule.  Changes to the schedule must be 
pre-approved in writing by the Commission Contract Manager.  
Prepare PAC meeting agenda(s) with back-up materials for agenda items.  
Prepare PAC meeting summaries, including recommended resolution of major PAC issues.  

Deliverables:
Draft PAC Meeting Schedule
Final PAC Meeting Schedule
PAC Meeting Agenda(s) with Back-up Materials for Agenda Items  
Written PAC meeting summaries, including recommended resolution of major PAC issues  
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TECHNICAL TASKS  
Unless otherwise provided in the individual Task, the Contractor shall prepare all deliverables in accordance 
with the requirements in Task 1.5. 

Task 2 ZENH Design
The goal of this task is to . . .(Complete the sentence with a brief description of the goal(s). Please be brief, two
to three sentences maximum. <please see instructions>)

The Contractor shall:
(Insert verb in active tense) . . . (Complete the sentence.)
(Insert verb in active tense) . . . (Complete the sentence.)

Etc. <please see instructions>

Deliverables: 
1st deliverable (name only)
2nd deliverable (name only)

Etc. <please see instructions>

Task 3 Innovative ZENH Business Models
The goal of this task is to . . .(Complete the sentence with a brief description of the goal(s). Please be brief, two
to three sentences maximum. <please see instructions>)

The Contractor shall:
(Insert verb in active tense) . . . (Complete the sentence.)
(Insert verb in active tense) . . . (Complete the sentence.)

Etc. <please see instructions>

Deliverables: 
1st deliverable (name only)
2nd deliverable (name only)

Etc.<please see instructions> 

Task 4 ZENH Demonstration
The goal of this task is to . . .(Complete the sentence with a brief description of the goal(s). Please be brief, two
to three sentences maximum. <please see instructions>)

The Contractor shall:
(Insert verb in active tense) . . . (Complete the sentence.)
(Insert verb in active tense) . . . (Complete the sentence.)

Etc. <please see instructions>

Deliverables: 
1st deliverable (name only)
2nd deliverable (name only)

Etc. <please see instructions>

Task 5 ZENH Monitoring and Evaluation
The goal of this task is to . . .(Complete the sentence with a brief description of the goal(s). Please be brief, two
to three sentences maximum. <please see instructions>)
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The Contractor shall:
(Insert verb in active tense) . . . (Complete the sentence.)
(Insert verb in active tense) . . . (Complete the sentence.)

Etc. <please see instructions>

Deliverables: 
1st deliverable (name only)
2nd deliverable (name only)

Etc. <please see instructions>

Task 6 ZENH Market Sustainability
The goal of this task is to . . .(Complete the sentence with a brief description of the goal(s). Please be brief, two
to three sentences maximum. <please see instructions>)

The Contractor shall:
(Insert verb in active tense) . . . (Complete the sentence.)
(Insert verb in active tense) . . . (Complete the sentence.)

Etc. <please see instructions>

Deliverables: 
1st deliverable (name only)
2nd deliverable (name only)

Etc. <please see instructions>

(add the appropriate number of tasks for your Agreement)
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EXHIBIT A
SCOPE OF WORK 

GLOSSARY

Specific terms and acronyms used throughout this work statement are defined as follows:  

Acronym Definition 
    
CPR Critical Project Review 
    
    
    
    
PAC Project Advisory Committee 
UCC.1 Uniform Commercial Code (Financing Statement) 
  (Insert additional rows as needed.)

TECHNICAL TASK LIST
(Insert the Task numbers and Task names for your Agreement.  Put an "X" in the CPR column next to the Tasks 
that contain a Critical Project Review.  Three CPR's are required at the following stages: 1) a ZENH design 
review 2) a review of fully developed ZENH business model concepts, and 3) a review of the monitoring and 
evaluation plans.  All three of these CPR's should be staged prior to substantial commitment of funds for ZENH 
construction, monitoring, or evaluation.)

Task # CPR Task Name  
1 N/A Administration 
2 X*** ZENH Design 
3 X Innovative ZENH Business Models 
4   ZENH Demonstration 
5 X ZENH Monitoring and Evaluation 
6   ZENH Market Sustainability 
Etc.     
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KEY NAME LIST
(Insert the Task numbers and the Key names for each Task in your Project.  Add additional lines as needed.) 

Task # Key Personnel Major Subcontractor(s) Key Partner(s)
1 <Name> <Name> <Name>
2 <Name> <Name> <Name>
3 <Name> <Name> <Name>
4 <Name> <Name> <Name>
N-1 <Name> <Name> <Name>
N <Name> <Name> <Name>

Problem Statement 
<please see instructions>

Relationship to PIER Goals
This Agreement meets the PIER Goal of * <please see instructions>

Goals of the Agreement 
The goal of this Agreement is to … <please see instructions>

Objectives of the Agreement
The objectives of this Agreement are to… <please see instructions>

TASK 1.0 ADMINISTRATION 

MEETINGS 

Task 1.1 Attend Kick-off Meeting 
The goal of this task is to establish the lines of communication and procedures for implementing 
this Agreement. 

The Contractor shall:

Attend a “kick-off” meeting with the Commission Contract Manager, the Contracts Officer, and a 
representative of the Accounting Office.  The Contractor shall bring their Project Manager, Contracts 
Officer, Accounting Officer, and others designated by the Commission Contract Manager to this meeting.  
The administrative and technical aspects of this Agreement will be discussed at the meeting. Prior to the 
kick-off meeting, the Commission Contract Manager will provide an agenda to all potential meeting 
participants.

The administrative portion of the meeting shall include, but not be limited to, the following:  
Terms and conditions of the Agreement
CPRs (Task 1.2)  
Match fund documentation (Task 1.7)  
Permit documentation (Task 1.8)  

The technical portion of the meeting shall include, but not be limited to, the following: 
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The Commission Contract Manager’s expectations for accomplishing tasks described in the Scope of 
Work;
An updated Schedule of Deliverables  
An updated Gantt Chart  
Progress Reports (Task 1.4)  
Technical Deliverables (Task 1.5)  
Final Report (Task 1.6)  
Establish the PAC (Task 1.10)
PAC Meetings (Task 1.11)  

The Commission Contract Manager shall designate the date and location of this meeting.  

Contractor Deliverables: 

An Updated Schedule of Deliverables  
An Updated Gantt Chart
An Updated List of Match Funds
An Updated List of Permits  
Schedule for Recruiting PAC Members  

Commission Contract Manager Deliverables: 

Final Report Instructions  

Task 1.2 CPR Meetings
The goal of this task is to determine if the project should continue to receive Commission funding to complete 
this Agreement and if it should, are there any modifications that need to be made to the tasks, deliverables, 
schedule or budget.  

CPRs provide the opportunity for frank discussions between the Commission and the Contractor. 

CPRs generally take place at key, predetermined points in the Agreement, as determined by the Commission 
Contract Manager and as shown in the Technical Task List above and in the Schedule of Deliverables. However, 
the Commission Contract Manager may schedule additional CPRs as necessary, and any additional costs will be 
borne by the Contractor. 

Participants include the Commission Contract Manager and the Contractor, and may include the Commission 
Contracts Officer, the PIER Program Team Lead, other Commission staff and Management as well as other 
individuals selected by the Commission Contract Manager to provide support to the Commission. 

The Commission Contract Manager shall:

Determine the location, date and time of each CPR meeting with the Contractor. These meetings 
generally take place at the Commission, but they may take place at another location.    

Send the Contractor the agenda and a list of expected participants in advance of each CPR.  If 
applicable, the agenda shall include a discussion on both match funding and permits.   

Conduct and make a record of each CPR meeting.  One of the outcomes of this meeting will be a 
schedule for providing the written determination described below.   
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Determine whether to continue the project, and if continuing, whether or not to modify the tasks, 
schedule, deliverables and budget for the remainder of the Agreement, including not proceeding with 
one or more tasks.   If the Commission Contract Manager concludes that satisfactory progress is not 
being made, this conclusion will be referred to the Commission’s Research, Development and 
Demonstration Policy Committee for its concurrence.  

Provide the Contractor with a written determination in accordance with the schedule. The written 
response may include a requirement for the Contractor to revise one or more deliverable(s) that were 
included in the CPR.   

The Contractor shall:

Prepare a CPR Report for each CPR that discusses the progress of the Agreement toward achieving its 
goals and objectives.  This report shall include recommendations and conclusions regarding continued 
work of the projects.  This report shall be submitted along with any other deliverables identified in this 
Scope of Work.  Submit these documents to the Commission Contract Manager and any other 
designated reviewers at least 15 working days in advance of each CPR meeting.  

Present the required information at each CPR meeting and participate in a discussion about the 
Agreement.  

Contractor Deliverables:
CPR Report(s)
CPR deliverables identified in the Scope of Work

Commission Contract Manager Deliverables:
Agenda and a List of Expected Participants  
Schedule for Written Determination  
Written Determination

Task 1.3 Final Meeting 
The goal of this task is to closeout this Agreement.  

The Contractor shall:

Meet with the Commission to present the findings, conclusions, and recommendations.  The final 
meeting must be completed during the closeout of this Agreement. 

This meeting will be attended by, at a minimum, the Contractor, the Commission Contracts Officer, and 
the Commission Contract Manager.  The technical and administrative aspects of Agreement closeout 
will be discussed at the meeting, which may be two separate meetings at the discretion of the 
Commission Contract Manager. 
The technical portion of the meeting shall present findings, conclusions, and recommended next steps (if 
any) for the Agreement.  The Commission Contract Manager will determine the appropriate meeting 
participants.

The administrative portion of the meeting shall be a discussion with the Commission Contract Manager 
and the Contracts Officer about the following Agreement closeout items: 

What to do with any state-owned equipment (Options) 
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Need to file UCC.1 form re: Commission’s interest in patented technology  
Commission’s request for specific “generated” data (not already provided in Agreement 
deliverables)  
Need to document Contractor’s disclosure of “subject inventions” developed under the 
Agreement  
“Surviving” Agreement provisions, such as repayment provisions and confidential deliverables  
Final invoicing and release of retention  

Prepare a schedule for completing the closeout activities for this Agreement.  

Deliverables: 
Written documentation of meeting agreements and all pertinent information  
Schedule for completing closeout activities  

REPORTING

See Exhibit D, Reports/Deliverables/Records.

Task 1.4 Monthly Progress Reports
The goal of this task is to periodically verify that satisfactory and continued progress is made towards achieving 
the research objectives of this Agreement. 

The Contractor shall: 
Prepare progress reports which summarize all Agreement activities conducted by the Contractor for the 
reporting period, including an assessment of the ability to complete the Agreement within the current 
budget and any anticipated cost overruns.  Each progress report is due to the Commission Contract 
Manager within 5 working days after the end of the reporting period. Attachment A-2, Progress Report 
Format, provides the recommended specifications.   

Deliverables:
Monthly Progress Reports  

Task 1.5 Test Plans, Technical Reports and Interim Deliverables 
The goal of this task is to set forth the general requirements for submitting test plans, technical reports and other 
interim deliverables, unless described differently in the Technical Tasks. 

The Contractor shall: 
Submit a draft of each deliverable listed in the Technical Tasks to the Commission Contract Manager 
for review and comment in accordance with the approved Schedule of Deliverables.  The Commission 
Contract Manager will provide written comments back to the Contractor on the draft deliverable within 
5 working days of receipt.  Once agreement has been reached on the draft, the Contractor shall submit 
the final deliverable to the Commission Contract Manager. The Commission Contract Manager shall 
provide written approval of the final deliverable within 2 working days of receipt. Key elements from 
this deliverable shall be included in the Final Report for this project.  

Task 1.6 Final Report 

The goal of this task is to prepare a comprehensive written Final Report that describes the original purpose, 
approach, results and conclusions of the work done under this Agreement. The Commission Contract Manager 
will review and approve the Final Report. The Final Report must be completed on or before the termination date 
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of the Agreement.  Attachment A-3, Final Report Contents and Format, provides the recommended 
specifications. 

The Final Report shall be a public document.  If the Contractor has obtained confidential status from the 
Commission and will be preparing a confidential version of the Final Report as well, the Contractor shall 
perform the following subtasks for both the public and confidential versions of the Final Report. 

Task 1.6.1 Final Report Outline 

The Contractor shall:
Prepare a draft outline of the Final Report.  

Submit the draft outline of Final Report to the Commission Contract Manager for review and 
approval. The Commission Contract Manager will provide written comments back to the 
Contractor on the draft outline within 5 working days of receipt.  Once agreement has been 
reached on the draft, the Contractor shall submit the final outline to the Commission Contract 
Manager. The Commission Contract Manager shall provide written approval of the final outline 
within 2 working days of receipt.  

Deliverables:
Draft Outline of the Final Report  
Final Outline of the Final Report 

Task 1.6.2 Final Report

The Contractor shall: 
Prepare the draft Final Report for this Agreement in accordance with the approved outline.  

Submit the draft Final Report to the Commission Contract Manager for review and comment. The 
Commission Contract Manager will provide written comments within 10 working days of receipt.  

Once agreement on the draft Final Report has been reached, the Commission Contract Manager shall 
forward the electronic version of this report to the PIER Technology Transfer Group for final editing.  
Once final editing is completed, the Commission Contract Manager shall provide written approval to the 
Contractor within 2 working days. 

Submit one bound copy of the Final Report with the final invoice.  

Deliverables:
Draft Final Report
Final Report 

MATCH FUNDS, PERMITS, AND ELECTRONIC FILE FORMAT 

Task 1.7 Identify and Obtain Matching Funds 
The goal of this task is to ensure that the match funds planned for this Agreement are obtained for and applied to 
this Agreement during the term of this Agreement.   
The costs to obtain and document match fund commitments are not reimbursable through this Agreement. While 
the PIER budget for this task will be zero dollars, the Contractor may utilize match funds for this task. Match 
funds shall be spent concurrently or in advance of PIER funds during the term of this Agreement.   Match funds 
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must be identified in writing, and the associated commitments obtained before the Contractor can incur any 
costs for which the Contractor will request reimbursement.  

The Contractor shall:
Prepare a letter documenting  the match funding committed to this Agreement and submit it to the 
Commission Contract Manager at least 2 working days prior to the kick-off meeting:   

1. If no match funds were part of the proposal that led to the Commission awarding this Agreement 
and none have been identified at the time this Agreement starts, then state such in the letter. 

2. If match funds were a part of the proposal that led to the Commission awarding this Agreement, 
then provide in the letter: 

A list of the match funds that identifies the:
o Amount of each cash match fund, its source, including a contact name, address and 

telephone number and the task(s) to which the match funds will be applied. 

o Amount of each in-kind contribution, a description, documented market or book value, and 
its source, including a contact name, address and telephone number and the task(s) to which 
the match funds will be applied. 

o If the in-kind contribution is equipment or other tangible or real property, the Contractor 
shall identify its owner and provide a contact name, address and telephone number, and the 
address where the property is located.  

A copy of the letter of commitment from an authorized representative of each source of cash 
match funding or in-kind contributions that these funds or contributions have been secured.  

Discuss match funds and the implications to the Agreement if they are significantly reduced or not 
obtained as committed, at the kick-off meeting. If applicable, match funds will be included as a line item 
in the progress reports and will be a topic at CPR meetings. 

Provide the appropriate information to the Commission Contract Manager if during the course of the 
Agreement additional match funds are received. 

Notify the Commission Contract Manager within 5 working days if during the course of the Agreement 
existing match funds are reduced.   Reduction in match funds may trigger an additional CPR. 

Deliverables: 
A letter regarding Match Funds or stating that no Match Funds are provided  
Letter(s) for New Match Funds  
A copy of each Match Fund commitment letter  
Letter that Match Funds were Reduced (if applicable)

Task 1.8 Identify and Obtain Required Permits and CEQA Review 
The goal of this task is to obtain all permits (and cooperate with the lead agency’s CEQA review, if applicable) 
required for work completed under this Agreement in advance of the date they are needed to keep the 
Agreement schedule on track.  

Permit costs and the expenses associated with obtaining permits are not reimbursable under this Agreement.  
While the PIER budget for this task will be zero dollars, the Contractor shall show match funds for this task.  
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Permits must be identified in writing and obtained before the Contractor can incur any costs related to the use of 
the permits for which the Contractor will request reimbursement. 

The Contractor shall: 
Prepare a letter documenting the permits required to conduct this Agreement and submit it to the 
Commission Contract Manager at least 2 working days prior to the kick-off meeting: 

1. If there are no permits required at the start of this Agreement, then state such in the letter. 

2. If it is known at the beginning of the Agreement that permits will be required during the course of the 
Agreement, provide in the letter: 
A list of the permits that identifies the:  
Type of permit 
Name, address and telephone number of the permitting jurisdictions or lead agencies 
Schedule the Contractor will follow in applying for and obtaining these permits. 

The list of permits and the schedule for obtaining them will be discussed at the kick-off meeting, and a 
timetable for submitting the updated list, schedule and the copies of the permits will be developed. The 
implications to the Agreement if the permits are not obtained in a timely fashion or are denied will also be 
discussed. If applicable, permits will be included as a line item in the progress reports and will be a topic at 
CPR meetings. 

If during the course of the Agreement additional permits become necessary, then provide the appropriate 
information on each permit and an updated schedule to the Commission Contract Manager.  

As permits are obtained (including air quality), send a copy of each approved permit to the Commission 
Contract Manager. 

Submit copies of any documents prepared pursuant to CEQA to the Commission Contract Manager.  

If during the course of the Agreement permits are not obtained on time or are denied, notify the Commission 
Contract Manager within 5 working days.  Either of these events may trigger an additional CPR. 

Deliverables:  
A letter documenting the Permits or stating that no Permits are required  
Updated list of Permits as they change during the Term of the Agreement 
Updated schedule for acquiring Permits as it changes during the Term of the Agreement 
A copy of each approved Permit (including air quality) and any documents prepared pursuant to CEQA 

Task 1.9 Electronic File Format 
The goal of this task is to unify the formats of electronic data and documents provided to the Commission as 
contract deliverables.  Another goal is to establish the computer platforms, operating systems and software that 
will be required to review and approve all software deliverables. 

The Contractor shall: 
Deliver documents to the Commission Contract Manager in the following formats:  
Data sets shall be in Microsoft (MS) Access or MS Excel file format.  
PC-based text documents shall be in MS Word file format.
Documents intended for public distribution shall be in PDF file format, with the native file format 
provided as well.   
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Project management documents shall be in MS Project file format.  

Request exemptions to the electronic file format in writing at least 90 days before the deliverable is 
submitted.  

Deliverables: 
A letter requesting exemption from the Electronic File Format (if applicable)  

PAC

Task 1.10 Establish the PAC
The goal of this task is to create an advisory committee for this Agreement.  
The PAC should be composed of diverse professionals.  The number can vary depending on potential interest 
and time availability.  The Contractor’s Project Manager and the Commission Contract Manager shall act as co-
chairs of the PAC.  The exact composition of the PAC may change as the need warrants.  PAC members serve at 
the discretion of the Commission Contract Manager.
The PAC may be composed of qualified professionals spanning the following types of disciplines: 

Researchers knowledgeable about the project subject matter  
Members of the trades who will apply the results of the project (e.g., designers, engineers, architects, 
contractors, and trade representatives)
Public Interest Market Transformation Implementers  
Product Developers relevant to project subject matter  
U.S. Department of Energy Research Manager  
Public Interest Environmental Groups  
Utility Representatives  
Members of the relevant technical society committees 

The purpose of the PAC is to: 
Provide guidance in research direction.  The guidance may include scope of research; research 
methodologies; timing; coordination with other research. The guidance may be based on:  

o technical area expertise  
o knowledge of market applications  
o linkages between the agreement work and other past, present or future research (both public and 

private sectors) they are aware of in a particular area  

Review deliverables.  Provide specific suggestions and recommendations for needed adjustments, 
refinements, or enhancement of the deliverables.  
Evaluate tangible benefits to California of this research and provide recommendations, as needed, to 
enhance tangible benefits.
Provide recommendations regarding information dissemination, market pathways or commercialization 
strategies relevant to the research products. 

The Contractor shall:
Prepare a draft list of potential PAC members that includes name, company, physical and electronic 
address, and phone number and submit it to the Commission Contract Manager at least 2 working days 
prior to the kick-off meeting.  This list will be discussed at the kick-off meeting and a schedule for 
recruiting members and holding the first PAC meeting will be developed.  
Recruit PAC members and ensure that each individual understands the member obligations described 
above, as well as the meeting schedule outlined in Task 1.11.
Prepare the final list of PAC members.    
Submit letters of acceptance or other comparable documentation of commitment for each PAC member. 
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Deliverables:
Draft List of PAC Members  
Final List of PAC Members  
Letters of acceptance, or other comparable documentation of commitment for each 
PAC Member  

Task 1.11 Conduct PAC Meetings
The goal of this task is for the PAC to provide strategic guidance to this project by participating in regular 
meetings or teleconferences. 

The Contractor shall:
Discuss the PAC meeting schedule at the kick-off meeting.  The number of face-to-face meetings and 
teleconferences and the location of PAC meetings shall be determined in consultation with the 
Commission Contract Manager. This draft schedule shall be presented to the PAC members during 
recruiting and finalized at the first PAC meeting.
Organize and lead PAC meetings in accordance with the schedule.  Changes to the schedule must be 
pre-approved in writing by the Commission Contract Manager.  
Prepare PAC meeting agenda(s) with back-up materials for agenda items.  
Prepare PAC meeting summaries, including recommended resolution of major PAC issues.  

Deliverables:
Draft PAC Meeting Schedule
Final PAC Meeting Schedule
PAC Meeting Agenda(s) with Back-up Materials for Agenda Items  
Written PAC meeting summaries, including recommended resolution of major PAC issues  
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TECHNICAL TASKS  
Unless otherwise provided in the individual Task, the Contractor shall prepare all deliverables in accordance 
with the requirements in Task 1.5. 

Task 2 ZENH Design
The goal of this task is to . . .(Complete the sentence with a brief description of the goal(s). Please be brief, two
to three sentences maximum. <please see instructions>)

The Contractor shall:
(Insert verb in active tense) . . . (Complete the sentence.)
(Insert verb in active tense) . . . (Complete the sentence.)

Etc. <please see instructions>

Deliverables: 
1st deliverable (name only)
2nd deliverable (name only)

Etc. <please see instructions>

Task 3 Innovative ZENH Business Models
The goal of this task is to . . .(Complete the sentence with a brief description of the goal(s). Please be brief, two
to three sentences maximum. <please see instructions>)

The Contractor shall:
(Insert verb in active tense) . . . (Complete the sentence.)
(Insert verb in active tense) . . . (Complete the sentence.)

Etc. <please see instructions>

Deliverables: 
1st deliverable (name only)
2nd deliverable (name only)

Etc.<please see instructions> 

Task 4 ZENH Demonstration
The goal of this task is to . . .(Complete the sentence with a brief description of the goal(s). Please be brief, two
to three sentences maximum. <please see instructions>)

The Contractor shall:
(Insert verb in active tense) . . . (Complete the sentence.)
(Insert verb in active tense) . . . (Complete the sentence.)

Etc. <please see instructions>

Deliverables: 
1st deliverable (name only)
2nd deliverable (name only)

Etc. <please see instructions>

Task 5 ZENH Monitoring and Evaluation
The goal of this task is to . . .(Complete the sentence with a brief description of the goal(s). Please be brief, two
to three sentences maximum. <please see instructions>)
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The Contractor shall:
(Insert verb in active tense) . . . (Complete the sentence.)
(Insert verb in active tense) . . . (Complete the sentence.)

Etc. <please see instructions>

Deliverables: 
1st deliverable (name only)
2nd deliverable (name only)

Etc. <please see instructions>

Task 6 ZENH Market Sustainability
The goal of this task is to . . .(Complete the sentence with a brief description of the goal(s). Please be brief, two
to three sentences maximum. <please see instructions>)

The Contractor shall:
(Insert verb in active tense) . . . (Complete the sentence.)
(Insert verb in active tense) . . . (Complete the sentence.)

Etc. <please see instructions>

Deliverables: 
1st deliverable (name only)
2nd deliverable (name only)

Etc. <please see instructions>

(add the appropriate number of tasks for your Agreement)
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Instructions for 
Exhibit A - Scope of Work, Att 1 - Schedule and Gantt Chart, 

and Exhibit B - Budget Forms

I.

This workbook contains spreadsheets for the Schedule of Deliverables and Due Dates, Gantt Chart, budget forms for the
prime contractor and major subcontractors, and a List of Contacts. Specific instructions for each of the spreadsheets in
this workbook are below.
The electronic version of these documents shows cells of different color.  Fill in only the non-colored cells for each of the 
spreadsheets. Do NOT enter data in the blue cells. Blue cells contain formulas or data transferred from other
spreadsheets. Blue cells and many of the yellow cells (headings) are protected to prevent accidental changes. However,
there is no password, so if you are experienced with Excel and need to make changes you can do so.

II.

A. Schedule of Deliverables and Due Dates (Tab: Ex Att-1 Schedule)

For each Administrative Task, insert the planned start and completion dates. Please note that it will take approximately
two months from the date that you complete and turn in these forms to Sparkey until there is a final, approved agreement.
Thus, pick a start date, accordingly.  This will prevent having to re-do both the Schedule and Gantt Chart. 

For each Technical Task, insert in the appropriate columns, the name of the task, the name of the deliverables associated
with each task, and the planned start and completion dates. Delete or add lines as necessary. Because the task names (up
to number 20) are linked with the budget forms, once they are typed onto the Schedule, they will carry forward to the
budgets. If your project contains more than 20 tasks, you will have to link the additional cells or type them in the budget
forms.
The Critical Project Reviews are only shown for example purposes. Delete the examples and place them in the
appropriate places for your project.
Do not insert any information in the columns labeled "PIER Funds" and "Match Funds." These cells are linked to the
budget forms and will automatically fill in once the budget forms are complete. 

B. Gantt Chart (Tab: Ex A Att-1 Gantt)

For each Task, graph the planned start and completion dates as listed on the Schedule of Deliverables and Due Dates.
Add and delete lines as necessary, and use gray shading (for ease in black&white copying).
Modify the years to accommodate the time frames for your project. Because the months are divided into 1/4 increments,
the Gantt chart can be accurate to the nearest week.
The chart has been pre-set to print as a single, landscape sheet.  Please keep it that way. 
If you have alternate means of creating a Gantt Chart (such as Microsoft Project), then you may use it. However, please
make it print one landscape sheet.

III.

Instructions for Ex A Att-1, Schedule of Deliverables and the Gantt Chart

General Instructions for Completing the Spreadsheets in this Workbook

Instructions For Exhibit B (Budget Forms)

The Prime Contractor and Major Subcontractors must submit information on all the Exhibit B Budget forms. (A "Major" 
For each person or job classification, first list their current hourly rate in the "Current Hourly Rate ($)" column. In the
remaining columns, enter the rates for the entire term of the Agreement, as shown on the Std. 213. Projected rates are
acceptable and expected, average rates are not acceptable. Providing hourly rate ranges (e.g. $50 - $75) for a given period of
time is also acceptable. If awarded an Agreement, the rates in your proposal become part of the signed Agreement and may
not be changed. Thus, you cannot bill for more than the rate or the top of the rate range provided for the given period of time.
Your actual rates cannot exceed the rates specified in this exhibit.
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A.  Budget Summary (Tab: Ex B Summary)
Do not enter any data in this spreadsheet. These are the total task budgets, and the amounts will automatically fill in
once information is entered on the individual task budgets.

B. PIER Budget (Tabs: Ex B Prime PIER, Ex B Sub#1 PIER, etc. if more than one major subcontractor)
Generally, fill in the PIER reimbursable amounts for each Task.

Rows
For Task 1.1, Kick-off Meeting, and Task 1.3, Final Meeting, budget for the number of technical and administrative
personnel who will be attending the meeting with PIER staff in Sacramento. 
Tasks 1.5 and 1.9 do not require funding, which is why the budgets for these tasks are listed as zero. 
Tasks 1.7 and 1.8 are not reimbursable with PIER funds.  Match funds must be used for them.
For Task 1.6, the Final Report, budget for 1 month for your top technical person and/or best technical writer.

Columns
For all columns under Project Operating Expenses each project operating expense should include, if applicable, direct
overhead.
For any amounts listed in the "Travel" column, for any amounts over $5,000 listed in the "Equipment" column, and for
totals over $5,000 in either of the columns "Materials" and "Miscellaneous", both the Prime Contractor and Major
Subcontractors must provide details of these expenditures on the corresponding tables in the worksheet with the tab
labeled "Ex. B Travel & Equipment." 
Do not fill in the column "Major Subcontractors."  This information will fill in automatically from their budget forms.
Regarding the column "Profit," the Prime Contractor cannot derive profit on subcontractor invoices, and profit cannot
exceed 10% of the PIER funds allocated to the Task. For Subcontractors, profit is not allowed on sub-subcontractor
invoices, and profit cannot exceed 10% of the PIER funds allocated to the Task.
Each of the columns making up the "Project Operating Expenses" should include, if applicable, direct overhead. 

C. Match Budget (Tabs: Ex B Prime-Match, Ex B Sub#1 Match, etc. if more than one major subcontractor)
Fill in the amounts of match funding in each of the cells except for the rows of Task 1.5 and 1.9 and for the column
"Major Subcontractors." Tasks 1.5 and 1.9 do not have any expenses associated with them, and the Major Subcontractor
column is calculated from other budget worksheets. 

D. Personnel Hourly Rates and Benefits (Tabs: Ex B Prime Rates, Ex B Sub#1 Rates, etc. if more than one major
subcontractor)
In the first two columns, list the names and job classifications for everyone from the Prime Contractor (or Major
Subcontractor on its form) that will be directly billed to this project. If names are not known, list the job classifications.
Individuals added after the Agreement is awarded must fall into one of the classifications and rates listed, so include all
classifications that could be directly billed to this project.

THE RATES IDENTIFIED IN YOUR BUGET BECOME PART OF THE CONTRACT AND MAY NOT BE
CHANGED. YOU MAY PROVIDE A SALARY RATE OR RANGE BY NAME OR CLASSIFICATION. THE
SALARY RATE IS CAPPED, THE TOP OF EACH RANGE IS CAPPED FOR REIMBURSEMENT BY THE
COMMISSION. THE COMMISSION WILL REIMBURSE ONLY ACTUAL COSTS WITHIN THE CAPPED
RATE OR RANGE.  AVERAGE RATES ARE NOT ACCEPTABLE.

Except as provided for in the contract, Contractor shall use the Federal OMB Circulars A-87, A-21, A-122 or FAR Part 31 in
determining allowable and unallowable costs. This PIER research program will not fund “public works” as defined by
Public Contract Code section 1101, or Labor Code section 1720(c)(1)&(3). Therefore, contracts awarded under this
solicitation are not subject to the prevailing wage requirements for “public works”.
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For each person or job classification, list the unloaded hourly rates in the columns for the entire term of the Agreement,
as shown on the Std. 213. Projected rates are acceptable and expected, average rates are not acceptable. Providing
hourly rate ranges (e.g. $50 - $75) for a given period of time is also acceptable. If awarded an Agreement, the rates in
your proposal become part of the signed Agreement and may not be changed. Thus, you cannot bill for more than the
rate or the top of the rate range provided for the given period of time.

E. Calculation of Fringe Benefits, Indirect Overhead, General Administrative Expenses, and Profit Rates (Tabs: Ex B
Prime Fee Calc, Ex B Sub#1 Fees Calc, etc. if more than one major subcontractor)
Provide fringe, indirect overhead, G&A and profit rates (%). Profit cannot exceed 10% of the PIER funds allocated to the
project. Change the column headings, if appropriate, to match your chart of accounts. 
Show the formulas you used to calculate billable charges for fringe, indirect overhead, G&A, and Profit. The Prime
Contractor may not apply profit to subcontractor invoices, nor may subcontractors apply profit to sub-subcontractor
invoices.
List items you include in each category (Fringe Benefits, Indirect Overhead, and G&A).
Note: If your accounting systems and rate structures have been audited by an external agency, please provide a copy of
their acceptance/approval of your rates and fees.
Except as provided for in the contract, Contractor shall use the Federal OMB Circulars A-87, A-21, A-122 or FAR Part
31 in determining allowable and unallowable costs.

F. Direct Labor by Task (Tabs: Prime Task Labor, Ex B Sub#1 Task Labor, etc. if more than one major
subcontractor)
In the first two columns, list the same names and job classifications as listed on the Personnel Hourly Rates and Benefits
form. (See D, above)
Insert the number of hours that each person/position listed will work on the corresponding tasks.

G. Pre-approved Travel, Equipment List, Materials List, and Miscellaneous Expenditures (Tab: Ex B, Travel &
Equipment)
If on the PIER budget forms for the Prime Contractor and all Major Subcontractors there are amounts listed under the
columns "Travel," "Equipment," "Materials," and "Miscellaneous," then you must provide details of those expenditures
on the corresponding tables in this worksheet.
Task numbers must be entered for all items on each table. The task numbers do not carry forward from other worksheets
because not all tasks will have money allocated to these areas. 

Pre-approved Travel List
For Pre-approved Travel, include at least 3 meetings: the kick-off meeting, critical project review(s) meetings, and the 
final meeting.  Also include any other trips that you can identify. Any trips not identified here will need prior written 
approval by the Commission Contract Manager.  Along with the purpose, include the destination, person or people 
taking the trip, and the amount for each trip.  Please note that travel is reimbursed at state rates. 
Pre-approved Equipment List
List equipment that will be purchased partly or in full with PIER funds. Include the name, a description, the purpose 
and the amount of each piece of equipment.  Anything that costs more than $5,000 and has a useful life of more than 1 
year is considered equipment. This definition includes the purchase of components that will be assembled into 
something that costs more than $5,000 and has a useful life of more than 1 year. If possible, funds other than those 
from PIER, including match funds should be used to purchase equipment. Equipment purchased partly or fully with 
PIER funds will be listed on a UCC.1 form that will be completed by the Commission Contracts Officer and filed 
with the Secretary of State's Office prior to the start of the Agreement.

Materials
Please fill out the information requested if the materials total over $5,000. 
Miscellaneous Expenditures
Please fill out the information requested if the micellaneous expenditures total over $5,000. 

c:je09-08-04
Instructions for A-1, B, F
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RFP Attachment 8
IV.

Insert the name, address, phone number, fax number, and e-mail address of the Contractor's Project Manager, Contracts
Officer, Accounting Invoicing Contact, and Legal Notice in the spaces provided.

Instructions for Exhibit F, List of Contacts, (Tab: Exh F - List of Contacts)

c:je09-08-04
Instructions for A-1, B, F
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Exhibit A
Attachment A-1

Schedule of Deliverables and Due Dates

RFP Attachment 8, A-1

Task
Number Task Name Deliverable(s) Planned Start 

Date
Planned

Completion Date
PIER
Funds

Match
Funds

1.0 Administration
1.1 Attend Kick-off Meeting An Updated Schedule of Deliverables 0 0

An Updated Gantt Chart
An Updated List of Match Funds
An Updated List of Permits
Schedule for Recruiting PAC Members (optional)

1.2 CPR Meetings CPR Report(s) 0 0
CPR  deliverables identified in this Scope of Work 

Commission Contract Manager 
Deliverables Agenda and a List of Expected Participants

Schedule for Written Determination
Written Determination 

1.3 Final Meeting
Written documentation of meeting sgreements and all 
pertinent information 0 0
Schedule for completing closeout activities

1.4 Monthly Progress Reports Monthly Progress Reports 0 0

1.5
Test Plans, Technical Reports and Interim 
Deliverables 0 0

1.6 Final Report
1.6.1 Final Report Outline Draft Outline of the Final Report 0 0

Final Outline of the Final Report 
1.6.2 Final Report Draft Final Report 0 0

Final Report 

1.7 Identify and Obtain Matching Funds
A letter regarding Match Funds or stating that no Match 
Funds are provided 0 0
Letter(s) for New Match Funds
A copy of each Match Fund commitment letter
Letter that Match Funds were Reduced (if applicable)

1.8 Identify and Obtain Required Permits
A letter documenting the Permits or stating that no Permits 
are required 0 0
Updated list of Permits as they change during the Term of 
the Agreement
Updated schedule for acquiring Permits as it changes 
during the Term of the Agreement
A copy of each approved Permit

Insert Name of Company or Organization

O:PIER boilerplate(6/16/04)
Instructions Schedule
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Exhibit A
Attachment A-1

Schedule of Deliverables and Due Dates

RFP Attachment 8, A-1

1.9 Electronic File Format
A Letter requesting exemption from the Electronic File 
Format (if applicable) 0 0

1.10 Establish the PAC Draft List of PAC Members 0 0
Final List of PAC Members
Letters of acceptance, or other comparable documentation 
of commitment for each PAC Member

1.11 Conduct PAC Meetings Draft PAC Meeting Schedule 0 0
Final PAC Meeting Schedule
PAC Meeting Agenda(s) with Back-up Materials for 
Agenda Items
Written PAC meeting summaries, including recommended 
resolution of major PAC issues

Technical Tasks

Task 2 ZENH Design Name of Deliverables for Task 2 (one deliverable per line) 0 0
Critical Project Review

Task 3 Innovative ZENH Business Models Name of Deliverables for Task 3 (one deliverable per line) 0 0
Critical Project Review

Task 4 ZENH Demonstration Name of Deliverables for Task 4 (one deliverable per line) 0 0

Task 5 ZENH Monitoring and Evaluation Name of Deliverables for Task 5 (one deliverable per line) 0 0
Critical Project Review

Task 6 ZENH Market Sustainability Name of Deliverables for Task 6 (one deliverable per line) 0 0
Task 7 Name of Task 7 Etc. . . 0 0
Task 8 Name of Task 8 0 0
Task 9 Name of Task 9 0 0
Task 10 Name of Task 10 0 0
Task 11 Name of Task 11 0 0
Task 12 Name of Task 12 0 0
Task 13 Name of Task 13 0 0
Task 14 Name of Task 14 0 0
Task 15 Name of Task 15 0 0
Task 16 Name of Task 16 0 0
Task 17 Name of Task 17 0 0
Task 18 Name of Task 18 0 0
Task 19 Name of Task 19 0 0
Task 20 Name of Task 20 0 0

Total $            -   $            -   

O:PIER boilerplate(6/16/04)
Instructions Schedule
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Exhibit A
Attachment A-1 

Gantt Chart

Task

1.1

1.2

1.3 Example Only 

1.4 Delete

1.6

1.7

1.8

1.10

1.11

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

Oct Nov Dec
2006

Jan Feb Mar Apr May Jun Jul Aug SepOct Nov Dec
2005

Jun Jul Aug SepFeb Mar Apr MayOct Nov Dec Jan
2004

Jan Feb Mar Apr May Jun Jul Aug SepSep Oct Nov DecMay Jun Jul Aug
2002 2003

Sep Oct Nov Dec Jan Feb Mar Apr

O:PIER boilerplate(6/16/04)
Gantt Chart
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Exhibit B
Budget Summary

RFP Attachment 9

Task 1 Administration 0 0 0

Project Technical Activities

Task 2 ZENH Design 0 0 0

Task 3 Innovative ZENH Business Models 0 0 0

Task 4 ZENH Demonstration 0 0 0

Task 5 ZENH Monitoring and Evaluation 0 0 0

Task 6 ZENH Market Sustainability 0 0 0

Task 7 Name of Task 7 0 0 0

Task 8 Name of Task 8 0 0 0

Task 9 Name of Task 9 0 0 0

Task 10 Name of Task 10 0 0 0

Task 11 Name of Task 11 0 0 0

Task 12 Name of Task 12 0 0 0

Task 13 Name of Task 13 0 0 0

Task 14 Name of Task 14 0 0 0

Task 15 Name of Task 15 0 0 0

Task 16 Name of Task 16 0 0 0

Task 17 Name of Task 17 0 0 0

Task 18 Name of Task 18 0 0 0

Task 19 Name of Task 19 0 0 0

Task 20 Name of Task 20 0 0 0

Technical Activities Subtotals 0 0 0

Total PIER Cost Total Match 
Funds

Total Project 
Cost

Project Totals 0 0 0

Summary Project Budget

Insert Name of Company or Organization
Total Task CostsTask Match 

Funds

PIER
Reimbursable

Task Costs

c:je08-30-04
Summary
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Exhibit B, Table 1
Prime Contractor PIER Budget

RFP Attachment 9

Direct
Labor

Fringe
Benefits Materials Equipment Travel Misc.

Minor
Subcon-
tractors

Major
Subcon-

tractors (2)

Indirect
Overhead G&A Profit (3)

1.0 Project Administration Activities

1.1 Attend Kick-off Meeting 0 0

1.2 CPR Meetings 0 0

1.3 Final Meeting 0 0

1.4 Monthly Progress Reports 0 0

1.5 Test Plans, Technical Reports and Interim 
Deliverables 0 0 0 0 0 0 0 0 0 0 0 0

1.6 Final Report 0 0

1.6.1 Final Report Outline 0 0

1.6.2 Final Report 0 0

1.7 Identify and Obtain Matching Funds 0 0 0 0 0 0 0 0 0 0 0 0

1.8 Identify and Obtain Required Permits 0 0 0 0 0 0 0 0 0 0 0 0

1.9 Electronic File Format 0 0 0 0 0 0 0 0 0 0 0 0

1.10 Establish the PAC 0 0

1.11 Conduct PAC Meetings 0 0

Administration Activities Subtotals 0 0 0 0 0 0 0 0 0 0 0 0

Project Technical Activities (Delete rows as necessary)

Task 2 ZENH Design 0 0

Task 3 Innovative ZENH Business Models 0 0

Task 4 ZENH Demonstration 0 0

Task 5 ZENH Monitoring and Evaluation 0 0

Task 6 ZENH Market Sustainability 0 0

Task 7 Name of Task 7 0 0

Task 8 Name of Task 8 0 0

Task 9 Name of Task 9 0 0

Task 10 Name of Task 10 0 0

Task 11 Name of Task 11 0 0

Task 12 Name of Task 12 0 0

Task 13 Name of Task 13 0 0

Task 14 Name of Task 14 0 0

Task 15 Name of Task 15 0 0

Task 16 Name of Task 16 0 0

Task 17 Name of Task 17 0 0

Task 18 Name of Task 18 0 0

Task 19 Name of Task 19 0 0

Task 20 Name of Task 20 0 0

Technical Activities Subtotals 0 0 0 0 0 0 0 0 0 0 0 0

Prime Contractor Direct
Labor

Fringe
Benefits Materials Equipment Travel Misc.

Minor
Subcon-
tractors

Major
Subcon-
tractors

Indirect
Overhead G&A Profit

Total PIER 
Reimburs- able

Cost
PIER Reimbursable Totals 0 0 0 0 0 0 0 0 0 0 0 0

Percent of the Total #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0!

Total project expenses = 0 0
(1)  Each project operating expense should include, if applicable, direct overhead. 
(2) Subcontracts worth $100,000 or 25% of the total award, whichever is less.
(3) Prime Contractor profit not allowed on Subcontractor invoices and profit cannot exceed 10% of the PIER funds allocated to the Task.

Insert Name of Company or Organization

Total overhead & profit =

Fees PIER
Reimburs-

ableTask Costs

Personal Services Project Operating Expenses (1)
Budget for PIER Reimbursement 

to Prime Contractor

c:je08-30-04
Budget
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 Exhibit B, Table 1
Major Subcontractor #1 PIER Budget 

RFP Attachment 9

Direct
Labor

Fringe
Benefits Materials Equipment Travel Misc.

Minor
Subcon-
tractors

Indirect
Overhead G&A Profit (3)

1.0 Project Administration Activities

1.1 Attend Kick-off Meeting 0

1.2 CPR Meetings 0

1.3 Final Meeting 0

1.4 Monthly Progress Reports 0

1.5
Test Plans, Technical Reports and Interim 
Deliverables 0 0 0 0 0 0 0 0 0 0 0

1.6 Final Report 0

1.6.1 Final Report Outline 0

1.6.2 Final Report 0

1.7 Identify and Obtain Matching Funds 0 0 0 0 0 0 0 0 0 0 0

1.8 Identify and Obtain Required Permits 0 0 0 0 0 0 0 0 0 0 0

1.9 Electronic File Format 0 0 0 0 0 0 0 0 0 0 0

1.10 Establish the PAC 0

1.11 Conduct PAC Meetings 0

Administration Activities Subtotals 0 0 0 0 0 0 0 0 0 0 0

Project Technical Activities (Delete rows as necessary)

Task 2 ZENH Design 0

Task 3 Innovative ZENH Business Models 0

Task 4 ZENH Demonstration 0

Task 5 ZENH Monitoring and Evaluation 0

Task 6 ZENH Market Sustainability 0

Task 7 Name of Task 7 0

Task 8 Name of Task 8 0

Task 9 Name of Task 9 0

Task 10 Name of Task 10 0

Task 11 Name of Task 11 0

Task 12 Name of Task 12 0

Task 13 Name of Task 13 0

Task 14 Name of Task 14 0

Task 15 Name of Task 15 0

Task 16 Name of Task 16 0

Task 17 Name of Task 17 0

Task 18 Name of Task 18 0

Task 19 Name of Task 19 0

Task 20 Name of Task 20 0

Technical Activities Subtotals 0 0 0 0 0 0 0 0 0 0 0

Major Subcontractor #1
Direct
Labor

Fringe
Benefits Materials Equipment Travel Misc.

Minor
Subcon-
tractors

Indirect
Overhead G&A Profit

Major Sub #1 
PIER

Reimburs- able
Cost

PIER Reimbursable Totals 0 0 0 0 0 0 0 0 0 0 0

Percent of the Total #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0!

Total project expenses = 0 Total overhead & profit = 0
(1) Subcontracts worth $100,000 or 25% of the total award, whichever is less.
(2)  Each project operating expense should include, if applicable, direct overhead. 
(3) Subcontractor profit is not allowed on Sub-subcontractor invoices and profit cannot exceed 10% of the PIER funds allocated to the Task.

Project Operating Expenses (2)
PIER

Reimburs-
ableTask Costs 
for Major Sub 

#1

Budget for PIER Reimbursement 
to Major Subcontractor #1 (1) Personal Services Fees

Insert Name of Major Subcontractor #1 

c:je08-30-04
Budget
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Exhibit B, Table 1
Major Subcontractor #2 PIER Budget

RFP Attachment 9

Direct
Labor

Fringe
Benefits Materials Equipment Travel Misc.

Minor
Subcon-
tractors

Indirect
Overhead G&A Profit (3)

1.0 Project Administration Activities

1.1 Attend Kick-off Meeting 0

1.2 CPR Meetings 0

1.3 Final Meeting 0

1.4 Monthly Progress Reports 0

1.5
Test Plans, Technical Reports and Interim 
Deliverables 0 0 0 0 0 0 0 0 0 0 0

1.6 Final Report 0

1.6.1 Final Report Outline 0

1.6.2 Final Report 0

1.7 Identify and Obtain Matching Funds 0 0 0 0 0 0 0 0 0 0 0

1.8 Identify and Obtain Required Permits 0 0 0 0 0 0 0 0 0 0 0

1.9 Electronic File Format 0 0 0 0 0 0 0 0 0 0 0

1.10 Establish the PAC 0

1.11 Conduct PAC Meetings 0

Administration Activities Subtotals 0 0 0 0 0 0 0 0 0 0 0

Project Technical Activities (Delete rows as necessary)

Task 2 ZENH Design 0

Task 3 Innovative ZENH Business Models 0

Task 4 ZENH Demonstration 0

Task 5 ZENH Monitoring and Evaluation 0

Task 6 ZENH Market Sustainability 0

Task 7 Name of Task 7 0

Task 8 Name of Task 8 0

Task 9 Name of Task 9 0

Task 10 Name of Task 10 0

Task 11 Name of Task 11 0

Task 12 Name of Task 12 0

Task 13 Name of Task 13 0

Task 14 Name of Task 14 0

Task 15 Name of Task 15 0

Task 16 Name of Task 16 0

Task 17 Name of Task 17 0

Task 18 Name of Task 18 0

Task 19 Name of Task 19 0

Task 20 Name of Task 20 0

Technical Activities Subtotals 0 0 0 0 0 0 0 0 0 0 0

Major Subcontractor #2
Direct
Labor

Fringe
Benefits Materials Equipment Travel Misc.

Minor
Subcon-
tractors

Indirect
Overhead G&A Profit

Major Sub #2 
PIER

Reimburs- able
Cost

PIER Reimbursable Totals 0 0 0 0 0 0 0 0 0 0 0

Percent of the Total #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0!

Total project expenses = 0 Total overhead & profit = 0

(1) Subcontracts worth $100,000 or 25% of the total award, whichever is less.
(2)  Each project operating expense should include, if applicable, direct overhead. 
(3) Subcontractor profit is not allowed on Sub-subcontractor invoices and profit cannot exceed 10% of the PIER funds allocated to the Task.

Budget for PIER Reimbursement 
to Major Subcontractor #2 (1) Personal Services Project Operating Expenses (2) Fees 

PIER
Reimburs-

ableTask Costs 
for Major Sub 

#2

Insert Name of Major Subcontractor #2: 

c:je08-30-04
Budget
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Exhibit B, Table 2
 Prime Contractor Match Budget

RFP Attachment 9

Direct
Labor

Fringe
Benefits Materials Equipment Travel Misc.

Minor
Subcon-
tractors

Major
Subcon-
tractors

Indirect
Overhead G&A Profit

1.0 Project Administration Activities

1.1 Attend Kick-off Meeting 0 0

1.2 CPR Meetings 0 0

1.3 Final Meeting 0 0

1.4 Monthly Progress Reports 0 0

1.5
Test Plans, Technical Reports and Interim 
Deliverables 0 0 0 0 0 0 0 0 0 0 0 0

1.6 Final Report 0 0

1.6.1 Final Report Outline 0 0

1.6.2 Final Report 0 0

1.7 Identify and Obtain Matching Funds 0 0

1.8 Identify and Obtain Required Permits 0 0

1.9 Electronic File Format 0 0 0 0 0 0 0 0 0 0 0 0

1.10 Establish the PAC 0 0

1.11 Conduct PAC Meetings 0 0

Administration Activities Subtotals 0 0 0 0 0 0 0 0 0 0 0 0

Project Technical Activities (Delete rows as necessary)

Task 2 ZENH Design 0 0

Task 3 Innovative ZENH Business Models 0 0

Task 4 ZENH Demonstration 0 0

Task 5 ZENH Monitoring and Evaluation 0 0

Task 6 ZENH Market Sustainability 0 0

Task 7 Name of Task 7 0 0

Task 8 Name of Task 8 0 0

Task 9 Name of Task 9 0 0

Task 10 Name of Task 10 0 0

Task 11 Name of Task 11 0 0

Task 12 Name of Task 12 0 0

Task 13 Name of Task 13 0 0

Task 14 Name of Task 14 0 0

Task 15 Name of Task 15 0 0

Task 16 Name of Task 16 0 0

Task 17 Name of Task 17 0 0

Task 18 Name of Task 18 0 0

Task 19 Name of Task 19 0 0

Task 20 Name of Task 20 0 0

Technical Activities Subtotals 0 0 0 0 0 0 0 0 0 0 0 0

Prime Contractor
Direct
Labor

Fringe
Benefits Materials Equipment Travel Misc.

Minor
Subcon-
tractors

Major
Subcon-
tractors

Indirect
Overhead G&A Profit

Total Match 
Funds

Match Funds Totals 0 0 0 0 0 0 0 0 0 0 0 0

Percent of the Total #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0!

Total project expenses = 0 0Total overhead & profit =

Personal Services Project Operating Expenses Fees Prime's Total 
Task Match 

Funds
Insert Name of Company or Organization

c:je08-30-04
Budget

12 of 32
Ex B, Table 2 - Prime Match  RFP 500-04-501



Exhibit B, Table 2
Major Subcontractor #1 Match Budget 

RFP Attachment 9

Direct
Labor

Fringe
Benefits Materials Equipment Travel Misc.

Minor
Subcon-
tractors

Indirect
Overhead G&A Profit

1.0 Project Administration Activities

1.1 Attend Kick-off Meeting 0

1.2 CPR Meetings 0

1.3 Final Meeting 0

1.4 Monthly Progress Reports 0

1.5 Test Plans, Technical Reports and Interim 
Deliverables 0 0 0 0 0 0 0 0 0 0 0

1.6 Final Report 0

1.6.1 Final Report Outline 0

1.6.2 Final Report 0

1.7 Identify and Obtain Matching Funds 0

1.8 Identify and Obtain Required Permits 0

1.9 Electronic File Format 0 0 0 0 0 0 0 0 0 0 0

1.10 Establish the PAC 0

1.11 Conduct PAC Meetings 0

Administration Activities Subtotals 0 0 0 0 0 0 0 0 0 0 0

Project Technical Activities (Delete rows as necessary)

Task 2 ZENH Design 0

Task 3 Innovative ZENH Business Models 0

Task 4 ZENH Demonstration 0

Task 5 ZENH Monitoring and Evaluation 0

Task 6 ZENH Market Sustainability 0

Task 7 Name of Task 7 0

Task 8 Name of Task 8 0

Task 9 Name of Task 9 0

Task 10 Name of Task 10 0

Task 11 Name of Task 11 0

Task 12 Name of Task 12 0

Task 13 Name of Task 13 0

Task 14 Name of Task 14 0

Task 15 Name of Task 15 0

Task 16 Name of Task 16 0

Task 17 Name of Task 17 0

Task 18 Name of Task 18 0

Task 19 Name of Task 19 0

Task 20 Name of Task 20 0

Technical Activities Subtotals 0 0 0 0 0 0 0 0 0 0 0

Major Subcontractor #1 Direct
Labor

Fringe
Benefits Materials Equipment Travel Misc.

Minor
Subcon-
tractors

Indirect
Overhead G&A Profit

Major Sub 
#1's Total 

Task Match 
Funds

Match Funds Totals 0 0 0 0 0 0 0 0 0 0 0

Percent of the Total #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0!

Total project expenses = 0 Total overhead & profit = 0

Personal Services Project Operating Expenses Fees
Budget for Match Funding 

Supplied by Major Subcontractor #1 Major Sub 
#1's Total 

Task Match 
Funds

Insert Name of Major Subcontractor #1 

c:je08-30-04
Budget
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Exhibit B, Table 2
 Major Subcontractor #2 Match Budget

RFP Attachment 9

Direct
Labor

Fringe
Benefits Materials Equipment Travel Misc.

Minor
Subcon-
tractors

Indirect
Overhead G&A Profit

1.0 Project Administration Activities

1.1 Attend Kick-off Meeting 0

1.2 CPR Meetings 0

1.3 Final Meeting 0

1.4 Monthly Progress Reports 0

1.5
Test Plans, Technical Reports and Interim 
Deliverables 0 0 0 0 0 0 0 0 0 0 0

1.6 Final Report 0

1.6.1 Final Report Outline 0

1.6.2 Final Report 0

1.7 Identify and Obtain Matching Funds 0

1.8 Identify and Obtain Required Permits 0

1.9 Electronic File Format 0 0 0 0 0 0 0 0 0 0 0

1.10 Establish the PAC 0

1.11 Conduct PAC Meetings 0

Administration Activities Subtotals 0 0 0 0 0 0 0 0 0 0 0

Project Technical Activities (Delete rows as necessary)

Task 2 ZENH Design 0

Task 3 Innovative ZENH Business Models 0

Task 4 ZENH Demonstration 0

Task 5 ZENH Monitoring and Evaluation 0

Task 6 ZENH Market Sustainability 0

Task 7 Name of Task 7 0

Task 8 Name of Task 8 0

Task 9 Name of Task 9 0

Task 10 Name of Task 10 0

Task 11 Name of Task 11 0

Task 12 Name of Task 12 0

Task 13 Name of Task 13 0

Task 14 Name of Task 14 0

Task 15 Name of Task 15 0

Task 16 Name of Task 16 0

Task 17 Name of Task 17 0

Task 18 Name of Task 18 0

Task 19 Name of Task 19 0

Task 20 Name of Task 20 0

Technical Activities Subtotals 0 0 0 0 0 0 0 0 0 0 0

Major Subcontractor #2
Direct
Labor

Fringe
Benefits Materials Equipment Travel Misc.

Minor
Subcon-
tractors

Indirect
Overhead G&A Profit

Major Sub #2's 
Total Task 

Match Funds

Match Funds Totals 0 0 0 0 0 0 0 0 0 0 0

Percent of the Total #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0!

Total project expenses = 0 Total overhead & profit = 0

Budget for Match Funding 
Supplied by Major Subcontractor #2 Personal Services Project Operating Expenses Fees Major Sub #2's 

Total Task 
Match Funds

Insert Name of Major Subcontractor #2: 

c:je08-30-04
Budget
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Exhibit B, Table 3
Prime Contractor's Unloaded Personnel Hourly Rates and Benefits*

RFP Attachment 9

From: From: From: From: From:
To: To: To: To: To:

Name** Job Classification/Title ($) Range
From             To 

($) Range
From             To 

***This PIER research program will not fund “public works” as defined by Public Contract Code section 1101, or Labor Code section
1720(c)(1)&(3).  Therefore, contracts awarded under this solicitation are not subject to the prevailing wage requirements for “public works”.

Insert Name of Company or Organization
Projected Hourly Rate Ranges or Rates ($)***

($) Range
From             To 

Dates:

** List the names and job classifications for everyone from this company/organization that will be directly billed to this project.  If names are 
not known, list the job classifications.  Individuals added after the Agreement is awarded must fall into one of the classifications and rates 
listed, so include all classifications that could be directly billed to this project.

*For each person or job classification, list the unloaded hourly rates in the columns for the entire term of the Agreement, as shown on the Std. 
213.   Projected rates are acceptable and expected, average rates are not acceptable.  Providing hourly rate ranges (e.g., $50 - $75) for a given 
period of time is also acceptable.  If awarded an Agreement, the rates in your proposal become part of the signed Agreement and may not be 
changed.  The rates identified in this budget are capped, you can be reimbursed your actual rates not to exceed the rates in these budget sheets.

($) Range
From             To 

($) Range
From             To 

c:je08-30-04
Budget
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Exhibit B, Table 3
Major Subcontractor #1 Unloaded 

Personnel Hourly Rates and Benefits*

RFP Attachment 9

From: From: From: From: From:
To: To: To: To: To:

Name** Job Classification/Title

Insert Name of Major Subcontractor #1 
Projected Hourly Rate Ranges or Rates ($)***

($) Range
From             To 

($) Range
From             To 

($) Range
From             To 

($) Range
From             To 

***This PIER research program will not fund “public works” as defined by Public Contract Code section 1101, or Labor Code section 1720(c)(1)&(3). Therefore,
contracts awarded under this solicitation are not subject to the prevailing wage requirements for “public works”.

** List the names and job classifications for everyone from this company/organization that will be directly billed to this project.  If names are not known, list the job 
classifications.  Individuals added after the Agreement is awarded must fall into one of the classifications and rates listed, so include all classifications that could be 
directly billed to this project.

*For each person or job classification, list the unloaded hourly rates in the columns for the entire term of the Agreement, as shown on the Std. 213.   Projected rates are 
acceptable and expected, average rates are not acceptable.  Providing hourly rate ranges (e.g., $50 - $75) for a given period of time is also acceptable.  If awarded an 
Agreement, the rates in your proposal become part of the signed Agreement and may not be changed.  The rates identified in this budget are capped, you can be reimburse
your actual rates not to exceed the rates in these budget sheets.

Dates:

($) Range
From             To 

c:je08-30-04
Budget
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Exhibit B, Table 3
Major Subcontractor #2 Unloaded 

Personnel Hourly Rates and Benefits*

RFP Attachment 9

From: From: From: From: From:
To: To: To: To: To:

Name** Job Classification/Title

Dates:

Insert Name of Major Subcontractor #2: 
Projected Hourly Rate Ranges or Rates ($)***

***This PIER research program will not fund “public works” as defined by Public Contract Code section 1101, or Labor Code section 1720(c)(1)&(3). Therefore,
contracts awarded under this solicitation are not subject to the prevailing wage requirements for “public works”.

*For each person or job classification, list the unloaded hourly rates in the columns for the entire term of the Agreement, as shown on the Std. 213.   Projected rates are 
acceptable and expected, average rates are not acceptable.  Providing hourly rate ranges (e.g., $50 - $75) for a given period of time is also acceptable.  If awarded an 
Agreement, the rates in your proposal become part of the signed Agreement and may not be changed.  The rates identified in this budget are capped, you can be 
reimbursed your actual rates not to exceed the rates in these budget sheets.

** List the names and job classifications for everyone from this company/organization that will be directly billed to this project.  If names are not known, list the job 
classifications.  Individuals added after the Agreement is awarded must fall into one of the classifications and rates listed, so include all classifications that could be 
directly billed to this project.

($) Range
From             To 

($) Range
From             To 

($) Range
From             To 

($) Range
From             To 

($) Range
From             To 

c:je08-30-04
Budget
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Exhibit B, Table 4 
Prime Contractor's Calculation of Fringe Benefits, Indirect Overhead, 

General Administrative Expenses, and Profit Rates

RFP Attachment 9

Fringe
Benefits

(FB)

Indirect
Overhead

(OH)

Profit (P) 
(10%
Max)

From: To: % % %
From: To: % % %
From: To: % % %
From: To: % % %
From: To: % % %

* Prime Contractor profit not allowed on Subcontractor invoices.

List items you include in each category (e.g., vacation, retirement plan, telephone, secretarial, rent/lease, 
insurance, etc.) 

Profit*

Indirect Overhead
General & Administrative

Expense Items in the Budget
Spreadsheets

Provide the formula that is used to calculate the amount that is shown in
the budget for each of these categories. 

Fringe Benefits

Insert Name of Company or Organization

Fringe Benefits

%
%

%

General & 
Administrative (GA)

Rates (percentages) for time intervals from the 
start of the project through the date as shown on 
the Std. 213.

General & AdministrativeIndirect Overhead

%
%

c:je08-30-04
Budget
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Exhibit B, Table 4 Major Subcontractor #1 
Calculation of Fringe Benefits, Indirect Overhead, 
General Administrative Expenses, and Profit Rates

RFP Attachment 9

Fringe
Benefits

(FB)

Indirect
Overhead

(OH)

Profit (P)
(10%
Max)

From: To: % % %
From: To: % % %
From: To: % % %
From: To: % % %
From: To: % % %

*Subcontractor profit is not allowed on Sub-subcontractor invoices.

Insert Name of Major Subcontractor #1 

Profit*
General & Administrative
Indirect Overhead

Expense Items in the Budget
Spreadsheets

Provide the formula that is used to calculate the amount that is shown
in the budget for each of these categories. 

Fringe Benefits

%
%

List items you include in each category (e.g., vacation, retirement plan, telephone, secretarial, rent/lease, 
insurance, etc.) 

Fringe Benefits Indirect Overhead General & Administrative

%
%

Rates (percentages) for time intervals from the 
start of the project through the date as shown 
on the Std. 213.

General & 
Administrative (GA)

%

c:je08-30-04
Budget
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Exhibit B, Table 4 Major Subcontractor #2 
Calculation of Fringe Benefits, Indirect Overhead, 
General Administrative Expenses, and Profit Rates

RFP Attachment 9

Fringe
Benefits

(FB)

Indirect
Overhead

(OH)

Profit (P)
(10%
Max)

From: To: % % %
From: To: % % %
From: To: % % %
From: To: % % %
From: To: % % %

*Subcontractor profit is not allowed on Sub-subcontractor invoices.

Expense Items in the Budget
Spreadsheets

Provide the formula that is used to calculate the amount that is
shown in the budget for each of these categories. 

Fringe Benefits

List items you include in each category (e.g., vacation, retirement plan, telephone, secretarial, 
rent/lease, insurance, etc.) 

Fringe Benefits Indirect Overhead General & Administrative

Profit*

Insert Name of Major Subcontractor #2: 

Indirect Overhead
General & Administrative

%

%
%

Rates (percentages) for time intervals 
from the start of the project through the 
date as shown on the Std. 213.

General & 
Administrative (GA)

%

%

c:je08-30-04
Budget
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Exhibit B, Table 5
Prime Contractor's 

Direct Labor Hours by Task

RFP Attachment 9

Name Job Classification/Title

1.1
Attend

Kick-Off
Meeting

1.2
CPR

Meetings

1.3
Final

Meeting

1.4
Progress
Reports

1.6
Final

Report

1.10
Establish
the PAC

1.11
Conduct

PAC
Meetings

Total by 
Person/
Position

0
0
0
0
0
0
0
0
0
0
0
0
0
0
0

0 0 0 0 0 0 0 0

Administrative Tasks (Hours)
Insert Name of Company or Organization

Totals

c:je08-30-04
Budget
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Exhibit B, Table 5
Prime Contractor's 

Direct Labor Hours by Task

RFP Attachment 9

Name Job Classification/Title

2
 ZENH
Design

3
Innovativ

e
 ZENH 

Business
Models

4
ZENH

Demonstr
ation

5
ZENH

Monitorin
g and 

Evaluation

6
ZENH
Market

Sustainabi
lity

Name of 
Task 7

Name of 
Task 8

Name of 
Task 9

Name of 
Task 10

Name of 
Task 11

Total by 
Person/
Position

0
0
0
0
0
0
0
0
0
0
0
0
0
0

0 0 0 0 0 0 0 0 0 0 0Totals

Technical Tasks (Hours)

c:je08-30-04
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Exhibit B, Table 5
Prime Contractor's 

Direct Labor Hours by Task

RFP Attachment 9

Name Job Classification/Title

Name of 
Task 12

Name of 
Task 13

Name of 
Task 14

Name of 
Task 15

Name of 
Task 16

Name of 
Task 17

Name of 
Task 18

Name of 
Task 19

Name of 
Task 20

Total by 
Person/
Position

0
0
0
0
0
0
0
0
0
0
0
0
0

0 0 0 0 0 0 0 0 0 0Totals

Technical Tasks (Hours)

c:je08-30-04
Budget
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Exhibit B, Table 5
Key Subcontractor #1 

Direct Labor Hours by Task

RFP Attachment 9

Name Job Classification/Title

1.1
Attend

Kick-Off
Meeting

1.2
CPR

Meetings

1.3
Final

Meeting

1.4
Progress
Reports

1.6
Final

Report

1.10
Establish
the PAC

1.11
Conduct

PAC
Meetings

Total by 
Person/
Position

0
0
0
0
0
0
0
0
0
0
0
0
0
0
0

0 0 0 0 0 0 0 0

Administrative Tasks (Hours)

Totals

Insert Name of Major Subcontractor #1 

c:je08-30-04
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Exhibit B, Table 5
Key Subcontractor #1 

Direct Labor Hours by Task

RFP Attachment 9

Name Job Classification/Title

2
 ZENH
Design

3
Innovativ

e
 ZENH 

Business
Models

4
ZENH

Demonst
ration

5
ZENH

Monitorin
g and 

Evaluation

6
ZENH
Market

Sustainabi
lity

Name of 
Task 7

Name of 
Task 8

Name of 
Task 9

Name of 
Task 10

Name of 
Task 11

Total by 
Person/
Position

0
0
0
0
0
0
0
0
0
0
0
0
0
0

0 0 0 0 0 0 0 0 0 0 0

Technical Tasks (Hours)

Totals

c:je08-30-04
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Exhibit B, Table 5
Key Subcontractor #1 

Direct Labor Hours by Task

RFP Attachment 9

Name Job Classification/Title

Name of 
Task 12

Name of 
Task 13

Name of 
Task 14

Name of 
Task 15

Name of 
Task 16

Name of 
Task 17

Name of 
Task 18

Name of 
Task 19

Name of 
Task 20

Total by 
Person/
Position

0
0
0
0
0
0
0
0
0
0
0
0
0

0 0 0 0 0 0 0 0 0 0Totals

Technical Tasks (Hours)

c:je08-30-04
Budget
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Exhibit B, Table 5
Key Subcontractor #2 

Direct Labor Hours by Task

RFP Attachment 9

Name Job Classification/Title

1.1
Attend

Kick-Off
Meeting

1.2
CPR

Meetings

1.3
Final

Meeting

1.4
Progress
Reports

1.6
Final

Report

1.10
Establish
the PAC

1.11
Conduct

PAC
Meetings

Total by 
Person/
Position

0
0
0
0
0
0
0
0
0
0
0
0
0
0
0

0 0 0 0 0 0 0 0

Insert Name of Major Subcontractor #2: 

Totals

Administrative Tasks (Hours)

c:je08-30-04
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Exhibit B, Table 5
Key Subcontractor #2 

Direct Labor Hours by Task

RFP Attachment 9

Name Job Classification/Title

2
 ZENH
Design

3
Innovativ

e
 ZENH 

Business
Models

4
ZENH

Demonst
ration

5
ZENH

Monitorin
g and 

Evaluation

6
ZENH
Market

Sustainabi
lity

Name of 
Task 7

Name of 
Task 8

Name of 
Task 9

Name of 
Task 10

Name of 
Task 11

Total by 
Person/
Position

0
0
0
0
0
0
0
0
0
0
0
0
0
0

0 0 0 0 0 0 0 0 0 0 0Totals

Technical Tasks (Hours)

c:je08-30-04
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Exhibit B, Table 5
Key Subcontractor #2 

Direct Labor Hours by Task

RFP Attachment 9

Name Job Classification/Title

Name of 
Task 12

Name of 
Task 13

Name of 
Task 14

Name of 
Task 15

Name of 
Task 16

Name of 
Task 17

Name of 
Task 18

Name of 
Task 19

Name of 
Task 20

Total by 
Person/
Position

0
0
0
0
0
0
0
0
0
0
0
0
0

0 0 0 0 0 0 0 0 0 0Totals

Technical Tasks (Hours)

c:je08-30-04
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Exhibit B, Table 6
Pre-approved Travel, Equipment List, Materials List, and Miscellaneous Expenditures

RFP Attachment 9

Task No. Trip Purpose Location Who Amount

Total

* Travel is reimbursed at state rates. 

Task No. Name of Equip. Description Purpose Amount

Total

Pre-approved Travel List *

Equipment

c:je08-30-04
Budget
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Exhibit B, Table 6
Pre-approved Travel, Equipment List, Materials List, and Miscellaneous Expenditures

RFP Attachment 9

Task No. Amount

Total

Task No. Amount

Total

Descriptions of Expenditures

Material(s)
Descriptions of Material(s)

Miscellaneous Expenditures

c:je08-30-04
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Exhibit F
List of Contacts

RFP Attachment 10

Commission Contract Manager: Contractor Project Manager:

<name> <name>
California Energy Commission <address line 1>
1516 Ninth Street, MS - 43 <address line 2>
Sacramento, CA  95814 <address line 3>
Phone: (916) ???-???? Phone:
Fax: (916) ???-???? Fax:
e-mail: ????????@energy.state.ca.us e-mail:

Commission Contracts Officer: Contractor Contract Officer:

<name>
California Energy Commission <address line 1>
1516 Ninth Street, MS - 18 <address line 2>
Sacramento, CA  95814 <address line 3>
Phone: Phone:
Fax: (916) 654-4423 Fax:
e-mail: e-mail:

Invoices, Progress Reports and 
Non-Confidential Deliverables to:
Frank Taniguchi
Accounting Office <name>
California Energy Commission <address line 1>
1516 Ninth Street, MS - 2 <address line 2>
Sacramento, CA  95814 <address line 3>
Phone: (916) 654-3906 Phone:
Fax: (916) 653-1435 Fax:
e-mail: e-mail:

Commission Legal Notices: Contractor Legal Notices:

Cheryl Raedel <name>
Manager, Contracts Office <address line 1>
California Energy Commission <address line 2>
1516 Ninth Street, MS -18 <address line 3>
Sacramento, CA 95814
Phone: (916) 654-4392 Phone:
Fax: (916) 654-4423 Fax:
e-mail: e-mail:craedel@energy.state.ca.us

ftaniguc@energy.state.ca.us

jefhan@energy.state.ca.us

(916) 654-4397

Deliver confidential
deliverables to this location 

Contractor Accounting 
Invoicing Contact:

Judith Efhan

c:je08-30-04
Contact List
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  RFP ATTACHMENT 11

CUSTOMER REFERENCES

c:je08-25-04 1 of 1 
References Form Att 11 500-04-501 

STATE OF CALIFORNIA  CALIFORNIA ENERGY COMMISSION
 CONTRACTS OFFICE

CUSTOMER REFERENCES 
Provide a minimum of 4 references, use additional pages as needed. 

REFERENCE #1

Name of Organization 

Address

Contact Name 

Contact Title 

Contact Phone Number 

Describe the services and products  
your firm provided to the organization. 

REFERENCE #2

Name of Organization 

Address

Contact Name 

Contact Title 

Contact Phone Number 

Describe the services and products  
your firm provided to the organization. 
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Project Description Att 12 

RFP ATTACHMENT 12

PROJECT DESCRIPTION,
PROJECT MANAGER AND PROJECT TEAM,
PROJECT FUNDING AND MATCH FUNDING,

AND ROYALTY PAYMENT EXEMPTION

<This RFP Attachment 12 template contains the framework and instructions to complete the Project 
Description, Project Manager and Project Team, and Project Funding and Match Funding sections of the 
proposal.  All instructions or explanations in <italics> should be deleted as this template is filled out for a 
specific proposal. > 

Project Description 

<Please describe the project you are proposing, using the headings and following the format below.  Make sure 
that what you say here is consistent with the information you provide in the Scope of Work section of the 
proposal.>

Introduction

< Provide a brief introduction to the proposed ZENH project.  >

Target Areas

< Explain the preliminary ZENH design and business model concepts that will be employed to meet the Energy, 
Peak Demand, and Cost goals of the RFP.  Provide a summary of the key activities and products that are 
proposed for the five minimally required technical tasks, as well as any additional tasks and products beyond 
the minimum tasks required by the RFP. Include details on the nature, size, and location of the proposed ZENH 
demonstration.>

Project Connections to the Market

<Describe how the RD&D results of the proposed project will connect to the market, by which means, and over 
what timeframe the product, knowledge or service will get into the market. Include assessments of market 
drivers and information from specific market research as evidence that the results of the proposed project will 
be readily accepted into the marketplace. 
<Discuss how specific team members and market action included in the proposal will initiate transfer of the 
project results into the marketplace. 
<Include preliminary PAC member commitments from individuals who are appropriate for providing input on 
the market relevance of the project and on opportunities to transfer the project results to the marketplace. > 

Project Need – Advancement of Science and Technology

<Identify the current status of the proposed project and explain how the work planned extends or complements 
the current knowledge.  Explain why the competitive or regulated markets will not adequately address the 
proposed scientific advancements. Discuss why PIER funding is necessary to advance the proposed science 
and/or technology. > 

Impacts and Benefits to California 
<Discuss how the proposed project will provide benefits to California’s electricity ratepayers in the 
area of Zero Energy Homes.  Include explanations of how the proposed project will impact specific 
residential building markets and climates in California. > 
Baseline Conditions 
<Describe the current state of the technologies that will be developed within each project. Discuss the 
current state of the building markets that will benefit from the project products proposed within the 
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proposed ZENH project. Provide relevant climate and utility territory-specific baseline conditions for 
the Energy, Peak Demand, and Cost goals of the RFP. > 
Market Impacts 
<Quantitatively describe the proposed ZENH project's anticipated research results. Include both the 
expected technological improvements, as well as anticipated changes in the building markets.  Quantify 
the expected ZENH performance versus the Energy, Peak Demand, and Cost goals of the RFP.> 

Project Manager and Project Team 

Project Manager

<Name the Project Manager who will be the Contractor’s person who is primarily responsible for coordinating 
and managing the proposed research project. 

<Address each of the following areas:

Describe the Project Manager's capabilities in managing the proposed ZENH project.  Include 
information on past experience in managing large, successful research projects, as well as working with 
the types of members on the project team. 
Describe the process the Project Manager will take to effectively manage the proposed project to 
achieve project goals, including ensuring the development of quality products within the allocated 
budget and schedule.
Describe how the Project Manager will coordinate team communications.
Describe how the Project Manager will monitor progress and develop recommendations for adjusting 
the project.
Describe how the Project Manager will coordinate the reporting of information to the Commission’s 
Contract Manager, the PAC, relevant business partners, and the broader building science and research 
community.
Describe how the Project Manager will facilitate the efforts of the PAC to improve both the quality of 
the proposed project and the market adoption of the results. >

Project Team

<Describe the capabilities and experience of the proposed project team.

Identify the primary person responsible for each task in the project. Also identify key personnel of the 
Contractor and subcontractors. Explain how the project team encompasses all of the participants listed 
in Table 2 (ZENH Project Team Requirements) of the RFP. 

Provide an organization chart for the proposed project and provide resumes for each member of the 
project team.
Describe the capabilities and experience of the team members to conduct the technical work proposed 
in each task of the project, administer the research process, control costs, maintain project schedule, 
and move the products into the marketplace.
Identify all of the partners who will be instrumental in implementing the ZENH Demonstration task, and 
explain how they will work together to successfully  implement a large-scale demonstration of the 
proposed ZENH designs and business models.
Discuss the project team members’ representation from different parts of the building industry and 
describe how the team members’ collaboration in this project will facilitate the transfer of project 
product to specific building markets.  Demonstrate that the project team has sufficient financial depth to 
deploy ZENH if the project proves to be successful.
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Describe how the team will participate in project management and how the Project Manager will be 
supported.  Describe how project tracking, team communication, and budget management will be 
implemented. >

< All key organizations required for a successful ZENH demonstration, including but not limited to builders, PV 
suppliers, financing sources, local permitting authorities, and the local electric utility, must provide contracts or 
signed letters outlining the nature of their contribution to the project and confirming their participation in 
the project. Attach in the Appendix.> 

Project Funding and Match Funding 

PIER Funds

< Discuss the appropriateness of the amount of PIER funding requested for the project relative to the work 
proposed and the anticipated public benefits to California electric ratepayers. 
<Describe the balance of project funds allocated to research and market actions relative to the funds allocated 
to administrative tasks.

Match Funds

<Discuss the amount of match funding that will be brought to this project. Discuss the ratio of match funding to 
PIER funding and how it reflects the ratio of private benefits to public benefits resulting from successful 
completion of the project. 
<Discuss the sources of match funding (Bidder, team members who will receive PIER funds, and all other 
partners including investors, lenders, equipment manufacturers, utilities, universities, government entities or 
others.)  Identify whether match funding is in cash or in-kind services for each source of match funds. Identify 
each task to which match funds will be applied. 
<Discuss the relationship of the match funds to the successful completion of the project. Discuss the impact of 
the loss of these contributions to the successful completion of the project and to the public and private benefits 
that are expected from the project's success. Rank each match fund commitment on a scale of Low, Medium and 
High, where Low means there is significant uncertainty of the match commitment being there when needed and 
High means that the match commitment is secure. Explain each ranking. > 

<Attach in the Appendix, a letter of commitment from an authorized representative of each individual, company 
or organization that is offering match funds. These letters of commitment must cover the entire period of the 
Agreement or explain why a shorter time is appropriate. > 

Royalty Payment Exemption (from Attachment 2) 

<Describe the reasons this project could be exempted from the royalty payment provisions required in the PIER 
program.  The reasons must meet all of the requirements for exemption stated in RFP Section 15.>
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ATTACHMENT E (IN SIGNED CONTRACT)
CONFIDENTIAL DELIVERABLES AND

PRE-EXISTING INTELLECTUAL PROPERTY LISTS

PART I: CONFIDENTIAL DELIVERABLES 
Pursuant to 20 California Code of Regulations 2505(c)(2)(B), the Commission designates the 
following as confidential.

   No Confidential Deliverables. 

Or

Confidential Deliverables:

Description of Information to be Kept 
Confidential:

Title of document/name of deliverable 
Task Number 
Portion of document to be kept confidential 
General description of the Technology to be 
kept confidential.

Legal Basis for Confidential 
Designation:

Trade Secret 
--Technical

       --Business 
       --Marketing 
       --Economic/Financial 

Patent application number 

Term of 
Confidentiality
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 Att 13  

PART II: PRE-EXISTING INTELLECTUAL PROPERTY 
Contractor has identified the following intellectual property as pre-existing the effective date of this 
Agreement and is required for performance of this Agreement but is not a deliverable.   

   No Pre-existing Intellectual Property. 

Or

Pre-existing Intellectual Property (Please insert "none" in the types that do not apply):

Patents Issued 

Title Patent 
Number

Inventors/ 
Assignee
(Owner)

File Date Issue/
Grant  
Date 

Country Description 

      

      

Patent Applications 

Patent application numbers must be submitted to the Commission per the instruction process for 
Confidential Deliverables in Exhibit E, Part I, Template Instructions. 

Title File Date Public Description (2-3 sentences) 

Trade Secrets 

Trade secrets information must be submitted to the Commission per the instruction process for Confidential 
Deliverables in Exhibit E, Part I, Template Instructions. 

Title Public Description (2-3 sentences) 
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Copyrights

Title Copyright 
Number

Owner File Date Issue/
Grant 
Date 

County Description 

      

      

Trademarks

Title Trademark 
Number

Owner File
Date 

Issue/
Grant 
Date 

Country Description 

      

      

Disclosure Memos 

Title Disclosure
Date 

Memo 
Number,  
if applicable 

Public Description (2-3 sentences) 

   

   

Invention Berkley 
(DOE National Labs Only) 

Title Number Date 
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